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1 CONDITIONS OF CONTRACT  

The Conditions of Contract are to be read throughout, subject to the amendments and special conditions 
set out in the Preliminaries.  

The Form of Contract shall be the MF1 (rev 6) 2014 Edition published for the Joint IMechE/IET Committee 
on Model Forms of General Conditions of Contract by The Institution of Engineering and Technology, 
London, United Kingdom. This should be read in conjunction with the conditions contained herein.  

The submission of a Tender by the Lift Contractor shall be deemed to signify acceptance of the 
incorporation of the Terms and Conditions of the MF1 Form of Contract stated, which shall be read subject 
to the Conditions contained herein.  

The costs of complying with all standard amendments to the MF1 Contract, promulgated by the date of 
Tender (as defined in the Conditions) shall be included in the Tender sum.  

Any additional cost considered necessary to meet all the requirements of the following amendments to 
the Conditions of Contract shall be included in the Tender.  

 Schedule of Amendments to the MF/1 Rev 6 General Conditions  

The following amendments apply, and the MF/1 General Conditions shall be construed accordingly. In 
the case of any inconsistency between the printed MF/1 General Conditions and the following 
amendments, the following amendments prevail. 

Clause  

1.1.c In clause 1.1.c, after “Special Conditions”, insert “as amended by this Schedule of 
Amendments”. 

6.2 Delete clause 6.2. 

11.2 In clause 11.2, line 6, delete “The Purchaser”. Insert “The Contractor”. 

11.3 Delete clause 11.3 

12.1 Delete clause 12.1. 

13.1 In clause 13.1, line 2, after “due” insert “skill”. 

13.3 In clause 13.3, line 20, after “responsibility” add “by reason of the inadequacy of 
such design and stating reasonable and sufficient grounds for the disclaimer”. 

20.1 Add to clause 20.1 “The Contractor shall comply with its statutory duties under the 
Construction (Design & Management) Regulations 2015.”. 

21.2 Delete clause 21.2. 

21.3 In clause 21.3, delete the second sentence. 

 

In clause 21.3, line 30, delete “Purchaser” and replace with “Contractor”. 

 

In clause 21.3, line 31, delete “Contractor” and replace with “Purchaser”. 

 

In clause 21.3, delete the second paragraph. 

45.1(d) In clause 45.1(d), line 17, after “Use” insert “beyond that which would be reasonably 
expected”. 
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46.3 In clause 46.3, line 5, delete “120” and substitute with “30”. 

49.1 In clause 49.1, line 30, delete “21” and substitute with “14”. 

51.1(a) In clause 51.1(a), line 33, delete “7” and substitute with “14” 

54 Insert new Clause 54 

 

Anti-Bribery Requirements  

The Contractor shall comply with all applicable anti-bribery and anti-corruption 
legislation including, without limitation, the Bribery Act 2010 and any applicable 
European Union Directives.  

54.1 Throughout the term of this Agreement the Contractor shall maintain and enforce its 
own policies and procedures, including adequate procedures under the Bribery Act 
2010, to ensure compliance with all applicable anti-bribery and anti-corruption 
legislation and European Union Directives. Adequate procedures shall be 
determined in accordance with section 7(2) of the Bribery Act 2010 (and any 
guidance issued under section 9 of the Act).  

54.2 The Contractor shall use all reasonable endeavours to ensure that all persons 
associated with the Contractor (as defined by section 8 of the Bribery Act 2010) 
including any subcontractors and suppliers comply with clause 54 and 54.1.  

2.2  Appendix to the Conditions of Contract MF1 Rev 6  

APPENDIX 

Numbers refer to the General Conditions’ sub-clause numbers unless otherwise stated. 

1.1m Engineer 

 The Engineer is Stephen Gadd of TÜV SÜD  

1.1.s Nominator 

 The Nominator is The President of the Institution of Engineering and Technology 

1.1.v Performance Tests 

 Performance Tests are not required. 

1.1.bb Schedules 

 The following Schedules form part of the Contract: 

 Schedule of Amendments to the MF/1 Rev 6 Contract General Conditions 

 Schedule of Prices 

1.1.cc Sections 

 The Works are not Divided into Sections. 

1.1.ee Special Conditions 

 The following Special Conditions form part of the Contract: 

 Special Condition 2: Adjudication 

1.1.ll Time for Completion 

 The Time for Completion of the Works means TBC (days) 

 (a) The date specified for commencement of the Works is contractor to advise the 
best program 

 (c) The following matters are conditions precedent to commencement of the Works: 
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 Contractor to provide an adequately developed Construction Phase Plan in 
compliance with the requirements of Regulation 12 of the Construction (Design & 
Management) Regulations 2015; 

Provisions to be in place to meet with the requirements of Part 4 and Part 5 of the 
Construction (Design & Management) Regulations 2015. 

2.1 Engineer’s Duties 

 No specific limitations 

4.1 Precedence of Documents 

 The order of precedence of the documents forming the Contract is as follows:  

 The Agreement 

 The Letter of Acceptance / TÜV SÜD Notification of Award 

 The Appendix 

 The Special Conditions 

 The General Conditions as amended by the Schedule of Amendments 

 The Specification N.W2500071 

 The drawings annexed to, or referred to in, the Contract 

 The Schedules  

 The Tender 

5.5 Prime Cost Items 

 Percentage to be added:  10% 

6.2 Labour, Materials & Transport 

 Sub-clause 6.2 of the General Conditions shall not apply 

8.1 Provision of Bond or Guarantee 

 Form of Bond 

 Parent Company Guarantee 

 Retention Bond 

 Performance Bond 

 Other 

 Bond Amount 5% of Contract Price 

 Period of Validity                          12 Months After Taking Over  

 Currency of Bond                          UK Pounds Sterling 

 Arrangements for Release           On Demand 

 Governing Law: is the Law of England & Wales 

10 Notices 

 Purchaser’s contact details are: 

 Name: Cardiff Community Housing Association Limited 

 Address: Tolven Court Dowlais Road, Cardiff CF24 5LQ  

 E-mail address: Anna.Davis@ccha.org.uk 

 Engineer’s Contact details are: 

 Name: Stephen Gadd 

https://www.bing.com/ck/a?!&&p=82720fedb097384d581b8f7cd494f91205786ae2520c38c6e3eda6de6b872270JmltdHM9MTc1NjI1MjgwMA&ptn=3&ver=2&hsh=4&fclid=19f313bc-4497-6e37-37ba-060f45af6fe3&u=a1L21hcHM_Jm1lcGk9MH5-VW5rbm93bn5BZGRyZXNzX0xpbmsmdHk9MTgmcT1DYXJkaWZmJTIwQ29tbXVuaXR5JTIwSG91c2luZyUyMEFzc29jaWF0aW9uJnNzPXlwaWQuWU4xMDEweDI1MDQyMDg0OCZwcG9pcz01MS40NzM1NzU1OTIwNDEwMTZfLTMuMTU2MDYxODg3NzQxMDg5X0NhcmRpZmYlMjBDb21tdW5pdHklMjBIb3VzaW5nJTIwQXNzb2NpYXRpb25fWU4xMDEweDI1MDQyMDg0OH4mY3A9NTEuNDczNTc2fi0zLjE1NjA2MiZ2PTImc1Y9MSZGT1JNPU1QU1JQTA&ntb=1
mailto:Anna.Davis@ccha.org.uk
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 Address: Office 48 

14 Neptune Court 

Cardiff 

CF24 5PJ 

United KingdomCF24 5PJ 

 E-mail address: Stephen.Gadd@tuvsud.com 

 Contractor’s contact details are: 

 Address: [The Successful Lift Contractor] 

 Name: TBC 

 Address:  

 Facsimile No:  

 E-mail address:  

11.5 Purchaser’s Lifting Equipment 

 The following lifting equipment belonging to the Purchaser may be used by the 
Contractor in connection with the Works: 

 Existing lifting beams may be used by the Contractor. The Contractor shall be 
responsible for testing, certifying and operating any Lifting Beams that are provided 
by the Purchaser and shall be responsible for supplying, testing certifying, operating 
and maintaining all other lifting equipment and scaffolding required in connection with 
the Works. 

11.6 Utilities and Power 

 Utilities available for use by the Contractor on Site are as follows: 

 Utilities available for use by the Contractor on Site include all power outlets as 
generally available within the lift machine room and lift shaft. The Contractor is to 
make their own arrangements for any special equipment.  

Access to welfare facilities in a designated area will be provide to the Contractor on 
the basis that the Contractor shall be responsible for maintaining these in an 
acceptable condition to the satisfaction of the Purchaser and/or the Engineer. 

11.7 Power, etc, for tests on site 

 The following items will not be provided by the Purchaser: 

 The Contractor will be allowed free use of electrical power for commissioning and 
testing of the lift and this is the full extent of the Purchaser’s responsibility. 

The Contractor shall be responsible for providing all necessary equipment, including 
meters, instruments, tools, test-loads, etc as may be required to carry out the tests in 
accordance with the Engineer’s requirements. 

 Use of the following items will be charged to the Contractor: 

 Not applicable 

14.2 Form of Programme 

 The Programme shall be in the following form: 

 The programme shall be provided and maintained such that all items of work 
contained within sections 10.5 and 10.6 of the Specification, including the date of 
possession/completion, shall be itemised and presented in the form of a bar chart. 

18.2 Site services 

 The rates for Site services apparatus provided by the Purchaser are: 

mailto:Stephen.Gadd@tuvsud.com
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 To be charged at an agreed fixed price or rate as applicable if and when required. 

28.1 Notice of tests 

 The Contractor shall Test the completed Works and satisfy themselves of the 
compliance of these with the Specification, prior to offering these to the Engineer for 
witness testing.  

34.1 Delay in completion 

 Percentage of the Contract Value to be paid or deducted for each week of delay to 
the completion of the whole of the Works 2% 

 Maximum percentage of Contract Value which payments or deductions shall not 
exceed 10%. 

34.2 Prolonged delay 

 Maximum loss recoverable by the Purchaser:  

No sum stated. 

36.1 Defects after taking-over 

 The Defects Liability Period shall be 12 months after taking over. 

36.3 Notice of Defects 

 The Defects Liability Period in respect of any repair or replacement shall not extend 
beyond 24 months from the date of taking-over under clause 29 (Taking-over). 

39.1 Payment by instalments 

 The Contractor is entitled to the following milestone payments on achieving the 
corresponding milestone deliverables: 

 Milestone deliverable Milestone payment 

On order of the equipment, production of 
drawings  

35% 

Consolidated delivery of the lift equipment to 
site 

45% 

Completion of installation works & witness 
testing 

25%   

Completion of Defects & Handover 5% 
 

 The Contractor shall be entitled to the release of retention as follows: 

 (e) half of the amount retained within 30-days after presentation of the Taking-
over Certificate, and  

 (f) the balance of the amount retained: 

 within 30 days after presentation of the final certificate of payment, or 

 (ii)  forthwith if the Contractor has provided to the Purchaser a guarantee in 
accordance with Form of Retention Bond annexed to the Contract. 

 Where Sections are applicable, if any Section of the Works is taken over separately 
under clause 29 (Taking-over) the release of retention on or after taking-over shall be 
made in respect of the Section taken over and reference to the retention shall mean 
such part of the retention as shall, in the absence of agreement, be apportioned to 
such Section by the Engineer. 

39.2 Time for application 

 Time for applications for interim certificates of payment 
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 Applications for interim payments shall be made on or after the date that the relevant 
milestone deliverable has been achieved. 

 If the whole or any part of the Works have been suspended pursuant to sub-clause 
25.1 (Suspension of work, delivery or installation), application for interim payment 
certificates shall be made on or after the 28th day of each month in relation to the 
Works affected by the suspension until the suspension is lifted, the suspended Works 
are omitted or the Contract is terminated. 

39.3 Form of application  

 (d) Documentation to accompany applications for a certificate of payment  

 Milestone deliverable Evidence required to demonstrate milestone 
deliverable has been achieved 

On order of the equipment, 
production of drawings  

Confirmation of material delivery date and written 
acceptance of the drawings by the engineer   

Consolidated delivery of the 
lift equipment to site 

Contractor’s materials delivery schedule verified & 
confirmed in writing by the Engineer 

Completion of installation 
works & witness testing 

Test documentation provided to the engineer & 
defects list issued by the Engineer   

Completion of Defects & 
Handover 

Declaration of conformity issued; all defects signed 
off by the Engineer & O&M documentation issued 

 

39.5 Final date for payment 

 The Final Date is 30 days after the due date. 

40.4 Delayed payment 

 The rate of interest on overdue payment shall be 2% above the Bank of England 
Base Rate in force from time to time during the period of delay. 

40.6 Advance payment 

 Advance payment does not apply. 

40.7 Currencies of payment 

 The Contract Price (including any adjustments) shall be paid in the following 
currencies:  

 UK Pounds Sterling 

40.8 Taxes 

 The Purchaser is responsible for the following taxes: 

 Value Added Tax 

41.2 Allowance for profit on claims 

 Percentage to be added 0% (Nil) 

44.3 Limitation of Contractor’s Liability 

 Limit of liability:  

Contract Value plus 10%  

47.4 Third party insurance 

 The Contractor shall affect third party insurance for a minimum amount of 
£10,000,000.00 Ten Million Pounds for any one claim or series of claims arising from 
the same incident.  
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The Contractor shall affect employer’s liability insurance for a minimum amount of 
£10,000,000.00 (Ten Million Pounds) for any one claim or series of claims arising 
from the same incident. 

52.1 Arbitration 

  The arbitration rules are those of the Chartered Institute of Arbitrators. 

 (d)The seat of the arbitration is England. 

52.4 Adjudication 

 (c) The adjudication rules are those set out in the Scheme for Construction Contracts 
made in accordance with the provisions of section 114 of the Housing Grants, 
Construction and Regeneration Act 1996. 

53.1 Applicable law 

 The substantive law of the Contract is the law of England & Wales. 



REF/CCHA-(2025-2026)-020 

 

 

N.W2500071 Erskine Court Lift Replacement 

Schedule 4 

FORM OF RETENTION BOND 

_______________________ 

_______________________ 

_______________________ 

_______________________ 

We, (name of Bank) of _______________________________, understand that you, 
___________________________  (hereinafter called “the Purchaser”), have entered into a Contract 
reference _____________ dated ___________________________ (hereinafter called “the Contract”) 
with _________________ (hereinafter called “the Contractor”), of 
_____________________________________________ for the design, supply, installation, testing and 
commissioning of ______________ at the Purchaser's ____________________ site. We further 
understand that under the conditions of the aforementioned Contract you are entitled to retain the sum of 
£________ (____________________________ Pounds Sterling) being 2.5 % of the Contract price, but 
are prepared to release this amount earlier than provided for under the said Contract against a Bank 
Guarantee for the full retention amount. 

In consideration therefore of the Purchaser releasing the aforementioned sum, we (name of Bank) hereby 
unconditionally and irrevocably undertake and guarantee to pay to the Purchaser the sum or sums 
demanded by the Purchaser, but not exceeding in total a maximum of £ _________ 
(_________________________________ Pounds Sterling), upon the Purchasers first written demand 
accompanied by a statement to the effect that the Contractor is in breach of its obligations under the said 
Contract. This demand shall be accepted by us as conclusive evidence (and admissible as such) that 
such sum is due to the Purchaser. 

Any claims must bear the confirmation of your bankers that the signatures thereon are authentic. 

This letter of Guarantee shall not in any way be released or impaired by any alteration in the terms of the 
Contract made by agreement between the parties thereto (with or without our knowledge or consent) or 
in the extent or nature of the giving of time by you or the neglect or forbearance by you in enforcing the 
said Contract or the granting by you of any other indulgence in respect of any matter or thing concerning 
the Contract. 

Our maximum liability under this agreement shall be limited to £ ______ (_________ 
______________________ Pounds Sterling). 

This Guarantee shall expire only at the end of the Contractors guarantee period as defined in the Contract 
and certified as such by the Purchaser, or upon _______ (date) ________, whichever is the earlier. 

This Guarantee is personal to you and is not assignable (except with our prior written consent which shall 
not be unreasonably withheld). 

This Guarantee shall be governed by English Law. 

EXECUTED AS A DEED 

by (Bank) and signed by an authorised signatory 

 


