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Schedule 14 (Business Continuity and Disaster 

Recovery) 

1. Definitions 

1.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Schedule 1 (Definitions): 

"BCDR Plan" has the meaning given to it in 
Paragraph 2.1 of this Schedule; 

"Business Continuity Plan" has the meaning given to it in 
Paragraph 2.2.2 of this Schedule; 

"Disaster Recovery Plan" has the meaning given to it in 
Paragraph 2.2.3 of this Schedule; 

"Related Supplier" any person who provides Deliverables to 
the Buyer which are related to the 
Deliverables from time to time; 

"Review Report" has the meaning given to it in 
Paragraph 6.3 of this Schedule; and 

"Supplier's Proposals" has the meaning given to it in 
Paragraph 6.3 of this Schedule. 

2. BCDR Plan 

2.1 Within forty (40) Working Days of the Effective Date the Supplier shall 
prepare and deliver to the Buyer for the Buyer’s written approval a plan (a 
"BCDR Plan"), which shall detail the processes and arrangements that the 
Supplier shall follow to: 

2.1.1 ensure continuity of the business processes and operations 
supported by the Services following any failure or disruption of any 
element of the Deliverables; and 

2.1.2 the recovery of the Deliverables in the event of a Disaster. 

2.2 The BCDR Plan shall be divided into three sections: 

2.2.1 Section 1 which shall set out general principles applicable to the 
BCDR Plan;  

2.2.2 Section 2 which shall relate to business continuity (the "Business 
Continuity Plan"); and 

2.2.3 Section 3 which shall relate to disaster recovery (the "Disaster 
Recovery Plan"). 

2.3 Following receipt of the draft BCDR Plan from the Supplier, the Parties shall 
use reasonable endeavours to agree the contents of the BCDR Plan. If the 
Parties are unable to agree the contents of the BCDR Plan within twenty 
(20) Working Days of its submission, then such Dispute shall be resolved in 
accordance with the Dispute Resolution Procedure. 
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3. General Principles of the BCDR Plan (Section 1) 

3.1 Section 1 of the BCDR Plan shall: 

3.1.1 set out how the business continuity and disaster recovery elements 
of the BCDR Plan link to each other; 

3.1.2 provide details of how the invocation of any element of the BCDR 
Plan may impact upon the provision of the Deliverables and any 
goods and/or services provided to the Buyer by a Related Supplier; 

3.1.3 contain an obligation upon the Supplier to liaise with the Buyer and 
any Related Suppliers with respect to business continuity and 
disaster recovery; 

3.1.4 detail how the BCDR Plan interoperates with any overarching 
disaster recovery or business continuity plan of the Buyer and any 
of its other Related Supplier in each case as notified to the Supplier 
by the Buyer from time to time; 

3.1.5 contain a communication strategy including details of an incident 
and problem management service and advice and help desk facility 
which can be accessed via multiple channels; 

3.1.6 contain a risk analysis, including: 

(a)  failure or disruption scenarios and assessments of likely 
frequency of occurrence; 

(b) identification of any single points of failure within the 
provision of Deliverables and processes for managing those 
risks; 

(c) identification of risks arising from an Insolvency Event of the 
Supplier, any Key Subcontractors and/or Supplier Group 
member; 

(d) identification of risks arising from the interaction of the 
provision of Deliverables with the goods and/or services 
provided by a Related Supplier; and 

(e) a business impact analysis of different anticipated failures or 
disruptions; 

3.1.7 provide for documentation of processes, including business 
processes, and procedures; 

3.1.8 set out key contact details for the Supplier (and any Subcontractors) 
and for the Buyer; 

3.1.9 identify the procedures for reverting to "normal service"; 

3.1.10 set out method(s) of recovering or updating data collected (or which 
ought to have been collected) during a failure or disruption to 
minimise data loss; 

3.1.11 identify the responsibilities (if any) that the Buyer has agreed it will 
assume in the event of the invocation of the BCDR Plan; and 
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3.1.12 provide for the provision of technical assistance to key contacts at 
the Buyer as required by the Buyer to inform decisions in support of 
the Buyer’s business continuity plans. 

3.2 The BCDR Plan shall be designed so as to ensure that: 

3.2.1 the Deliverables are provided in accordance with this Contract at all 
times during and after the invocation of the BCDR Plan; 

3.2.2 the adverse impact of any Disaster is minimised as far as 
reasonably possible; 

3.2.3 it complies with the relevant provisions of ISO/IEC 27002; 
ISO22301/ISO22313 and all other industry standards from time to 
time in force; and 

3.2.4 it details a process for the management of disaster recovery testing. 

3.3 The BCDR Plan shall be upgradeable and sufficiently flexible to support any 
changes to the Deliverables and the business operations supported by the 
provision of Deliverables. 

3.4 The Supplier shall not be entitled to any relief from its obligations under the 
Key Performance Indicators, or to any increase in the Charges to the extent 
that a Disaster occurs as a consequence of any Default by the Supplier of 
this Contract. 

4. Business Continuity (Section 2) 

4.1 The Business Continuity Plan shall set out the arrangements that are to be 
invoked to ensure that the business processes facilitated by the provision of 
Deliverables remain supported and to ensure continuity of the business 
operations supported by the Services including: 

4.1.1 the alternative processes, options and responsibilities that may be 
adopted in the event of a failure in or disruption to the provision of 
Deliverables; and 

4.1.2 the steps to be taken by the Supplier upon resumption of the 
provision of Deliverables in order to address the effect of the failure 
or disruption. 

4.2 The Business Continuity Plan shall: 

4.2.1 address the various possible levels of failures of or disruptions to 
the provision of Deliverables; 

4.2.2 set out the goods and/or services to be provided and the steps to be 
taken to remedy the different levels of failures of and disruption to 
the Deliverables; 

4.2.3 specify any applicable Key Performance Indicators with respect to 
the provision of the Business Continuity Services and details of any 
agreed relaxation to the Key Performance Indicators in respect of 
the provision of other Deliverables during any period of invocation of 
the Business Continuity Plan; and 

4.2.4 set out the circumstances in which the Business Continuity Plan is 
invoked. 
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5. Disaster Recovery (Section 3) 

5.1 The Disaster Recovery Plan (which shall be invoked only upon the 
occurrence of a Disaster) shall be designed to ensure that upon the 
occurrence of a Disaster the Supplier ensures continuity of the business 
operations of the Buyer supported by the Services following any Disaster or 
during any period of service failure or disruption with, as far as reasonably 
possible, minimal adverse impact. 

5.2 The Supplier's BCDR Plan shall include an approach to business continuity 
and disaster recovery that addresses the following: 

5.2.1 loss of access to the Buyer Premises; 

5.2.2 loss of utilities to the Buyer Premises; 

5.2.3 loss of the Supplier's helpdesk or CAFM system; 

5.2.4 loss of a Subcontractor; 

5.2.5 emergency notification and escalation process; 

5.2.6 contact lists; 

5.2.7 staff training and awareness; 

5.2.8 BCDR Plan testing; 

5.2.9 post implementation review process; 

5.2.10 any applicable Key Performance Indicators with respect to the 
provision of the disaster recovery services and details of any agreed 
relaxation to the Key Performance Indicators in respect of the 
provision of other Deliverables during any period of invocation of the 
Disaster Recovery Plan; 

5.2.11 details of how the Supplier shall ensure compliance with security 
standards ensuring that compliance is maintained for any period 
during which the Disaster Recovery Plan is invoked; 

5.2.12 access controls to any disaster recovery sites used by the Supplier 
in relation to its obligations pursuant to this Schedule; and 

5.2.13 testing and management arrangements. 

6. Review and changing the BCDR Plan 

6.1 The Supplier shall review the BCDR Plan: 

6.1.1 on a regular basis and as a minimum once every six (6) Months; 

6.1.2 within three (3) calendar Months of the BCDR Plan (or any part) 
having been invoked pursuant to Paragraph 7; and 

6.1.3 where the Buyer requests in writing any additional reviews (over and 
above those provided for in Paragraphs 6.1.1 and 6.1.2 of this 
Schedule) whereupon the Supplier shall conduct such reviews in 
accordance with the Buyer’s written requirements. Prior to starting 
its review, the Supplier shall provide an accurate written estimate of 
the total costs payable by the Buyer for the Buyer’s approval. The 
costs of both Parties of any such additional reviews shall be met by 
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the Buyer except that the Supplier shall not be entitled to charge the 
Buyer for any costs that it may incur above any estimate without the 
Buyer’s prior written approval. 

6.2 Each review of the BCDR Plan pursuant to Paragraph 6.1 shall assess its 
suitability having regard to any change to the Deliverables or any underlying 
business processes and operations facilitated by or supported by the 
Services which have taken place since the later of the original approval of 
the BCDR Plan or the last review of the BCDR Plan, and shall also have 
regard to any occurrence of any event since that date (or the likelihood of 
any such event taking place in the foreseeable future) which may increase 
the likelihood of the need to invoke the BCDR Plan. The review shall be 
completed by the Supplier within such period as the Buyer shall reasonably 
require. 

6.3 The Supplier shall, within twenty (20) Working Days of the conclusion of 
each such review of the BCDR Plan, provide to the Buyer a report (a 
"Review Report") setting out the Supplier's proposals (the "Supplier's 
Proposals") for addressing any changes in the risk profile and its proposals 
for amendments to the BCDR Plan. 

6.4 Following receipt of the Review Report and the Supplier’s Proposals, the 
Parties shall use reasonable endeavours to agree the Review Report and 
the Supplier's Proposals. If the Parties are unable to agree Review Report 
and the Supplier's Proposals within twenty (20) Working Days of its 
submission, then such Dispute shall be resolved in accordance with the 
Dispute Resolution Procedure. 

6.5 The Supplier shall as soon as is reasonably practicable after receiving the 
approval of the Supplier's Proposals effect any change in its practices or 
procedures necessary so as to give effect to the Supplier's Proposals. Any 
such change shall be at the Supplier’s expense unless it can be reasonably 
shown that the changes are required because of a material change to the 
risk profile of the Deliverables. 

7. Testing the BCDR Plan 

7.1 The Supplier shall test the BCDR Plan:  

7.1.1 regularly and in any event not less than once in every Contract 
Year; 

7.1.2 in the event of any major reconfiguration of the Deliverables; 

7.1.3 at any time where the Buyer considers it necessary (acting in its 
sole discretion). 

7.2 If the Buyer requires an additional test of the BCDR Plan, it shall give the 
Supplier written notice and the Supplier shall conduct the test in accordance 
with the Buyer’s requirements and the relevant provisions of the BCDR 
Plan.  The Supplier's costs of the additional test shall be borne by the Buyer 
unless the BCDR Plan fails the additional test in which case the Supplier's 
costs of that failed test shall be borne by the Supplier. 

7.3 The Supplier shall undertake and manage testing of the BCDR Plan in full 
consultation with and under the supervision of the Buyer and shall liaise with 
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the Buyer in respect of the planning, performance, and review, of each test, 
and shall comply with the reasonable requirements of the Buyer. 

7.4 The Supplier shall ensure that any use by it or any Subcontractor of "live" 
data in such testing is first approved with the Buyer. Copies of live test data 
used in any such testing shall be (if so required by the Buyer) destroyed or 
returned to the Buyer on completion of the test. 

7.5 The Supplier shall, within twenty (20) Working Days of the conclusion of 
each test, provide to the Buyer a report setting out: 

7.5.1 the outcome of the test; 

7.5.2 any failures in the BCDR Plan (including the BCDR Plan's 
procedures) revealed by the test; and 

7.5.3 the Supplier's proposals for remedying any such failures. 

7.6 Following each test, the Supplier shall take all measures requested by the 
Buyer to remedy any failures in the BCDR Plan and such remedial activity 
and re-testing shall be completed by the Supplier, at its own cost, by the 
date reasonably required by the Buyer. 

8. Invoking the BCDR Plan  

In the event of a complete loss of service or in the event of a Disaster, the 
Supplier shall immediately invoke the BCDR Plan (and shall inform the Buyer 
promptly of such invocation). In all other instances the Supplier shall invoke or 
test the BCDR Plan only with the prior consent of the Buyer. 

9. Circumstances beyond your control 

The Supplier shall not be entitled to relief under Clause 24 (Circumstances 
beyond your control) if it would not have been impacted by the Force Majeure 
Event had it not failed to comply with its obligations under this Schedule. 

 


