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Short Contract




	A contract between
	Conwy County Borough Council




	and
	




	for
	Pont Segrwyd






Contract Forms

Contract Data

The Contractor’s Offer and Client’s Acceptance

Price List
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Site Information
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The Client is

	Name
	Conwy County Borough Council

	
	

	Address for communications
	PO Box 1, 
Colwyn Bay, 
LL29 0GG



	Address for electronic communications
	john.castle@conwy.gov.uk or gerallt.james@conwy.gov.uk 





	The works are
	Refurbishment of Pont Segrwyd 



	The site is
	NGR 301727, 363877
See Location Plan - Drawing no ERCF2509 14 T101A



	The starting date is
	27/07/2026



	The completion date is
	02/10/2026



	The delay damages are
	£100
	per day


z


	The period for reply is
	1
	weeks



	The defects date is
	52
	weeks after Completion



	The defect correction period is
	4
	weeks



	The assessment day is the
	Last Friday
	of each month



	The retention is
	5
	%



The United Kingdom Housing Grants, Construction and Regeneration Act (1996) does/does not apply
(delete as applicable)
The Adjudicator is

	Name
	



	Address for communications
	



	Address for electronic communications
	

	
	






	Contract Data

	The Client’s Contract Data




	The interest rate on late payment is
	
	% per complete week of delay.



	Insert a rate only if a rate less than 0.5% per week of delay has been agreed.




	The Client provides this insurance
	N/A



	Only enter details here if the Client is to provide insurance.



	The minimum amount of
	

	cover for the third insurance
	

	stated in the Insurance Table is,
	

	for any one event
	



	The minimum amount of
	

	cover for the fourth insurance
	

	stated in the Insurance Table 
	

	is, for any one event
	



	Is the Contractor’s obligation for design to use the skill and care normally used by professionals designing works similar to the works? 	Yes / No (delete as applicable)

	

	The Contractor provides the following insurance cover



	INSURANCE AGAINST
	MINIMUM AMOUNT OF COVER
	PERIOD FOLLOWING COMPLETION OR EARLIER TERMINATION

	Liability of the Contractor for claims made against it arising out of its failure to use the skill and care normally used by professionals designing works similar to the works
	N/A
	N/A

	
	in respect of each claim, without limit to the number of claims
	






	




	Contract Data

	The Client’s Contract Data




	For any one event, the liability 
	

	of the Contractor to the Client 
	

	for loss of or damage to the 
	

	Client’s property is limited to
	£250,000



	The Contractor’s total liability
	

	to the Client which arises 
	

	under or in connection with 
	

	the contract is limited to
	£10,000,000



	The Adjudicator nominating 
	

	body is
	Institution of Civil Engineers



	The tribunal is
	Courts



	If the tribunal is arbitration, the 
	

	arbitration procedure is
	




	[bookmark: _Hlk212532940]The conditions of contract are the NEC4 Engineering and Construction Short Contract June 2017 (with amendments January 2023) and the following additional conditions





	Option Z1 – Corrupt Practices
The Contractor has warranted that he has not committed any Prohibited Act and he does not do any of the Prohibited Acts.

The Contractor does not: 

· offer to give to any person in the service of the Client any gift or consideration of any kind as an inducement or reward in relation to the obtaining or execution of this contract or any other contract with the Client or for showing favour or disfavour to any person in relation to this contract or any other contract with the Client, or 
· enter into this contract or any other contract with the Client if, in connection with this contract or any such other contract, commission has been paid or an agreement for the payment of commission has been made by him or on his behalf or to his knowledge, in accordance with the terms of the Bribery Act 2010.
Option Z2 – Fair Wages and Conditions of Labour
The Contractor shall in respect of all persons employed by him (whether in execution of the contract or otherwise) in every factory, workshop or place occupied or used by him for the execution of the contract comply with the following conditions, namely:
· Pay rates of wages and observe hours and conditions of labour not less favourable than those established, for the trade or industry in the district where the work is carried out.

The Contractor shall recognise the right of his work people to be members of such trade unions as they may choose or subject to Section 58 of the Employment Protection (Consolidation) Act 1978, as amended, not to be members of a trade union or other organisation of workers or to refuse to be a member of any particular trade union in other organisation of workers.

The Contractor shall at all times during the continuance of the contract display, for the information of his work people in every factory, workshop or place occupied or used by him for the execution of the contract a copy of Clause (a) and (b) above.

The Contractor shall be responsible for the observance of this clause by sub-contractors employed in the execution of the contract, and shall if required notify the County Borough Council of the names and addresses of all such sub-contractors.

In the event of any question arising as to whether the foregoing conditions are being observed, the question shall, if not otherwise disposed of, be referred for decision to an independent arbitrator jointly agreed by the County Borough Council and the Contractor.

The Contractor shall keep proper books and time sheets in relation to wages paid to persons in his employ and engaged in the execution of the contract, and such document shall, if required by the County Borough Council, be produced for inspection by any officer so authorised by the County Borough Council.

Option Z3 – Prevention of Canvassing
· The Contractor, by submitting his tender, confirms that he has not canvassed or solicited now or in the future any Member, Officer or Employee of the Council in connection with the award of this or any other tender or proposed tender for the Council and that no person employed by him or acting on his behalf has done any such act 
· Any breach of this Clause will entitle the Council to reject a tender and/or cancel a contract.
Option Z4 – Equality and Diversity
The Client is committed to the active promotion of equality and to valuing diversity in all its work.  It is committed to honouring the duties and rights enshrined in legislation and where possible, will go further than the requirements of law.  The Client believes that promoting diversity and equality of opportunity among its work force and more widely, will assist in meeting the needs and aspirations of the people of Wales.  The Client therefore seeks to contract with companies with similar aspirations and this is reflected in the consideration of the Quality submissions made by tendering companies.

Option Z5 – VAT Invoice
The Contractor shall submit a valid VAT invoice, for the amount stated upon the payment certificate, to the Client within a maximum of 24 hours of being requested of such or at any time as requested by the Client

Option Z6 – Procurement

· During the tender period the Contractor shall establish that products named in the document for inclusion in the works are available within the programmed contract period.  Should this not be the case the Contractor should put forward products of equivalent specification, which will be available within the contract period, in the tender submission for consideration.





	Contract Data
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The Contractor is

	Name
	

	
	

	Address for communications
	



	Address for electronic communications
	




	The fee percentage is
	
	%




The people rates are

	category of person
	unit
	rate



	Contracts Manager 
	Per Hour
	



	Site Manager 
	Per Hour
	



	Foreman 
	Per Hour
	



	Plant Operative
	Per Hour
	



	Skilled Labour 
	Per Hour
	



	Labourer
	Per Hour
	




	The published list of Equipment is
	CECA (latest version)



	The percentage for adjustment for Equipment is
	
	% (state plus

	
	
	or minus)









	[bookmark: _Toc228958171][bookmark: _Hlk210641690]The Contractor’s Offer and 
[bookmark: _Toc210992938][bookmark: _Toc228958172]Client’s Acceptance



The Contractor offers to Provide the Works in accordance with these conditions of contract for an amount to be determined in accordance with these conditions of contract.

	The offered total of the Prices is
	



	Enter the total of the Prices from the Price List.







Signed on behalf of the Contractor

	Name
	



	Position
	



	Signature
	



	Date
	





The Client accepts the Contractor’s Offer to Provide the Works

Signed on behalf of the Client

	Name
	



	Position
	



	Signature
	



	Date
	






	[bookmark: _Toc228958173]Price List



	Item no.
	Description
	Unit
	Quantity
	Rate
	Price

	 
	GC 990/MMHW - Contractors Preliminaries
	
	
	 
	 

	990.1
	Establishment of temporary accommodation and equipment for the Contractor
	Item
	1
	 
	 

	990.2
	Servicing of temporary accommodation and equipment for the Contractor
	Item
	1
	 
	 

	990.3
	Removal of temporary accommodation and equipment for the Contractor
	Item
	1
	 
	 

	990.4
	Supply, erect and take down temporary scaffolding/propping of existing wall
	Item
	1
	 
	 

	990.5
	Supply, erect and take down temporary scaffolding south spandrel and parapet works
	Item
	1
	 
	 

	990.6
	Supply, erect and take down temporary scaffolding North elevation repointing works
	Item
	1
	 
	 

	990.7
	Supply, erect and take down temporary scaffolding Arch repointing works
	Item
	1
	 
	 

	990.8
	Daily Maintenance of temporary scaffolding
	Day
	70
	 
	 

	 
	 
	
	
	 
	 

	 
	GC 105/MMHW - Arrangements for the Overseeing Organisation
	
	
	 
	 

	105.1
	Set of Progress still images (Weekly)
	no
	10
	 
	 

	 
	 
	
	
	 
	 

	 
	GC 106/MMHW - Working on the highway
	
	
	 
	 

	106.1
	Temporary management for all works
	Item
	1
	 
	 

	106.2
	Establishment of closure of unclassified road at location shown on drawing ERCF2509N 14 T101
	Item
	1
	 
	 

	106.3
	Maintenance and adjustment for closure of unclassified road at location shown on drawing ERCF2509N 14 T101
	Day
	70
	 
	 

	106.4
	Removal of closure of unclassified road at location shown on drawing ERCF2509N 14 T101
	Item
	1
	 
	 

	106.5
	Establishment of temporary diversion routes for traffic
	Item
	1
	 
	 

	106.6
	Maintenance of temporary diversion routes for traffic
	Day
	70
	 
	 

	106.7
	Removal of temporary diversion routes for traffic
	Item
	1
	 
	 

	 
	 
	
	
	 
	 

	 
	GC 109/MMHW Site preparation and clearance
	
	
	 
	 

	109.1
	General site clearance
	ha
	0.04
	 
	 

	109.2
	Vegetation clearance 
	m²
	75
	 
	 

	109.3
	Take up or down and set aside for reuse North sidewall stonework
	m³
	5
	 
	 

	109.4
	Take up or down and set aside for reuse south spandrel stonework
	m³
	6.5
	 
	 

	109.5
	Take up or down and set aside for reuse south Parapet wall natural stone slab
	m
	13
	 
	 

	109.6
	Take up or down and set aside for reuse coping stones (north sidewall)
	m
	5
	 
	 

	109.7
	Raking out Joints - All loose or cementitious mortar to be removed.
	m²
	70
	 
	 

	109.8
	Take up or down and remove off site post and wire fence
	m
	7
	 
	 

	109.9
	Demolition of building or structure (garden shed) and removal off site.
	item
	1
	 
	 

	 
	 
	
	
	 
	 

	 
	CC 202/MMHW Flexible pavement construction
	
	
	 
	 

	202.1
	DBM asphalt 125 pen 32 mm aggregate base course 140mm thick in carriageway, hard shoulder and hard strip
	m²
	110
	 
	 

	202.2
	DBM asphalt 125 Pen 20 mm aggregate binder course 60mm thick in carriageway, hard shoulder and hard strip
	m²
	135
	 
	 

	202.3
	Hot Rolled Asphalt high stone content with 10 mm aggregate surface course minimum 55 PSV 40mm thick in carriageway, hard shoulder and hard strip
	m²
	145
	 
	 

	202.4
	Bond Coat  K140 at 0.3-0.5 l/m2 rate of spread
	m²
	135
	 
	 

	202.5
	Saw-Cutting grooves Saw cuts exceeding 50mm but not exceeding 70mm in depth 
	m
	13
	 
	 

	 
	 
	
	
	 
	 

	 
	 
	
	
	 
	 

	 
	 
	
	
	 
	 

	 
	CC 205/MMHW Maintenance of pavements with an asphalt surfacing
	
	
	 
	 

	205.1
	Milling pavement 40mm thick
	m²
	13
	 
	 

	205.2
	Milling pavement 100mm thick
	m²
	35
	 
	 

	 
	 
	
	
	 
	 

	 
	CC 482/MMHW Structural concrete
	
	
	 
	 

	482.1
	Structural concrete c40/50 to Waterproof Slab
	m³
	18
	 
	 

	482.2
	Fabric reinforcement A393 (Waterproof Slab)
	m²
	86
	 
	 

	482.3
	Structural concrete c28/35 to Side wall
	m³
	12
	 
	 

	482.4
	Structural concrete c28/35 to Training wall
	m³
	5
	 
	 

	482.5
	Steel  bar reinforcement nominal size 16mm and under not exceeding 12m in length (sidewall)
	t
	1.1
	 
	 

	482.6
	stainless steel dowel 12mm diameter 300mm length (training wall)
	no
	30
	 
	 

	482.7
	Fabric reinforcement A393 (RC Wall)
	m²
	20
	 
	 

	482.8
	Formwork class F1 vertical more than 300 mm wide (Sidewall)
	m²
	35
	 
	 

	 
	 
	
	
	 
	 

	 
	CC 488/MMHW Waterproofing for concrete structures
	
	
	 
	 

	 
	 
	
	
	 
	 

	488.1
	Waterproofing concrete deck of highway surface with SERVIDEK®/SERVIPAK®  more than 300 mm wide horizontal or at any inclination up to and including 30° to the horizontal 
	m²
	86
	 
	 

	 
	 
	
	
	 
	 

	 
	CC 491/MMHW Masonry
	
	
	 
	 

	491.1
	Remove from store and relay coping stones in lime mortar Type 1(½ CL90 quicklime,½ NHL3.5, ½ soft sand, 2 sharp) in North Side Wall
	m
	5
	 
	 

	491.2
	Remove from store and relay random rubble uncoursed stonework to match existing in lime mortar Type 1(½ CL90 quicklime,½ NHL3.5, ½ soft sand, 2 sharp) in North Side Wall
	m³
	5
	 
	 

	491.3
	Repointing top of arch barrel and voissoirs with lime mortar Type 2 (½ CL90 quicklime,½ NHL5, ½ soft sand, 2 sharp)
	m²
	25
	 
	 

	491.4
	Repointing bottom of spandrel  walls with lime mortar Type 3 (½ NHL5, ½ Prompt, 1 sharp, 1 limestone dust)
	m²
	4
	 
	 

	491.5
	Repointing bottom of arch barrel and voissoirs with lime mortar Type 3 (½ NHL5, ½ Prompt, 1 sharp, 1 limestone dust)
	m²
	7
	 
	 

	491.6
	Repointing north parapet wall and upper spandrel wall with Lime mortar Type 1 (½ CL90 quicklime,½ NHL3.5, ½ soft sand, 2 sharp) 
	m²
	26
	 
	 

	491.7
	Repointing south east side wall and parapet  with Lime mortar Type 1 (½ CL90 quicklime,½ NHL3.5, ½ soft sand, 2 sharp) 
	m²
	12
	 
	 

	491.8
	Remove from store and relay natural stone slabs in south training wall as per detail on drawing T105A in lime mortar Type 3 (½ NHL5, ½ Prompt, 1 sharp, 1 limestone dust)  in walls  
	m
	13
	 
	 

	492.9
	Imported stone from  a local quarry random rubble uncoursed stonework in Lime mortar Type 1 (½ CL90 quicklime,½ NHL3.5, ½ soft sand, 2 sharp) in south spandrel wall
	m³
	20
	 
	 

	492.10
	Imported stone from  a local quarry random rubble uncoursed stonework in Lime mortar Type 1 (½ CL90 quicklime,½ NHL3.5, ½ soft sand, 2 sharp) in south parapet wall
	m³
	5.5
	 
	 

	 
	 
	
	
	 
	 

	 
	CC 500/MMHW Drainage
	
	
	 
	 

	 
	 
	
	
	 
	 

	500.1
	100 diameter PVCu service duct on bed Type S Green in trench depth to invert not exceeding 2 metres, average depth to invert 600mm 
	m
	34
	 
	 

	500.2
	Brick chamber draw pit 600 x 600mm with D400 and frame depth to invert not exceeding 1 metre 
	no
	2
	 
	 

	500.3
	150mm diameter PVCu drain on bed type Z in trench  depth to invert not exceeding 2 metres, average depth to invert 600mm 
	m
	12
	 
	 

	500.4
	hdpe untrapped gully with D400 and frame 
	no
	2
	 
	 

	500.5
	precast concrete chamber type 1 600x600mm opening with D400 and frame depth to invert exceeding 1 metre but not exceeding 2 metres
	no
	1
	 
	 

	 
	 
	
	
	 
	 

	 
	CC 601/MMHW Earthworks
	
	
	 
	 

	 
	 
	
	
	 
	 

	601.1
	Excavation of unacceptable material Class U1A to underside waterproofing layer 0 to 3 metres in depth  (Carriageway & concrete slab) 
	m³
	21
	 
	 

	601.2
	Extra over excavation for excavation in Hard Material in structural foundations 
	m³
	122
	 
	 

	601.3
	Excavation of unacceptable material Class U1A in structural foundations 0 to 3 metres in depth (Spandrel wall fill)
	m³
	45
	 
	 

	601.4
	Excavation of unacceptable material Class U1A in structural foundations 0 to 3 metres in depth (South training wall)
	m³
	3
	 
	 

	601.5
	Excavation of unacceptable material Class U1A in structural foundations 0 to 3 metres in depth (North Side wall fill)
	m³
	53
	 
	 

	601.6
	Disposal of unacceptable earthworks material Class U1A
	m³
	122
	 
	 

	601.7
	Imported acceptable earthworks material class 1A in fill around structures
	m³
	36
	 
	 

	601.8
	Compaction of acceptable earthworks material class 1A in fill around structures
	m³
	36
	 
	 

	 
	 
	
	
	 
	 

	 
	LC 120/MMHW Landscape and ecology
	
	
	 
	 

	 
	 
	
	
	 
	 

	120.1
	Installation of Schwegler© 1B hole type nest box or similar approved to be erected above 3m in woodland to the east of the bridge
	no
	1
	 
	 

	120.2
	Installation of Schwegler© 2H open-fronted nest box  or similar approved to be erected above 3m in woodland to the east of the bridge
	no
	1
	 
	 

	120.3
	Installation of Schwegler© No. 9 wagtail box  or similar approved to be erected with the entrance facing downwards, either beneath 
the bridge (or if that is not possible) on a downward-facing rock ledge near the watercourse
	no
	1
	 
	 

	120.4
	Installation of Schwegler© 1FF bat box   or similar approved to be erected above 3m in woodland to the east of the bridge
	no
	1
	 
	 

	 
	 
	
	
	 
	 

	 
	LC 127/MMHW Fencing
	
	
	 
	 

	 
	 
	
	
	 
	 

	127.1
	HCD Timber Post and wire fence. Posts nominally @2.4m centres with stockproof netting
	m
	7
	 
	 

	127.2
	Supply and installation of timber garden shed to the same dimensions as existing
	no
	1
	 
	 




	The total of the Prices
	


The method and rules used to compile the Price List are
	The contractor shall price all items accordingly and allow for all item coverages i.e. supply and install. In accordance with manufacturers recommendations or highway work specifications identified in this document.

The rates and prices entered in the Price List shall be deemed to be the full inclusive value of the work covered by the several items including the following, unless expressly stated otherwise:

i.	Labor and costs in connection therewith.
ii.	The supply of materials, goods, storage and costs in connection therewith including delivery to Site. Taking delivery of materials and goods supplied by others, unloading, storage, and costs in connection therewith.
iii.	Plant and costs in connection therewith.
iv.	Fixing, erecting and installing or placing of materials and goods in position.
v.	Temporary Works.
vi.	The effect on the phasing of the Works or any element of the Works to the extent set forth or reasonably implied in the documents on which the tender is based.
vii.	General obligations, liabilities and risks involved in the execution of the Works set forth or reasonably implied in the documents on which the tender is based.
viii.	Establishment charges, overheads and profit.
ix.	Waste.
x.	Attendance and transport for sampling and testing carried out by the Engineer, tests carried out by the Contractor, supplying results of tests carried out by the Contractor and providing test certificates.
xi.	Complying with Quality Assurance schemes and providing certificates of conformity.
xii.	Preparation and supply of detailed working drawings.
xiii.	Awaiting approvals and or consents.
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	1 Description of the works




	The Contractor is required to do the following: 
Preliminaries, H&S, Environmental 
· Set up temporary site welfare and secure site with double-clipped Herras type fencing around site compound. 
· All health and safety in accordance with VOL 4 Pre-construction Information 
· Working hours shall be agreed in advance and any noisy works shall be scheduled to minimize disruption
· Contractor is to undertake the works adjacent to occupied domestic properties with minimal disturbance. Focus on maintaining existing access and live services to the property is to be maintained.
· Adjacent property should be protected from any damage at all times.
· Provide stock proof fencing / vehicular gates on field to keep stock from Works until reinstatement is complete. 

Traffic Management and Public Information  
· Provide local letter drop informing of the works with Contractor’s contact details 1 week in advance to affected properties. 
· Install advance warning signs informing that road is closed for the duration of the works. 
· Establishment, maintenance and removal of road closure and temporary diversion route

Site Preparation/Clearance
· General site clearance 
· General site clearance of dense vegetation Remove all vegetation, including invasive species, from the bridge structure, parapets, spandrel walls, and surrounding embankments necessary to access the working area
· Dispose of arisings in accordance with environmental regulations and MCHW GC 109/MMHW
· Extents are shown on the drawings in Volume 3.
· Monitor the Met office 5 day forecast in regards to potential flood events and communicate potential issues to the Client
· Clearing and levelling of the designated site area.
· Setting out works in accordance with approved drawings.
· Excavation and disposal of surplus materials to approved locations.
· [bookmark: _Hlk214021167]Provision of temporary access and protection measures during construction.

Temporary dealing with water 
· Monitor the Met office 5 day forecast in regards to potential flood events and communicate potential issues to the Client
· Flow greater than this is a Client risk. If the Works are flooded there is an expectation that the Contractor will work with the Client to minimize additional costs. 
· Allow for pumping excavations dry for foundations. 
· All pumped water to be discharged onto vegetated area downstream to allow natural filtration back into the watercourse, or through a suitably sized settling tank.
· Adhere to all conditions set out in FRAP.

Repointing Works
· Rake out defective mortar joints to a depth of 25 mm using hand tools only.
· Repoint using lime mortar mix to match existing in texture and colour, in accordance with MCHW CC 491/MMHW, CADW heritage guidance and drawing no ERCF2509N 14 T2401A Stonework and repointing.
· Clean down masonry post-works using non-abrasive methods.

South Spandrel Wall and Parapet Wall – Take Down and Rebuild
· Carefully dismantle the existing spandrel wall and stone slab parapet on the south elevation.
· Salvage reusable stone and stone slabs for reinstatement.
· Reconstruct the wall using both approved site won material and locally sourced limestone to match existing coursing and finish.  Ensuring alignment and profile match original structure.
· Repoint and finish to match adjacent historic masonry.
· All works to comply with MCHW CC 491/MMHW and heritage conservation best practices.

Waterproofing 
· Construction of waterproofing layer underside of carriageway construction
· Detail shown in construction details in volume 3 - Drawings
· Proposed waterproofing product to have a life span of 25 years and to be applied in accordance with manufacturers instructions.  Light concrete to be a minimum 7 days old before applying waterproofing.

Drainage
· Installation of 2 no road gullies and inspection chamber.
· Core outfall pipe through existing abutment into watercourse.

Side wall
· Carefully dismantle the existing leaning side wall to the northwest of the structure.
· Salvage reusable stone and stone slabs for reinstatement.
· Reconstruct the wall using reinforced concrete and approved site won material and locally sourced limestone to match existing coursing and finish.  Ensuring alignment and profile match original structure.  See details on drawings in volume 3.
· Reinforcement to conform to BS:4449:2005

Carriageway Reprofiling and Resurfacing
· Mill & remove existing carriageway surface as shown in drawings in Volume 3.
· Re-profile the carriageway to ensure proper crossfall and longitudinal gradient.
· Ensure surface water runoff is directed to existing drainage channels.
· Lay new bituminous surfacing in accordance with MCHW CC201/MMHW and CC202/MMHW.
· Reinstate road markings and verge edges as necessary.

Construction of New Concrete River Training Walls
· Create dry working area using sandbag arrangement with visqueen.
· Excavate to formation level along riverbank adjacent to the bridge.
· Construct training walls using site won stone slabs and mass concrete to specified dimensions and alignment as shown in drawings in volume 3
· Ensure integration with existing riverbank and bridge structure.
· Reinstate disturbed areas with topsoil and grass seeding.
· Reinforcement to conform to BS:4449:2005

Reinstatement of surroundings 
· Allow for landscaping/topsoil/seeding and reinstatement of disturbed areas as a consequence of undertaking the Works 

Quality & Compliance

· Materials and workmanship to conform to relevant BS/EN standards.
· Inspections and approvals by the supervising engineer prior to handover.

Completion
· Disposal of all arising’s to licenced tip.
· The Works will be deemed complete when all the works are complete the road is open, temporary welfare/site compound are removed and the surrounding area made good.  
· Provide a Health & Safety File 






	2 Drawings





	DRAWING NUMBER
	REVISION
	TITLE

	ERCF2509N 14 T101
	A
	Site Location Plan & Site Extents

	ERCF2509N 14 T102
	A
	Existing Long and Cross sections

	ERCF2509N 14 T103
	A
	Existing General Arrangement

	ERCF2509N 14 T104
	A
	Proposed General Arrangement

	ERCF2509N 14 T105
	A
	Proposed Construction Details

	ERCF2509N 14 T106
	A
	Proposed Drainage Details

	ERCF2509N 14 T201
	A
	Site Clearance

	ERCF2509N 14 T501
	A
	Drainage and Service Ducts

	ERCF2509N 14 T601
	A
	Earthworks

	ERCF2509N 14 T701
	A
	Pavements and Waterproofing

	ERCF2509N 14 T2401
	A
	Stonework and Repointing

	ERCF2509N 14 BBS
	A
	Bar Bending Schedule 





	Scope




	3 Specifications




	TITLE
	DATE OR REVISION
	TICK IF PUBLICLY AVAILABLE

	Manual of Contract Documents for Highway Works. Volume 1 – Specification for Highway Works
	March 1999 with revisions May 2018  
	✓

	
	
	

	
	
	

	
	
	

	
	
	




	4 Constraints on how the Contractor Provides the Works




	All work in and or adjacent to watercourse should comply with NRW GPP5 Regulations 

The Met Office 5 Day forecast should be monitored by the Contractor, and if flood conditions are likely, all plant and temporary works to be removed from the watercourse. 

A  Flood Risk Activity Permit (FRAP) has been applied for and will be provided to the successful contractor.  All conditions contained within the document must be adhered to. 

There are unlikely to be any conditions other than what is contained In Vols 2-4. If there are changes, these will be dealt with under the contract.

Road closure has been applied for by overseeing organization. 







	Scope



	5 Requirements for the programme



	A Gantt bar chart programme is required showing the principal activities and their sequence, including the critical path and float.  




	6 Services and other things provided by the Client




	ITEM
	DATE BY WHICH IT WILL BE PROVIDED

	
	

	Agreement for access to the adjacent garden to undertake works  
	From 27/07/26

	Road closure 
	From 27/07/26

	FRAP for work in the watercourse
	From 27/07/26

	
	





	[bookmark: _Toc228958175]Site Information




	Pont Segrwyd is in poor condition in certain areas.  The south parapet and south spandrel walls are failing and require reconstruction.  River training walls have failed and require rebuilding.  Other areas on the bridge and adjacent wall are affected by vegetation ingress and require refurbishment

There is no soils investigation for the surrounding area, assume granular soils with angle of repose at 30 deg. 

Statutory Undertakers equipment searches indicate the following. See stats returns following: 

· No Wales & West Utilities or, Welsh Water assets in the area
· There is Openreach overhead apparatus that crosses the bridge to the north
· There is SP Energy Network overhead apparatus that crosses the bridge to the north

Contractor to CAT scan for services prior to any excavations.
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[bookmark: _Toc211346834][bookmark: _Toc228958176]Freedom of Information Act 2000 Declaration

Conwy County Borough Council
Environment, Roads and Facilities

Pont Segrwyd



The Freedom of Information Act 2000 applies to all the activities of Conwy County Borough Council (CCBC).

As a supplier of goods and services to CCBC, you should be aware of CCBC’s obligations and responsibilities under the Freedom of Information Act 2000 to provide on request access to recorded information held by it.  One of the consequences of those new statutory responsibilities is that information CCBC holds about your organisation may be subject to disclosure in response to a request, unless CCBC decides that one of the various statutory exemptions applies.

Where you provide any information to CCBC that you regard as confidential and / or commercially sensitive then you must make it clear in your documentation as to the information to which you consider a duty of confidentiality applies.  The use of blanket protective markings such as “commercial in confidence” will no longer be appropriate and a clear indication as to what material is to be considered confidential and reason why should be given.

CCBC cannot accept that trivial information or information which by its very nature cannot be regarded as confidential should be subject to any obligation of confidence.

In certain circumstances where information has not been provided in confidence, CCBC may still wish to consult with you as to the application of any other exemption such as that relating to disclosure that will prejudice the commercial interests of any party.  However the decision as to what information will be disclosed will be reserved to CCBC.

NOTE: Detailed cost information within the pricing document is considered to be of commercial interest and will not be disclosed.

If you require any advice on what the Freedom of Information Act 2000 involves, please contact the Information Governance Unit on 01492 577215, E-mail info-gov.unit@conwy.gov.uk.

List below any items you consider confidential or commercially sensitive:







Signed by:…………………………………………………………………………………………………………………………….…..


For and on behalf of:

Name…………………………………………………………………………………………………………………………………...…

Address……………………………………………………………………………………………………………………………….….

…………………………………………………………………………………………………………………………………………….


Date:………………………………………………………



[bookmark: _Toc211346835][bookmark: _Toc228958177]Anti-Collusion Certificate


Conwy County Borough Council
Environment, Roads and Facilities

Pont Segrwyd


I/We certify that this tender is made in good faith, and that we have not fixed or adjusted the amount of the tender by or under or in accordance with any agreement with any other person.  I/We also certify that we have not and I/We undertake that we will not before the award of any contract for the work:

(i) disclose the tender price or any other figures or other information in connection with the tender to any other party (including any other company or part of a company forming part of a group of companies of which I am/We are a part) nor to any sub-contractor (whether nominated or domestic or howsoever appointed) nor supplier (whether nominated or domestic or howsoever appointed) or any other person to whom such disclosure could have the effect of preventing, restricting or distorting competition in this tendering exercise;
(ii) enter into any agreement or arrangement with any person that they shall refrain from tendering, that they shall withdraw any tender once offered or vary the amount of any tender to be submitted;
(iii) Otherwise collude with any person with the intent of preventing, restricting or distorting competition; 
(iv) pay, give or offer to pay or give any sum of money or other valuable consideration directly or indirectly to any person for doing or having done or causing or having caused to be done in relation to any other tender or proposed tender for the work any act or thing of the sort described at (i), (ii) or (iii) above.

I/We further declare that I/We have no knowledge either of the sum quoted or of any other particulars of any other tender for this work by any other party.

I/We further certify that the principles described above have been, or will be, brought to the attention of all sub-contractors, suppliers and associated companies providing services or materials connected with the tender and any contract entered into with such sub-contractors, suppliers or associated companies will be made on the basis of compliance with the above principles by all parties.

I/We acknowledge that any breach of the foregoing provisions shall lead automatically to this tender being disqualified and may lead to criminal or civil action.

Conwy County Borough Council shall treat any tender received in confidence but reserves the right to make same available to any relevant Department of the Council, other Local Authority Trading Standards Department, the Director General of Fair Trading, and/or any other statutory regulatory authority either having jurisdiction over the work or who may now or at any time in the future have statutory power to require disclosure of this tender.

In this certificate, the word ‘person’ includes a body of persons corporate or unincorporated and any undertaking for the purposes of The Competition Act 1998; any agreement includes any transactions, formal or informal and whether legally binding or not; and the ‘work’ means the work or goods or services in relation to which this tender is made.


Signature…………………………..……….    in the capacity of……………………….……..….. (e.g. Director, Secretary etc)

Date……………….…………………….….

Duly authorised to sign tenders and acknowledge the contents of the anti-collusion certificate for and on behalf of:- 

……………………………….………………………….…………………….……………………........................... (Name of firm)

Full postal address ………………………………………………………………………………………………..………….…..........

………………………………………………………………………………...…...........….Post Code………………………………..

Signed by  :………………… . . . . . . . . . . . . . . .. . . For and on behalf of :………………………………………………… . . . . 




[bookmark: _Toc211346836][bookmark: _Toc228958178]Declaration

Conwy County Borough Council
Environment, Roads and Facilities

Pont Segrwyd
In this certificate, any reference to person or persons shall mean and include businesses, associations or corporations and any reference to arrangements or agreements shall mean any and all transactions, formal or informal, lawful or otherwise.
I / We certify that:
1. We have not been convicted of nor are currently under investigation for any acts of conspiracy, corruption, bribery, fraud, money laundering, such acts as defined by the relevant UK law.
2. We are not bankrupt nor have had a receiving order or administration order or bankruptcy restrictions order made against us nor are in the process of or about to commence any composition or arrangement with or for the benefit of our creditors or, if registered as a partnership under Scots law have not been granted a trust deed or is subject of a petition for sequestration of our estate.
3. We have not, nor are about to, be subject of a resolution or order for winding up, nor have has a receiver, manager or administrator.
4. We have not been convicted of a criminal offence relating to the conduct of our business or (being an individual) not been guilty of grave misconduct in the course of its business.
5. We have fulfilled our obligations relating to the payment of social security contributions and the payment of taxes in accordance with the legal provisions of the country in which it is established and/or the United Kingdom.
6. We have not been found guilty of serious misrepresentation in providing any information under Section 57 to 60 of the Procurement Act 2023 (as amended) within the last three (3) years.	
7. We have not suffered a deduction for liquidated or ascertained damages in respect of any contract nor had a contract cancelled, or not renewed, for failure to perform nor been the subject of a claim (contractual or otherwise) based upon a failure of quality in design, work, materials or services within the last three years.
8. None of the senior personnel of the organisation have been involved (in a similar position) in any company which has gone into insolvent liquidation, voluntary arrangement, receivership or administration or been declared bankrupt.
9. We comply with the requirements of the Equalities Act 2010.

I / We confirm and attest that the foregoing information and declarations are accurate to the best of my / our knowledge and that I / We acknowledge and accept that any false information could result in our application being rejected, or, in the event that any false declaration is discovered after the award of any contract, may lead to the rescission of any contract awarded.


Dated……………………………………………..……..


Signature………………………………………..………………………………………………………………………………………..

Name (printed)…………………………….……………………………………………………………………………………………..

Capacity / Title……………………………………………………………………………………………………………………………

For and on behalf of …………………………………………………………………………………………………………………..…




[bookmark: _Toc228958179]Appendix 1 - Quality Questionnaire

Guidance Notes

Please read these guidance notes carefully before completing this document. 

All parts of the Quality Questionnaire must be answered.

1. The questionnaire is to be completed by suitably qualified and experienced Companies who wish to tender for the Contract titled Pont Segrwyd

2. Companies shall refer to Volume 1 - Instructions to Tenderers, which sets out the procedure which Conwy County Borough Council shall follow in procuring this Contract. 

3. Where an applicant is required to submit relevant supporting information, it should be provided within a separate appendix and cross-referenced to correspond with the relevant section of the questionnaire.

4. Tenderers shall note that answers to questions and submitted information must be both relevant and concise. The Evaluation Team appraising these tenders shall deduct marks where answers are found to be generic in nature or contain little relevance to the work in question. The Company shall ensure that their submission is both well formatted and easily navigable by the Evaluation Team.

5. Tenders returned with any sections or questions left unanswered are liable to be rejected without further consideration.

6. No more than 1000 words are required per answer























	Q1
	The Contractors proposed approach and methodology for the delivery of the proposed work.

	



	Q2
	The Contractor’s proposed approach to Project Management during execution of the works including key staff, duties and management and co-ordination of sub-contractors.

	



	Q3
	The Contractor’s proposed approach to managing Health and Safety for the works and protecting the environment.

	



	Q4
	The Contractor’s proposed approach to progress reporting and communication with Conwy County Borough Council during execution of the works, including the approach to reporting commercial issues.

	



	Q5
	The Contractor’s approach to managing the quality of output on site, checking and supervision of the works.

	



	Q6
	The Contractor’s perceived key risks in undertaking the works and the outline mitigation measures.

	






	Q7
	· The Contractor’s outline programme for the works including details of:
· Start date, access dates, key dates and completion date.
· Order and sequencing of the works.
· Provisions for risk allowance.
Details of each planned operation including any resourcing and sub-contractor requirements.

	











	Environment, Road and Facilities
	May 2026
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