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TENDER PARTICULARS

OF 

FOUR NEW LIFTS      

LOCATED AT

VARIOUS SITES

ON BEHALF OF

BEACON GROUP CYMRU LTD 


SCHEDULE 4

                                                          TENDER PARTICULARS




Tender Particulars
The Lift Contractor should note that if at the time of evaluation of their Tender all technical and other details within this document have NOT been completed, this will cause their offer to be invalidated.

All sections highlighted below in yellow shall be completed by the Lift Contractor
Where a signature is required click on the blue box below and copy and paste the signature image directly into the box

[image: ]
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FIXED PRICE FORM OF TENDER
FOR
LIFT REPLACEMENT PROJET AT TY BETHANIA (LOT 1)



To: Beacon Group Cymru
I/We the undersigned hereby undertake to execute and complete the whole of the Works described in strict conformity with the Specification and to the satisfaction of the Engineer in a sound and workmanlike manner. 
We confirm that we will commence work on site within a period of       weeks following receipt of order. 
We confirm that the lift equipment will be fully installed, commissioned, free from defects and put into operational service within a period of       weeks following commencement of work on site. 
for the sum of £     
which sum includes for all primary costs, provisional and contingency sums mentioned in the Specification, but is exclusive of Value Added Tax.
It is understood that this tender sum has been prepared on a Fixed Price Basis with all prices fully fixed for the duration of the total programme given above.
This offer will remain open for three months from the date of Tender.

	SIGNATURE

	NAME OR TRADING NAME OF TENDERER
	     

	ADDRESS
	     

	NAME OF SIGNATORY
	     

	SIGNATURE
	

	DATE
	     





TENDER PARTICULARS TY BETHANIA
Schedule of Prices

	Schedule of Prices

	Design, Manufacture, Deliver, Install and Commission Lift
	£      

	Removal of Existing Equipment 
	£      

	Paint Lift Shaft & Pit
	£      

	Builders Work 
	£      

	Electrical Work 
	£      

	Making Good (Infilling, flooring, plastering, decorating etc around entrances). 
	£      

	Structural Engineers Survey & Report to verify that existing shaft can withstand loads 
	£      

	Maintain Lift Equipment During Defects Liability 
	£      

	Provision of Welfare Facilities for Duration of Project 
	£      

	Provision of Storage and Waste Facilities (Skip/Container) & Obtain Permit 
	£      

	
	

	Total Price
	£      



	OPTIONAL ITEMS

	Evacuation Lift with ARD (As described in Schedule 2)
	£      

	
	

	

	SIGNATURE

	NAME OR TRADING NAME OF TENDERER
	     

	ADDRESS
	     

	NAME OF SIGNATORY
	     

	SIGNATURE
	

	DATE
	     




[bookmark: _Hlk100846660]Schedule of Acceptance 
The Lift Contractor must submit the following information at the time of Tender.
Technical and Constructional Details of Equipment
The Tenderer shall supply the following information.
COMPLIANCE WITH STANDARDS
In addition to compliance with the requirements of the Lifts Regulations 2016, BS EN81-20 & BS EN81-50 the Lift Contractor shall confirm compliance with the Specification, Technical Summary & Annexes outlined in Section 1.
	ACCEPTANCE OF SPECIFICATION, TECHNICAL SUMMARY & ANNEXES

	We confirm that we have read and fully understand the specification and information contained within the Technical Summary and Annexes. The basis of our offer is to comply fully with the specification with the exception of only those items listed under “Deviations to the Specification”



	SIGNATURE

	NAME OR TRADING NAME OF TENDERER
	     

	ADDRESS
	     

	NAME OF SIGNATORY
	     

	SIGNATURE
	

	DATE
	     

















Schedule of Equipment

	LIFT PACKAGE 

	Manufacturer’s name
	     

	Model 
	     

	Rate Load Capacity (kg)
	     

	Rated Speed (m/s)
	     

	BS EN81-21 (Yes / No)
	     



	[bookmark: _Hlk100846716]LIFT MACHINE (GEARLESS – RATED 125% WITHOUT FORCED FAN VENTILATION)

	Manufacturer’s name
	     

	Model 
	     

	Duty Cycle
	     

	Power rating (KW)
	     

	Acceleration starting current (A)
	     

	Nominal running current (KW)
	     

	Heat output at full load/duty (KW)
	     

	Method of emergency operation (Manual/Electrical)
	     



	DRIVE (ACVF)

	Manufacturer’s name
	     

	Model 
	     

	Duty Cycle
	     

	Power rating (KW)
	     

	Acceleration starting current (A)
	     

	Nominal running current (KW)
	     

	Regeneration to the mains
	     

	Maximum regeneration current (A)
	     

	Will a diagnostic/programming tool be supplied (Yes/No)
	     



	CONTROLLER

	Manufacturer’s name
	     

	Model 
	     

	Programmable energy saving features (Yes/No)
	     

	Power rating (KW)
	     

	Inspection cabinet dimensions
	W            D         H     

	Will a diagnostic/programming tool be supplied (Yes/No)
	     



	CAR DOOR OPERATOR (ACVF)

	Manufacturer’s name
	     

	Model 
	     

	Rated cycles (open & close) per year
	     

	Achievable opening time
	     

	Achievable closing time
	     

	Will a diagnostic/programming tool be supplied (Yes/No)
	     



	DOOR PROTECTIVE EQUIPMENT

	Manufacturer’s name
	     

	Model 
	     

	Confirm detector covers 25mm to 1600mm above car sill and has no less than 36 diodes and 174 crossed beams (Yes/No)
	     

	Location of device (door edge/back of sill)
	     



	LANDING DOOR EQUIPMENT

	Manufacturer’s name
	     

	Model 
	     

	Rated cycles (open & close) per year
	     

	Fire Rating (EN 81-58)  i.e. E120
	     



	AUTO DIAL EMERGENCY ALARM

	Manufacturer’s name
	     

	Model 
	     

	GSM Capability (Yes/No)
	     

	SIM Card Life (1,2,3 years)
	     



	SPEECH SYNTHESISER

	Manufacturer’s name
	     

	Model 
	     

	Is voice message customisable/programmable (Yes/No)
	     



	CAR PUSH BUTTONS

	Manufacturer’s name
	     

	Model 
	     

	Vandal Resistance (Cat0/1/2)
	     



	LANDING PUSH BUTTONS

	Manufacturer’s name
	     

	Model 
	     

	Vandal Resistance (Cat0/1/2)
	     



	CAR INDICATORS

	Manufacturer’s name
	     

	Model 
	     

	Vandal Resistance (Cat0/1/2)
	     



	LANDING INDICATORS

	Manufacturer’s name
	     

	Model 
	     

	Vandal Resistance (Cat0/1/2)
	     



	PROTECTION AGAINST UNINTENDED CAR MOVEMENT

	Manufacturer’s name
	     

	Model
	     

	Means of detection
	     

	Means of prevention
	     

	Means of stopping
	     



	SAFETY GEAR

	Manufacturer’s name
	     

	Model 
	     



	COUNTERWEIGHT SAFETY GEAR

	Manufacturer’s name
	     

	Model 
	     



	OVERSPEED GOVERNOR

	Manufacturer’s name
	     

	Model 
	     



	GOVERNOR PIT TENSION DEVICE

	Manufacturer’s name
	     

	Model 
	     



	CAR & COUNTERWEIGHT BUFFERS

	Manufacturer’s name
	     

	Model 
	     



	SUSPENSION TYPE

	Steel wire ropes, belts, coated ropes
	     



	COMPENSATION

	Is rope weight compensation being provided
	     



	CAR DOOR LOCK

	Manufacturer’s name
	     

	Model 
	     



	LANDING DOOR LOCK

	Manufacturer’s name
	     

	Model 
	     



	CAR DIMENSIONS

	Car
	W            D          H     

	CAR & LANDING DOOR DIMENSIONS

	Car
	W            H     

	Landing
	W            H     






	FINISHES (LIFT CAR)

	Car construction (single/double wall)
	     

	Side walls
	     

	Rear wall
	     

	Car interior mirror
	     

	Car door surround / façade 
	     

	Car ceiling
	     

	Car light
	     

	Car operating panel
	     

	Car position indicator type
	     

	Handrails
	     

	Buffer rails
	     

	Tip up seat
	     

	Skirting
	     

	Car door panels
	     

	Car sill
	     

	Car flooring
	     

	Grade of stainless steel (304/316)
	     



	FINISHES (LANDING ENTRANCES)

	Door entrance surround (box frame / full depth architrave)
	     

	Type 1 Applicable floors 
	     

	Type 1 Landing door panels
	     

	Type 1 Landing door sills
	     

	Type 1 Hall push button stations
	     

	Type 1 Landing indicator panels
	     

	Type 1 Architraves
	     

	Type 2 Applicable floors
	     

	Type 2 Landing door panels
	     

	Type 2 Landing door sills
	     

	Type 2 Hall push button stations
	     

	Type 2 Landing indicator panels
	     

	Type 2 Architraves
	     

	Grade of stainless steel (304/316)
	     





[bookmark: _Hlk100847284]Deviations from Specification 
[bookmark: _Hlk100847269]The Lift Contractor shall list any deviations from the specification in the schedule below. 
Deviations from the required contractual or technical content of this specification tender shall be scored accordingly in the tender appraisal. 
Where no deviations are listed it will be deemed that the price quoted by the Lift Contractor includes for the whole of the work to be carried out as specified herein and no later requests for deviation will be considered.

	DEVIATIONS FROM SPECIFICATON

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     















Noise & Vibration
[bookmark: _Hlk100846967]State expected levels of noise and vibration in the various conditions. The Lift Contractor shall be expected to provide all necessary instrumentation to demonstrate these criteria are met.
	NOISE & VIBRATION
	

	Acceleration (m/s²)
	     

	Jerk (m/s³)
	     

	Vertical Vibration (Pk-Pk) milli-g  
(A95 excluded)
	     

	Horizontal Vibration (Pk-Pk) milli-g
(A95 excluded)
	     

	In-Car Noise Level (without doors) Max dB(A)
	     

	In-Car Noise Level (with doors) Max dB(A)
	     

	Landing Noise Level (without doors) Max dB(A)
	     

	In-Car Noise Level (with doors) Max dB(A)
	     

	Machinery Space / Shaft Noise Level Max dB(A)
	     

	Noise in Adjacent Rooms (including impulse) Max dB(A)
	     



Structural Loadings

	STRUCTURAL LOADINGS

	Horizontal force X (Kilo Newtons) due to thrust of guide shoes on front face of guide rail at any one fixing.
	     

	Horizontal force Y (Kilo Newtons) due to thrust of guide shoes on side face of guide rail at any one fixing.
	     

	Downward force Z (Kilo Newtons) due to operation of safety gear imposed on any one fixing.
	     

	Reaction (Equivalent Dead Load) on pit floor under any one guide rail due to operations of the car safety gear.
	     

	Reaction (Equivalent Dead Load) on pit floor under any one buffer due to car buffering.
	     

	Number of buffers
	     

	Reaction (Equivalent Dead Load) on pit floor due to counterweight buffer.
	     

	Number of buffers
	     






[bookmark: _Hlk100846502]Production & Installation Schedules
The Lift Contractor, in completing this Schedule, is to state the most favourable deliveries and program he is able to achieve. It should be noted that in evaluating the submitted Tender, program and delivery will be taken into account.

	PRODCUTION SCHEDULE

	Time scale from receipt of order to delivery of lift equipment 
	      weeks



	INSTALLATION SCHEDULE

	Site setup & erection of hoardings
	      days

	Removal existing lift equipment and dispose of water materials
	      days

	Paint lift shaft
	      days

	Install shaft lighting and emergency lighting
	      days

	Construct shaft scaffold or assemble installation platform equip
	      days

	Material delivery and storage
	      days

	Install car and counterweight brackets and guides & align
	      days

	Install and position lift machine brackets and machine
	      days

	Install and position control & drive equipment
	      days

	Install car and counterweight structures/assemblies
	      days

	Install safety gear, overspeed governor equipment
	      days

	Install suspension ropes
	      days

	Remove shaft scaffold or installation platform equip
	      days

	Install lift car cabin & car door equipment
	      days

	Install landing door entrance equipment
	      days

	Install car operating panel and landing operating panels
	      days

	Measure and install architraves/door surround equipment
	      days

	Fit all shaft switches and shaft information equipment
	      days

	Tube, trunk & wire installation
	      days

	Final clean down, adjustments and testing
	      days

	Witness tests
	      days

	Special requirements (if any)
	      days

	
	

	Total working days per lift
	      days

	Total number of person days per lift (CDM 2015)
	      days




Schedule of Working Hours
[bookmark: _Hlk100846465]The Lift Contractor is to insert in the Schedule the starting and finishing hours for his operations to achieve the periods detailed in the Schedule of Site works.
	INSTALLATION SCHEDULE

	Monday - Friday
	       am           pm

	Saturday
	       am           pm

	Sunday
	       am           pm



Schedule of Work to be Sub-Let
[bookmark: _Hlk100847163]This Schedule must be completed and returned with the Tender.
Failure to comply may disqualify the Tender.
The Lift Contractor is to give below the names and addresses of those firms to whom it is proposed to sub-let portions of the work not normally carried out by himself.
This Schedule shall not be subsequently modified without prior permission in writing from the Engineer.
The Engineer reserves the right to reject any proposed sub-contractor and to request an alternative.

	WORKS TO BE SUB-LET

	Name and address of proposed Sub-Contractor
	Work to be sub-let of proposed Sub-Contractor

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      





[bookmark: _Hlk100847761]Schedule of Day-work Charges
We undertake to execute any works specifically authorised to be charged at daywork rates at net cost plus the following percentages:
	DAY WORK CHARGES

	Labour
	Plus      	%

	Fares & Allowances
	Plus      	%

	Materials
	Plus      	%

	Plant
	Plus      	%

	Sub-Contractors
	Plus      	%

	Contractor’s percentage to be added to Prime Cost Items (MF/1 Rev 6 c.5.1) if applicable
	Plus      	%



NOTE:
On-costs include establishment charges and all insurance and holiday with pay contributions.
Labour to be wages of work people (i.e. chargehands, fitters and mates, but not weekly or monthly paid foreman, supervisors, draughtsmen, storemen and clerks) based on trade union rates including overtime and payments in respect of travelling based on time or distance.
Allowances will comprise outworking lodgings, out of pocket expenses and dirty money payments. Fares and allowances for broken days are to be calculated on the percentage of a full week’s labour excluding overtime.
Materials to be at net cost (delivered to site) and after deducting all discounts.
The Lift Contractor shall enter below the net basic labour rates on which the tender is based and shall add rates of any work people which it is proposed to bring onto site.

	DAY WORK CHARGES

	
	Normal  
Working Hours
	Out of Normal 
Working Hours

	
	a
	b
	c
	d

	
	Between
0800-1700
	Between
1700-1900
	After 1900 hrs & Sat
	Sundays & Bank Holidays

	Fitter
	£          p/h
	£          p/h
	£          p/h
	£          p/h

	Mate
	£          p/h
	£          p/h
	£          p/h
	£          p/h

	C/hand
	£          p/h
	£          p/h
	£          p/h
	£          p/h





FIXED PRICE FORM OF TENDER
FOR
LIFT REPLACEMENT PROJET AT LLYS NAZARETH (LOT 1)



To: Beacon Group Cymru
I/We the undersigned hereby undertake to execute and complete the whole of the Works described in strict conformity with the Specification and to the satisfaction of the Engineer in a sound and workmanlike manner. 
We confirm that we will commence work on site within a period of       weeks following receipt of order. 
We confirm that the lift equipment will be fully installed, commissioned, free from defects and put into operational service within a period of       weeks following commencement of work on site. 
for the sum of £     
which sum includes for all primary costs, provisional and contingency sums mentioned in the Specification, but is exclusive of Value Added Tax.
It is understood that this tender sum has been prepared on a Fixed Price Basis with all prices fully fixed for the duration of the total programme given above.
This offer will remain open for three months from the date of Tender.

	SIGNATURE

	NAME OR TRADING NAME OF TENDERER
	     

	ADDRESS
	     

	NAME OF SIGNATORY
	     

	SIGNATURE
	

	DATE
	     





TENDER PARTICULARS LLYS NAZARETH
Schedule of Prices

	Schedule of Prices

	Design, Manufacture, Deliver, Install and Commission Lift
	£      

	Removal of Existing Equipment 
	£      

	Paint Lift Shaft & Pit
	£      

	Builders Work 
	£      

	Electrical Work 
	£      

	Making Good (Infilling, flooring, plastering, decorating etc around entrances). 
	£      

	Structural Engineers Survey & Report to verify that existing shaft can withstand loads 
	£      

	Maintain Lift Equipment During Defects Liability 
	£      

	Provision of Welfare Facilities for Duration of Project 
	£      

	Provision of Storage and Waste Facilities (Skip/Container) & Obtain Permit 
	£      

	
	

	Total Price
	£      



	OPTIONAL ITEMS

	Evacuation Lift with ARD (As described in Schedule 2)
	£      

	
	

	

	SIGNATURE

	NAME OR TRADING NAME OF TENDERER
	     

	ADDRESS
	     

	NAME OF SIGNATORY
	     

	SIGNATURE
	

	DATE
	     




Schedule of Acceptance 
The Lift Contractor must submit the following information at the time of Tender.
Technical and Constructional Details of Equipment
The Tenderer shall supply the following information.
COMPLIANCE WITH STANDARDS
In addition to compliance with the requirements of the Lifts Regulations 2016, BS EN81-20 & BS EN81-50 the Lift Contractor shall confirm compliance with the Specification, Technical Summary & Annexes outlined in Section 1.
	ACCEPTANCE OF SPECIFICATION, TECHNICAL SUMMARY & ANNEXES

	We confirm that we have read and fully understand the specification and information contained within the Technical Summary and Annexes. The basis of our offer is to comply fully with the specification with the exception of only those items listed under “Deviations to the Specification”



	SIGNATURE

	NAME OR TRADING NAME OF TENDERER
	     

	ADDRESS
	     

	NAME OF SIGNATORY
	     

	SIGNATURE
	

	DATE
	     

















Schedule of Equipment

	LIFT PACKAGE 

	Manufacturer’s name
	     

	Model 
	     

	Rate Load Capacity (kg)
	     

	Rated Speed (m/s)
	     

	BS EN81-21 (Yes / No)
	     



	LIFT MACHINE (GEARLESS – RATED 125% WITHOUT FORCED FAN VENTILATION)

	Manufacturer’s name
	     

	Model 
	     

	Duty Cycle
	     

	Power rating (KW)
	     

	Acceleration starting current (A)
	     

	Nominal running current (KW)
	     

	Heat output at full load/duty (KW)
	     

	Method of emergency operation (Manual/Electrical)
	     



	DRIVE (ACVF)

	Manufacturer’s name
	     

	Model 
	     

	Duty Cycle
	     

	Power rating (KW)
	     

	Acceleration starting current (A)
	     

	Nominal running current (KW)
	     

	Regeneration to the mains
	     

	Maximum regeneration current (A)
	     

	Will a diagnostic/programming tool be supplied (Yes/No)
	     



	CONTROLLER

	Manufacturer’s name
	     

	Model 
	     

	Programmable energy saving features (Yes/No)
	     

	Power rating (KW)
	     

	Inspection cabinet dimensions
	W            D         H     

	Will a diagnostic/programming tool be supplied (Yes/No)
	     



	CAR DOOR OPERATOR (ACVF)

	Manufacturer’s name
	     

	Model 
	     

	Rated cycles (open & close) per year
	     

	Achievable opening time
	     

	Achievable closing time
	     

	Will a diagnostic/programming tool be supplied (Yes/No)
	     



	DOOR PROTECTIVE EQUIPMENT

	Manufacturer’s name
	     

	Model 
	     

	Confirm detector covers 25mm to 1600mm above car sill and has no less than 36 diodes and 174 crossed beams (Yes/No)
	     

	Location of device (door edge/back of sill)
	     



	LANDING DOOR EQUIPMENT

	Manufacturer’s name
	     

	Model 
	     

	Rated cycles (open & close) per year
	     

	Fire Rating (EN 81-58)  i.e. E120
	     



	AUTO DIAL EMERGENCY ALARM

	Manufacturer’s name
	     

	Model 
	     

	GSM Capability (Yes/No)
	     

	SIM Card Life (1,2,3 years)
	     



	SPEECH SYNTHESISER

	Manufacturer’s name
	     

	Model 
	     

	Is voice message customisable/programmable (Yes/No)
	     



	CAR PUSH BUTTONS

	Manufacturer’s name
	     

	Model 
	     

	Vandal Resistance (Cat0/1/2)
	     



	LANDING PUSH BUTTONS

	Manufacturer’s name
	     

	Model 
	     

	Vandal Resistance (Cat0/1/2)
	     



	CAR INDICATORS

	Manufacturer’s name
	     

	Model 
	     

	Vandal Resistance (Cat0/1/2)
	     



	LANDING INDICATORS

	Manufacturer’s name
	     

	Model 
	     

	Vandal Resistance (Cat0/1/2)
	     



	PROTECTION AGAINST UNINTENDED CAR MOVEMENT

	Manufacturer’s name
	     

	Model
	     

	Means of detection
	     

	Means of prevention
	     

	Means of stopping
	     



	SAFETY GEAR

	Manufacturer’s name
	     

	Model 
	     



	COUNTERWEIGHT SAFETY GEAR

	Manufacturer’s name
	     

	Model 
	     



	OVERSPEED GOVERNOR

	Manufacturer’s name
	     

	Model 
	     



	GOVERNOR PIT TENSION DEVICE

	Manufacturer’s name
	     

	Model 
	     



	CAR & COUNTERWEIGHT BUFFERS

	Manufacturer’s name
	     

	Model 
	     



	SUSPENSION TYPE

	Steel wire ropes, belts, coated ropes
	     



	COMPENSATION

	Is rope weight compensation being provided
	     



	CAR DOOR LOCK

	Manufacturer’s name
	     

	Model 
	     



	LANDING DOOR LOCK

	Manufacturer’s name
	     

	Model 
	     



	CAR DIMENSIONS

	Car
	W            D          H     

	CAR & LANDING DOOR DIMENSIONS

	Car
	W            H     

	Landing
	W            H     






	FINISHES (LIFT CAR)

	Car construction (single/double wall)
	     

	Side walls
	     

	Rear wall
	     

	Car interior mirror
	     

	Car door surround / façade 
	     

	Car ceiling
	     

	Car light
	     

	Car operating panel
	     

	Car position indicator type
	     

	Handrails
	     

	Buffer rails
	     

	Tip up seat
	     

	Skirting
	     

	Car door panels
	     

	Car sill
	     

	Car flooring
	     

	Grade of stainless steel (304/316)
	     



	FINISHES (LANDING ENTRANCES)

	Door entrance surround (box frame / full depth architrave)
	     

	Type 1 Applicable floors 
	     

	Type 1 Landing door panels
	     

	Type 1 Landing door sills
	     

	Type 1 Hall push button stations
	     

	Type 1 Landing indicator panels
	     

	Type 1 Architraves
	     

	Type 2 Applicable floors
	     

	Type 2 Landing door panels
	     

	Type 2 Landing door sills
	     

	Type 2 Hall push button stations
	     

	Type 2 Landing indicator panels
	     

	Type 2 Architraves
	     

	Grade of stainless steel (304/316)
	     





Deviations from Specification 
The Lift Contractor shall list any deviations from the specification in the schedule below. 
Deviations from the required contractual or technical content of this specification tender shall be scored accordingly in the tender appraisal. 
Where no deviations are listed it will be deemed that the price quoted by the Lift Contractor includes for the whole of the work to be carried out as specified herein and no later requests for deviation will be considered.

	DEVIATIONS FROM SPECIFICATON

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     















Noise & Vibration
State expected levels of noise and vibration in the various conditions. The Lift Contractor shall be expected to provide all necessary instrumentation to demonstrate these criteria are met.
	NOISE & VIBRATION
	

	Acceleration (m/s²)
	     

	Jerk (m/s³)
	     

	Vertical Vibration (Pk-Pk) milli-g  
(A95 excluded)
	     

	Horizontal Vibration (Pk-Pk) milli-g
(A95 excluded)
	     

	In-Car Noise Level (without doors) Max dB(A)
	     

	In-Car Noise Level (with doors) Max dB(A)
	     

	Landing Noise Level (without doors) Max dB(A)
	     

	In-Car Noise Level (with doors) Max dB(A)
	     

	Machinery Space / Shaft Noise Level Max dB(A)
	     

	Noise in Adjacent Rooms (including impulse) Max dB(A)
	     



Structural Loadings

	STRUCTURAL LOADINGS

	Horizontal force X (Kilo Newtons) due to thrust of guide shoes on front face of guide rail at any one fixing.
	     

	Horizontal force Y (Kilo Newtons) due to thrust of guide shoes on side face of guide rail at any one fixing.
	     

	Downward force Z (Kilo Newtons) due to operation of safety gear imposed on any one fixing.
	     

	Reaction (Equivalent Dead Load) on pit floor under any one guide rail due to operations of the car safety gear.
	     

	Reaction (Equivalent Dead Load) on pit floor under any one buffer due to car buffering.
	     

	Number of buffers
	     

	Reaction (Equivalent Dead Load) on pit floor due to counterweight buffer.
	     

	Number of buffers
	     






Production & Installation Schedules
The Lift Contractor, in completing this Schedule, is to state the most favourable deliveries and program he is able to achieve. It should be noted that in evaluating the submitted Tender, program and delivery will be taken into account.

	PRODCUTION SCHEDULE

	Time scale from receipt of order to delivery of lift equipment 
	      weeks



	INSTALLATION SCHEDULE

	Site setup & erection of hoardings
	      days

	Removal existing lift equipment and dispose of water materials
	      days

	Paint lift shaft
	      days

	Install shaft lighting and emergency lighting
	      days

	Construct shaft scaffold or assemble installation platform equip
	      days

	Material delivery and storage
	      days

	Install car and counterweight brackets and guides & align
	      days

	Install and position lift machine brackets and machine
	      days

	Install and position control & drive equipment
	      days

	Install car and counterweight structures/assemblies
	      days

	Install safety gear, overspeed governor equipment
	      days

	Install suspension ropes
	      days

	Remove shaft scaffold or installation platform equip
	      days

	Install lift car cabin & car door equipment
	      days

	Install landing door entrance equipment
	      days

	Install car operating panel and landing operating panels
	      days

	Measure and install architraves/door surround equipment
	      days

	Fit all shaft switches and shaft information equipment
	      days

	Tube, trunk & wire installation
	      days

	Final clean down, adjustments and testing
	      days

	Witness tests
	      days

	Special requirements (if any)
	      days

	
	

	Total working days per lift
	      days

	Total number of person days per lift (CDM 2015)
	      days




Schedule of Working Hours
The Lift Contractor is to insert in the Schedule the starting and finishing hours for his operations to achieve the periods detailed in the Schedule of Site works.
	INSTALLATION SCHEDULE

	Monday - Friday
	       am           pm

	Saturday
	       am           pm

	Sunday
	       am           pm



Schedule of Work to be Sub-Let
This Schedule must be completed and returned with the Tender.
Failure to comply may disqualify the Tender.
The Lift Contractor is to give below the names and addresses of those firms to whom it is proposed to sub-let portions of the work not normally carried out by himself.
This Schedule shall not be subsequently modified without prior permission in writing from the Engineer.
The Engineer reserves the right to reject any proposed sub-contractor and to request an alternative.

	WORKS TO BE SUB-LET

	Name and address of proposed Sub-Contractor
	Work to be sub-let of proposed Sub-Contractor

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      





Schedule of Day-work Charges
We undertake to execute any works specifically authorised to be charged at daywork rates at net cost plus the following percentages:
	DAY WORK CHARGES

	Labour
	Plus      	%

	Fares & Allowances
	Plus      	%

	Materials
	Plus      	%

	Plant
	Plus      	%

	Sub-Contractors
	Plus      	%

	Contractor’s percentage to be added to Prime Cost Items (MF/1 Rev 6 c.5.1) if applicable
	Plus      	%



NOTE:
On-costs include establishment charges and all insurance and holiday with pay contributions.
Labour to be wages of work people (i.e. chargehands, fitters and mates, but not weekly or monthly paid foreman, supervisors, draughtsmen, storemen and clerks) based on trade union rates including overtime and payments in respect of travelling based on time or distance.
Allowances will comprise outworking lodgings, out of pocket expenses and dirty money payments. Fares and allowances for broken days are to be calculated on the percentage of a full week’s labour excluding overtime.
Materials to be at net cost (delivered to site) and after deducting all discounts.
The Lift Contractor shall enter below the net basic labour rates on which the tender is based and shall add rates of any work people which it is proposed to bring onto site.

	DAY WORK CHARGES

	
	Normal  
Working Hours
	Out of Normal 
Working Hours

	
	a
	b
	c
	d

	
	Between
0800-1700
	Between
1700-1900
	After 1900 hrs & Sat
	Sundays & Bank Holidays

	Fitter
	£          p/h
	£          p/h
	£          p/h
	£          p/h

	Mate
	£          p/h
	£          p/h
	£          p/h
	£          p/h

	C/hand
	£          p/h
	£          p/h
	£          p/h
	£          p/h




FIXED PRICE FORM OF TENDER
FOR
LIFT REPLACEMENT PROJET AT CONSTANTINE COURT (LOT 2)



To: Beacon Group Cymru
I/We the undersigned hereby undertake to execute and complete the whole of the Works described in strict conformity with the Specification and to the satisfaction of the Engineer in a sound and workmanlike manner. 
We confirm that we will commence work on site within a period of       weeks following receipt of order. 
We confirm that the lift equipment will be fully installed, commissioned, free from defects and put into operational service within a period of       weeks following commencement of work on site. 
for the sum of £     
which sum includes for all primary costs, provisional and contingency sums mentioned in the Specification, but is exclusive of Value Added Tax.
It is understood that this tender sum has been prepared on a Fixed Price Basis with all prices fully fixed for the duration of the total programme given above.
This offer will remain open for three months from the date of Tender.

	SIGNATURE

	NAME OR TRADING NAME OF TENDERER
	     

	ADDRESS
	     

	NAME OF SIGNATORY
	     

	SIGNATURE
	

	DATE
	     





TENDER PARTICULARS CONSTANTINE COURT
Schedule of Prices

	Schedule of Prices

	Design, Manufacture, Deliver, Install and Commission Lift
	£      

	Removal of Existing Equipment 
	£      

	Paint Lift Shaft & Pit
	£      

	Builders Work 
	£      

	Electrical Work 
	£      

	Making Good (Infilling, flooring, plastering, decorating etc around entrances). 
	£      

	Structural Engineers Survey & Report to verify that existing shaft can withstand loads 
	£      

	Maintain Lift Equipment During Defects Liability 
	£      

	Provision of Welfare Facilities for Duration of Project 
	£      

	Provision of Storage and Waste Facilities (Skip/Container) & Obtain Permit 
	£      

	
	

	Total Price
	£      



	OPTIONAL ITEMS

	Evacuation Lift with ARD (As described in Schedule 2)
	£      

	
	

	

	SIGNATURE

	NAME OR TRADING NAME OF TENDERER
	     

	ADDRESS
	     

	NAME OF SIGNATORY
	     

	SIGNATURE
	

	DATE
	     




Schedule of Acceptance 
The Lift Contractor must submit the following information at the time of Tender.
Technical and Constructional Details of Equipment
The Tenderer shall supply the following information.
COMPLIANCE WITH STANDARDS
In addition to compliance with the requirements of the Lifts Regulations 2016, BS EN81-20 & BS EN81-50 the Lift Contractor shall confirm compliance with the Specification, Technical Summary & Annexes outlined in Section 1.
	ACCEPTANCE OF SPECIFICATION, TECHNICAL SUMMARY & ANNEXES

	We confirm that we have read and fully understand the specification and information contained within the Technical Summary and Annexes. The basis of our offer is to comply fully with the specification with the exception of only those items listed under “Deviations to the Specification”



	SIGNATURE

	NAME OR TRADING NAME OF TENDERER
	     

	ADDRESS
	     

	NAME OF SIGNATORY
	     

	SIGNATURE
	

	DATE
	     

















Schedule of Equipment

	LIFT PACKAGE 

	Manufacturer’s name
	     

	Model 
	     

	Rate Load Capacity (kg)
	     

	Rated Speed (m/s)
	     

	BS EN81-21 (Yes / No)
	     



	LIFT MACHINE (GEARLESS – RATED 125% WITHOUT FORCED FAN VENTILATION)

	Manufacturer’s name
	     

	Model 
	     

	Duty Cycle
	     

	Power rating (KW)
	     

	Acceleration starting current (A)
	     

	Nominal running current (KW)
	     

	Heat output at full load/duty (KW)
	     

	Method of emergency operation (Manual/Electrical)
	     



	DRIVE (ACVF)

	Manufacturer’s name
	     

	Model 
	     

	Duty Cycle
	     

	Power rating (KW)
	     

	Acceleration starting current (A)
	     

	Nominal running current (KW)
	     

	Regeneration to the mains
	     

	Maximum regeneration current (A)
	     

	Will a diagnostic/programming tool be supplied (Yes/No)
	     



	CONTROLLER

	Manufacturer’s name
	     

	Model 
	     

	Programmable energy saving features (Yes/No)
	     

	Power rating (KW)
	     

	Inspection cabinet dimensions
	W            D         H     

	Will a diagnostic/programming tool be supplied (Yes/No)
	     



	CAR DOOR OPERATOR (ACVF)

	Manufacturer’s name
	     

	Model 
	     

	Rated cycles (open & close) per year
	     

	Achievable opening time
	     

	Achievable closing time
	     

	Will a diagnostic/programming tool be supplied (Yes/No)
	     



	DOOR PROTECTIVE EQUIPMENT

	Manufacturer’s name
	     

	Model 
	     

	Confirm detector covers 25mm to 1600mm above car sill and has no less than 36 diodes and 174 crossed beams (Yes/No)
	     

	Location of device (door edge/back of sill)
	     



	LANDING DOOR EQUIPMENT

	Manufacturer’s name
	     

	Model 
	     

	Rated cycles (open & close) per year
	     

	Fire Rating (EN 81-58)  i.e. E120
	     



	AUTO DIAL EMERGENCY ALARM

	Manufacturer’s name
	     

	Model 
	     

	GSM Capability (Yes/No)
	     

	SIM Card Life (1,2,3 years)
	     



	SPEECH SYNTHESISER

	Manufacturer’s name
	     

	Model 
	     

	Is voice message customisable/programmable (Yes/No)
	     



	CAR PUSH BUTTONS

	Manufacturer’s name
	     

	Model 
	     

	Vandal Resistance (Cat0/1/2)
	     



	LANDING PUSH BUTTONS

	Manufacturer’s name
	     

	Model 
	     

	Vandal Resistance (Cat0/1/2)
	     



	CAR INDICATORS

	Manufacturer’s name
	     

	Model 
	     

	Vandal Resistance (Cat0/1/2)
	     



	LANDING INDICATORS

	Manufacturer’s name
	     

	Model 
	     

	Vandal Resistance (Cat0/1/2)
	     



	PROTECTION AGAINST UNINTENDED CAR MOVEMENT

	Manufacturer’s name
	     

	Model
	     

	Means of detection
	     

	Means of prevention
	     

	Means of stopping
	     



	SAFETY GEAR

	Manufacturer’s name
	     

	Model 
	     



	COUNTERWEIGHT SAFETY GEAR

	Manufacturer’s name
	     

	Model 
	     



	OVERSPEED GOVERNOR

	Manufacturer’s name
	     

	Model 
	     



	GOVERNOR PIT TENSION DEVICE

	Manufacturer’s name
	     

	Model 
	     



	CAR & COUNTERWEIGHT BUFFERS

	Manufacturer’s name
	     

	Model 
	     



	SUSPENSION TYPE

	Steel wire ropes, belts, coated ropes
	     



	COMPENSATION

	Is rope weight compensation being provided
	     



	CAR DOOR LOCK

	Manufacturer’s name
	     

	Model 
	     



	LANDING DOOR LOCK

	Manufacturer’s name
	     

	Model 
	     



	CAR DIMENSIONS

	Car
	W            D          H     

	CAR & LANDING DOOR DIMENSIONS

	Car
	W            H     

	Landing
	W            H     






	FINISHES (LIFT CAR)

	Car construction (single/double wall)
	     

	Side walls
	     

	Rear wall
	     

	Car interior mirror
	     

	Car door surround / façade 
	     

	Car ceiling
	     

	Car light
	     

	Car operating panel
	     

	Car position indicator type
	     

	Handrails
	     

	Buffer rails
	     

	Tip up seat
	     

	Skirting
	     

	Car door panels
	     

	Car sill
	     

	Car flooring
	     

	Grade of stainless steel (304/316)
	     



	FINISHES (LANDING ENTRANCES)

	Door entrance surround (box frame / full depth architrave)
	     

	Type 1 Applicable floors 
	     

	Type 1 Landing door panels
	     

	Type 1 Landing door sills
	     

	Type 1 Hall push button stations
	     

	Type 1 Landing indicator panels
	     

	Type 1 Architraves
	     

	Type 2 Applicable floors
	     

	Type 2 Landing door panels
	     

	Type 2 Landing door sills
	     

	Type 2 Hall push button stations
	     

	Type 2 Landing indicator panels
	     

	Type 2 Architraves
	     

	Grade of stainless steel (304/316)
	     





Deviations from Specification 
The Lift Contractor shall list any deviations from the specification in the schedule below. 
Deviations from the required contractual or technical content of this specification tender shall be scored accordingly in the tender appraisal. 
Where no deviations are listed it will be deemed that the price quoted by the Lift Contractor includes for the whole of the work to be carried out as specified herein and no later requests for deviation will be considered.

	DEVIATIONS FROM SPECIFICATON

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     















Noise & Vibration
State expected levels of noise and vibration in the various conditions. The Lift Contractor shall be expected to provide all necessary instrumentation to demonstrate these criteria are met.
	NOISE & VIBRATION
	

	Acceleration (m/s²)
	     

	Jerk (m/s³)
	     

	Vertical Vibration (Pk-Pk) milli-g  
(A95 excluded)
	     

	Horizontal Vibration (Pk-Pk) milli-g
(A95 excluded)
	     

	In-Car Noise Level (without doors) Max dB(A)
	     

	In-Car Noise Level (with doors) Max dB(A)
	     

	Landing Noise Level (without doors) Max dB(A)
	     

	In-Car Noise Level (with doors) Max dB(A)
	     

	Machinery Space / Shaft Noise Level Max dB(A)
	     

	Noise in Adjacent Rooms (including impulse) Max dB(A)
	     



Structural Loadings

	STRUCTURAL LOADINGS

	Horizontal force X (Kilo Newtons) due to thrust of guide shoes on front face of guide rail at any one fixing.
	     

	Horizontal force Y (Kilo Newtons) due to thrust of guide shoes on side face of guide rail at any one fixing.
	     

	Downward force Z (Kilo Newtons) due to operation of safety gear imposed on any one fixing.
	     

	Reaction (Equivalent Dead Load) on pit floor under any one guide rail due to operations of the car safety gear.
	     

	Reaction (Equivalent Dead Load) on pit floor under any one buffer due to car buffering.
	     

	Number of buffers
	     

	Reaction (Equivalent Dead Load) on pit floor due to counterweight buffer.
	     

	Number of buffers
	     






Production & Installation Schedules
The Lift Contractor, in completing this Schedule, is to state the most favourable deliveries and program he is able to achieve. It should be noted that in evaluating the submitted Tender, program and delivery will be taken into account.

	PRODCUTION SCHEDULE

	Time scale from receipt of order to delivery of lift equipment 
	      weeks



	INSTALLATION SCHEDULE

	Site setup & erection of hoardings
	      days

	Removal existing lift equipment and dispose of water materials
	      days

	Paint lift shaft
	      days

	Install shaft lighting and emergency lighting
	      days

	Construct shaft scaffold or assemble installation platform equip
	      days

	Material delivery and storage
	      days

	Install car and counterweight brackets and guides & align
	      days

	Install and position lift machine brackets and machine
	      days

	Install and position control & drive equipment
	      days

	Install car and counterweight structures/assemblies
	      days

	Install safety gear, overspeed governor equipment
	      days

	Install suspension ropes
	      days

	Remove shaft scaffold or installation platform equip
	      days

	Install lift car cabin & car door equipment
	      days

	Install landing door entrance equipment
	      days

	Install car operating panel and landing operating panels
	      days

	Measure and install architraves/door surround equipment
	      days

	Fit all shaft switches and shaft information equipment
	      days

	Tube, trunk & wire installation
	      days

	Final clean down, adjustments and testing
	      days

	Witness tests
	      days

	Special requirements (if any)
	      days

	
	

	Total working days per lift
	      days

	Total number of person days per lift (CDM 2015)
	      days




Schedule of Working Hours
The Lift Contractor is to insert in the Schedule the starting and finishing hours for his operations to achieve the periods detailed in the Schedule of Site works.
	INSTALLATION SCHEDULE

	Monday - Friday
	       am           pm

	Saturday
	       am           pm

	Sunday
	       am           pm



Schedule of Work to be Sub-Let
This Schedule must be completed and returned with the Tender.
Failure to comply may disqualify the Tender.
The Lift Contractor is to give below the names and addresses of those firms to whom it is proposed to sub-let portions of the work not normally carried out by himself.
This Schedule shall not be subsequently modified without prior permission in writing from the Engineer.
The Engineer reserves the right to reject any proposed sub-contractor and to request an alternative.

	WORKS TO BE SUB-LET

	Name and address of proposed Sub-Contractor
	Work to be sub-let of proposed Sub-Contractor

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      





Schedule of Day-work Charges
We undertake to execute any works specifically authorised to be charged at daywork rates at net cost plus the following percentages:
	DAY WORK CHARGES

	Labour
	Plus      	%

	Fares & Allowances
	Plus      	%

	Materials
	Plus      	%

	Plant
	Plus      	%

	Sub-Contractors
	Plus      	%

	Contractor’s percentage to be added to Prime Cost Items (MF/1 Rev 6 c.5.1) if applicable
	Plus      	%



NOTE:
On-costs include establishment charges and all insurance and holiday with pay contributions.
Labour to be wages of work people (i.e. chargehands, fitters and mates, but not weekly or monthly paid foreman, supervisors, draughtsmen, storemen and clerks) based on trade union rates including overtime and payments in respect of travelling based on time or distance.
Allowances will comprise outworking lodgings, out of pocket expenses and dirty money payments. Fares and allowances for broken days are to be calculated on the percentage of a full week’s labour excluding overtime.
Materials to be at net cost (delivered to site) and after deducting all discounts.
The Lift Contractor shall enter below the net basic labour rates on which the tender is based and shall add rates of any work people which it is proposed to bring onto site.

	DAY WORK CHARGES

	
	Normal  
Working Hours
	Out of Normal 
Working Hours

	
	a
	b
	c
	d

	
	Between
0800-1700
	Between
1700-1900
	After 1900 hrs & Sat
	Sundays & Bank Holidays

	Fitter
	£          p/h
	£          p/h
	£          p/h
	£          p/h

	Mate
	£          p/h
	£          p/h
	£          p/h
	£          p/h

	C/hand
	£          p/h
	£          p/h
	£          p/h
	£          p/h





FIXED PRICE FORM OF TENDER
FOR
LIFT REPLACEMENT PROJET AT LLYS YR ONNEN



To: Beacon Group Cymru
I/We the undersigned hereby undertake to execute and complete the whole of the Works described in strict conformity with the Specification and to the satisfaction of the Engineer in a sound and workmanlike manner. 
We confirm that we will commence work on site within a period of       weeks following receipt of order. 
We confirm that the lift equipment will be fully installed, commissioned, free from defects and put into operational service within a period of       weeks following commencement of work on site. 
for the sum of £     
which sum includes for all primary costs, provisional and contingency sums mentioned in the Specification, but is exclusive of Value Added Tax.
It is understood that this tender sum has been prepared on a Fixed Price Basis with all prices fully fixed for the duration of the total programme given above.
This offer will remain open for three months from the date of Tender.

	SIGNATURE

	NAME OR TRADING NAME OF TENDERER
	     

	ADDRESS
	     

	NAME OF SIGNATORY
	     

	SIGNATURE
	

	DATE
	     





TENDER PARTICULARS LLYS YR ONNEN
Schedule of Prices

	Schedule of Prices

	Design, Manufacture, Deliver, Install and Commission Lift
	£      

	Removal of Existing Equipment 
	£      

	Paint Lift Shaft & Pit
	£      

	Builders Work 
	£      

	Electrical Work 
	£      

	Making Good (Infilling, flooring, plastering, decorating etc around entrances). 
	£      

	Structural Engineers Survey & Report to verify that existing shaft can withstand loads 
	£      

	Maintain Lift Equipment During Defects Liability 
	£      

	Provision of Welfare Facilities for Duration of Project 
	£      

	Provision of Storage and Waste Facilities (Skip/Container) & Obtain Permit 
	£      

	
	

	Total Price
	£      



	OPTIONAL ITEMS

	Evacuation Lift with ARD (As described in Schedule 2)
	£      

	
	

	

	SIGNATURE

	NAME OR TRADING NAME OF TENDERER
	     

	ADDRESS
	     

	NAME OF SIGNATORY
	     

	SIGNATURE
	

	DATE
	     




Schedule of Acceptance 
The Lift Contractor must submit the following information at the time of Tender.
Technical and Constructional Details of Equipment
The Tenderer shall supply the following information.
COMPLIANCE WITH STANDARDS
In addition to compliance with the requirements of the Lifts Regulations 2016, BS EN81-20 & BS EN81-50 the Lift Contractor shall confirm compliance with the Specification, Technical Summary & Annexes outlined in Section 1.
	ACCEPTANCE OF SPECIFICATION, TECHNICAL SUMMARY & ANNEXES

	We confirm that we have read and fully understand the specification and information contained within the Technical Summary and Annexes. The basis of our offer is to comply fully with the specification with the exception of only those items listed under “Deviations to the Specification”



	SIGNATURE

	NAME OR TRADING NAME OF TENDERER
	     

	ADDRESS
	     

	NAME OF SIGNATORY
	     

	SIGNATURE
	

	DATE
	     

















Schedule of Equipment

	LIFT PACKAGE 

	Manufacturer’s name
	     

	Model 
	     

	Rate Load Capacity (kg)
	     

	Rated Speed (m/s)
	     

	BS EN81-21 (Yes / No)
	     



	LIFT MACHINE (GEARLESS – RATED 125% WITHOUT FORCED FAN VENTILATION)

	Manufacturer’s name
	     

	Model 
	     

	Duty Cycle
	     

	Power rating (KW)
	     

	Acceleration starting current (A)
	     

	Nominal running current (KW)
	     

	Heat output at full load/duty (KW)
	     

	Method of emergency operation (Manual/Electrical)
	     



	DRIVE (ACVF)

	Manufacturer’s name
	     

	Model 
	     

	Duty Cycle
	     

	Power rating (KW)
	     

	Acceleration starting current (A)
	     

	Nominal running current (KW)
	     

	Regeneration to the mains
	     

	Maximum regeneration current (A)
	     

	Will a diagnostic/programming tool be supplied (Yes/No)
	     



	CONTROLLER

	Manufacturer’s name
	     

	Model 
	     

	Programmable energy saving features (Yes/No)
	     

	Power rating (KW)
	     

	Inspection cabinet dimensions
	W            D         H     

	Will a diagnostic/programming tool be supplied (Yes/No)
	     



	CAR DOOR OPERATOR (ACVF)

	Manufacturer’s name
	     

	Model 
	     

	Rated cycles (open & close) per year
	     

	Achievable opening time
	     

	Achievable closing time
	     

	Will a diagnostic/programming tool be supplied (Yes/No)
	     



	DOOR PROTECTIVE EQUIPMENT

	Manufacturer’s name
	     

	Model 
	     

	Confirm detector covers 25mm to 1600mm above car sill and has no less than 36 diodes and 174 crossed beams (Yes/No)
	     

	Location of device (door edge/back of sill)
	     



	LANDING DOOR EQUIPMENT

	Manufacturer’s name
	     

	Model 
	     

	Rated cycles (open & close) per year
	     

	Fire Rating (EN 81-58)  i.e. E120
	     



	AUTO DIAL EMERGENCY ALARM

	Manufacturer’s name
	     

	Model 
	     

	GSM Capability (Yes/No)
	     

	SIM Card Life (1,2,3 years)
	     



	SPEECH SYNTHESISER

	Manufacturer’s name
	     

	Model 
	     

	Is voice message customisable/programmable (Yes/No)
	     



	CAR PUSH BUTTONS

	Manufacturer’s name
	     

	Model 
	     

	Vandal Resistance (Cat0/1/2)
	     



	LANDING PUSH BUTTONS

	Manufacturer’s name
	     

	Model 
	     

	Vandal Resistance (Cat0/1/2)
	     



	CAR INDICATORS

	Manufacturer’s name
	     

	Model 
	     

	Vandal Resistance (Cat0/1/2)
	     



	LANDING INDICATORS

	Manufacturer’s name
	     

	Model 
	     

	Vandal Resistance (Cat0/1/2)
	     



	PROTECTION AGAINST UNINTENDED CAR MOVEMENT

	Manufacturer’s name
	     

	Model
	     

	Means of detection
	     

	Means of prevention
	     

	Means of stopping
	     



	SAFETY GEAR

	Manufacturer’s name
	     

	Model 
	     



	COUNTERWEIGHT SAFETY GEAR

	Manufacturer’s name
	     

	Model 
	     



	OVERSPEED GOVERNOR

	Manufacturer’s name
	     

	Model 
	     



	GOVERNOR PIT TENSION DEVICE

	Manufacturer’s name
	     

	Model 
	     



	CAR & COUNTERWEIGHT BUFFERS

	Manufacturer’s name
	     

	Model 
	     



	SUSPENSION TYPE

	Steel wire ropes, belts, coated ropes
	     



	COMPENSATION

	Is rope weight compensation being provided
	     



	CAR DOOR LOCK

	Manufacturer’s name
	     

	Model 
	     



	LANDING DOOR LOCK

	Manufacturer’s name
	     

	Model 
	     



	CAR DIMENSIONS

	Car
	W            D          H     

	CAR & LANDING DOOR DIMENSIONS

	Car
	W            H     

	Landing
	W            H     






	FINISHES (LIFT CAR)

	Car construction (single/double wall)
	     

	Side walls
	     

	Rear wall
	     

	Car interior mirror
	     

	Car door surround / façade 
	     

	Car ceiling
	     

	Car light
	     

	Car operating panel
	     

	Car position indicator type
	     

	Handrails
	     

	Buffer rails
	     

	Tip up seat
	     

	Skirting
	     

	Car door panels
	     

	Car sill
	     

	Car flooring
	     

	Grade of stainless steel (304/316)
	     



	FINISHES (LANDING ENTRANCES)

	Door entrance surround (box frame / full depth architrave)
	     

	Type 1 Applicable floors 
	     

	Type 1 Landing door panels
	     

	Type 1 Landing door sills
	     

	Type 1 Hall push button stations
	     

	Type 1 Landing indicator panels
	     

	Type 1 Architraves
	     

	Type 2 Applicable floors
	     

	Type 2 Landing door panels
	     

	Type 2 Landing door sills
	     

	Type 2 Hall push button stations
	     

	Type 2 Landing indicator panels
	     

	Type 2 Architraves
	     

	Grade of stainless steel (304/316)
	     





Deviations from Specification 
The Lift Contractor shall list any deviations from the specification in the schedule below. 
Deviations from the required contractual or technical content of this specification tender shall be scored accordingly in the tender appraisal. 
Where no deviations are listed it will be deemed that the price quoted by the Lift Contractor includes for the whole of the work to be carried out as specified herein and no later requests for deviation will be considered.

	DEVIATIONS FROM SPECIFICATON

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     

	Description of deviation
	     















Noise & Vibration
State expected levels of noise and vibration in the various conditions. The Lift Contractor shall be expected to provide all necessary instrumentation to demonstrate these criteria are met.
	NOISE & VIBRATION
	

	Acceleration (m/s²)
	     

	Jerk (m/s³)
	     

	Vertical Vibration (Pk-Pk) milli-g  
(A95 excluded)
	     

	Horizontal Vibration (Pk-Pk) milli-g
(A95 excluded)
	     

	In-Car Noise Level (without doors) Max dB(A)
	     

	In-Car Noise Level (with doors) Max dB(A)
	     

	Landing Noise Level (without doors) Max dB(A)
	     

	In-Car Noise Level (with doors) Max dB(A)
	     

	Machinery Space / Shaft Noise Level Max dB(A)
	     

	Noise in Adjacent Rooms (including impulse) Max dB(A)
	     



Structural Loadings

	STRUCTURAL LOADINGS

	Horizontal force X (Kilo Newtons) due to thrust of guide shoes on front face of guide rail at any one fixing.
	     

	Horizontal force Y (Kilo Newtons) due to thrust of guide shoes on side face of guide rail at any one fixing.
	     

	Downward force Z (Kilo Newtons) due to operation of safety gear imposed on any one fixing.
	     

	Reaction (Equivalent Dead Load) on pit floor under any one guide rail due to operations of the car safety gear.
	     

	Reaction (Equivalent Dead Load) on pit floor under any one buffer due to car buffering.
	     

	Number of buffers
	     

	Reaction (Equivalent Dead Load) on pit floor due to counterweight buffer.
	     

	Number of buffers
	     






Production & Installation Schedules
The Lift Contractor, in completing this Schedule, is to state the most favourable deliveries and program he is able to achieve. It should be noted that in evaluating the submitted Tender, program and delivery will be taken into account.

	PRODCUTION SCHEDULE

	Time scale from receipt of order to delivery of lift equipment 
	      weeks



	INSTALLATION SCHEDULE

	Site setup & erection of hoardings
	      days

	Removal existing lift equipment and dispose of water materials
	      days

	Paint lift shaft
	      days

	Install shaft lighting and emergency lighting
	      days

	Construct shaft scaffold or assemble installation platform equip
	      days

	Material delivery and storage
	      days

	Install car and counterweight brackets and guides & align
	      days

	Install and position lift machine brackets and machine
	      days

	Install and position control & drive equipment
	      days

	Install car and counterweight structures/assemblies
	      days

	Install safety gear, overspeed governor equipment
	      days

	Install suspension ropes
	      days

	Remove shaft scaffold or installation platform equip
	      days

	Install lift car cabin & car door equipment
	      days

	Install landing door entrance equipment
	      days

	Install car operating panel and landing operating panels
	      days

	Measure and install architraves/door surround equipment
	      days

	Fit all shaft switches and shaft information equipment
	      days

	Tube, trunk & wire installation
	      days

	Final clean down, adjustments and testing
	      days

	Witness tests
	      days

	Special requirements (if any)
	      days

	
	

	Total working days per lift
	      days

	Total number of person days per lift (CDM 2015)
	      days




Schedule of Working Hours
The Lift Contractor is to insert in the Schedule the starting and finishing hours for his operations to achieve the periods detailed in the Schedule of Site works.
	INSTALLATION SCHEDULE

	Monday - Friday
	       am           pm

	Saturday
	       am           pm

	Sunday
	       am           pm



Schedule of Work to be Sub-Let
This Schedule must be completed and returned with the Tender.
Failure to comply may disqualify the Tender.
The Lift Contractor is to give below the names and addresses of those firms to whom it is proposed to sub-let portions of the work not normally carried out by himself.
This Schedule shall not be subsequently modified without prior permission in writing from the Engineer.
The Engineer reserves the right to reject any proposed sub-contractor and to request an alternative.

	WORKS TO BE SUB-LET

	Name and address of proposed Sub-Contractor
	Work to be sub-let of proposed Sub-Contractor

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      

	      
	      





Schedule of Day-work Charges
We undertake to execute any works specifically authorised to be charged at daywork rates at net cost plus the following percentages:
	DAY WORK CHARGES

	Labour
	Plus      	%

	Fares & Allowances
	Plus      	%

	Materials
	Plus      	%

	Plant
	Plus      	%

	Sub-Contractors
	Plus      	%

	Contractor’s percentage to be added to Prime Cost Items (MF/1 Rev 6 c.5.1) if applicable
	Plus      	%



NOTE:
On-costs include establishment charges and all insurance and holiday with pay contributions.
Labour to be wages of work people (i.e. chargehands, fitters and mates, but not weekly or monthly paid foreman, supervisors, draughtsmen, storemen and clerks) based on trade union rates including overtime and payments in respect of travelling based on time or distance.
Allowances will comprise outworking lodgings, out of pocket expenses and dirty money payments. Fares and allowances for broken days are to be calculated on the percentage of a full week’s labour excluding overtime.
Materials to be at net cost (delivered to site) and after deducting all discounts.
The Lift Contractor shall enter below the net basic labour rates on which the tender is based and shall add rates of any work people which it is proposed to bring onto site.

	DAY WORK CHARGES

	
	Normal  
Working Hours
	Out of Normal 
Working Hours

	
	a
	b
	c
	d

	
	Between
0800-1700
	Between
1700-1900
	After 1900 hrs & Sat
	Sundays & Bank Holidays

	Fitter
	£          p/h
	£          p/h
	£          p/h
	£          p/h

	Mate
	£          p/h
	£          p/h
	£          p/h
	£          p/h

	C/hand
	£          p/h
	£          p/h
	£          p/h
	£          p/h





5.0	Combined Lot Bid (If Savings are Applicable)

FIXED PRICE FORM OF TENDER
FOR
COMBINED LOT AWARD
To: Beacon Group Cymru
I/We the undersigned hereby undertake to execute and complete the whole of the Works described in strict conformity with the Specification and to the satisfaction of the Engineer in a sound and workmanlike manner. 
We confirm that we will commence work on site within a period of       weeks following receipt of order. 
We confirm that the lift equipment will be fully installed, commissioned, free from defects and put into operational service within a period of       weeks following commencement of work on site. 
for the sum of £     
which sum includes for all primary costs, provisional and contingency sums mentioned in the Specification, but is exclusive of Value Added Tax.

	Schedule of Prices

	Ty Bethania
	£      

	Llys Nazareth 
	£      

	Constantine Court
	£      

	Llys Yr Onnen 
	£      

	Total Price
	£      



It is understood that this tender sum has been prepared on a Fixed Price Basis with all prices fully fixed for the duration of the total programme given above.
This offer will remain open for three months from the date of Tender.
	SIGNATURE

	NAME OR TRADING NAME OF TENDERER
	     

	ADDRESS
	     

	NAME OF SIGNATORY
	     

	SIGNATURE
	

	DATE
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