SCHEDULE 20 - DEFINITIONS

In this Contract, unless the context otherwise requires, the following words and expressions shall
have the following meanings:

“The Authority” / CCBC Means Conwy County Borough Council;

Means all assets and rights to enable the Concessionaire to
operate and maintain the Services in accordance with the
Conditions including:

(a) any land or buildings and any fixed infrastructure on

the Sites including utilities and roads);
(b) any plant, machinery or equipment;
(c) any books and records (including operating and

"Assets" . .
maintenance manuals, the Operating Manual, health
and safety manual
(d) any spare parts, tools and other assets (together with
any warranties in respect of such assets);
(e) any revenues and any other contractual rights; and
(F) any intellectual property rights;
the persons respectively designated as such by the Authority
“Authorised and the Contractor and notified to the other from time to
Representative” time, and “Authority’s Representative” and “Contractor’s

Representative” shall be construed accordingly;

shall mean an officer appointed by the Authority to manage

“Authorisi Offi o
uthorising Officer the Contract;

”

“Buyer Responsibilities CCBC’s responsibilities under the Contract;

Means the date which is stipulated in the Invitation to
Tender or such other date as is specified in writing by the
Authority as the date of commencement of the provision of
the Services by the Concessionaire;

"Commencement Date"

shall mean the Terms and Conditions of Contract set out in

“Conditions” .
the Schedules to this Contract;

Referring to the works required for a new electricity supply
connection to be provided at each location. The Connection
Works consist of Contestable Works and Non-contestable
Works;

“Connection Works”

Referring to the elements of the Connections Work which
can be undertaken by an ICP or IDNO rather than the DNO;

shall mean this Contract concluded between the Authority
"Contract” and the Concessionaire for the supply of the Services
including:

“Contestable Works”




(a) the Contract Documents;
(b)  the Specification; and

(c) the Conditions;

”

“Contract Documents

shall mean the Specification, the Conditions (including all
Schedules) and the Appendices and any other document
referred to in this Contract as a “Contract Document”;

"Contract Period"

shall (subject to earlier termination in accordance with the
provisions of this Contract) mean the period of ten (10) years
commencing on the Commencement Date [with an option at
the discretion of the Authority to extend the Contract for an
additional three (3) years];

“Delivery Phase”

the period between Contract commencement and
completion of the installation and commissioning of the
charge points, directly prior to the charge points entering the
Operational Phase. The Delivery Phase concludes with
completion of Stage Gate 3;

“Distribution Network
Operator” (DNO)

Companies licensed to distribute electricity in Great
Britain by the Office of Gas and Electricity Markets. See
Appendix 2 for details of the DNOs relevant to this Contract;

“Electric Vehicle Charge
Point” (EVCP)

A piece of infrastructure capable of supplying an electric
charge to an electric vehicle. In the context of this contract
all EVCPs required are to as described in Schedule 12;

“EV Charge Point
Operator” (EVCPO)

To have the same meaning as Supplier or Concessionaire
under this contract: “the person, firm or company identified
in the DPS Appointment Form;”

"Expiry Date"

shall mean the date upon which the Contract comes to an
end whether by expiry of the Contract Period. Unless by
early termination or otherwise, the expiry date will be ten
(10) years from the Commencement Date;

)

“Invitation To Tender
(ITT)

Shall mean the tender or other documents prepared by the
Authority for the provision of the Services and in response to
which the Contractor submitted the Tender;

“Key Performance
Indicators” (KPls)

Metrics to be measured throughout the execution of the
contract to determine performance levels and influence
Service Credits;

“Lease Agreement”

A contract outlining the terms under which one party agrees
to rent property owned by another party. In this instance to
be put in place between the landowner and the Supplier.
Schedule 18 contains a template lease agreement;

“Maintenance Plan”

A plan containing information regarding the inspection,
testing, maintenance, repair and renewal activities
associated with maintaining adequate operation of each site
throughout the Operational Phase of the Contract;
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“Monthly Programme”

A Gantt chart submission detailing all planned activities
under the contract, progress, critical path and intended
completion dates, to be submitted on a monthly basis;

“New Supplier
Registration form”

A registration form requiring completion to enable payments
from the Buyer to be made. Where the Supplier is not a
current supplier to CCBC, the Supplier will be required to
complete the Buyer’s New Supplier Registration form, noting
that this form does request bank account details, should any
funds need to be transferred to the Supplier from the Buyer;

“Non-Contestable Works”

Referring to the elements of the Connections Work, Non-
contestable Works are the elements of the

connections work which must be completed by the DNO or
their appointed agents;

“Operational Phase”

The period between the completion of the commissioning of
the charge points and the contract close out. This is the
period of the contract where the charge points are in active
operation. The Operational Phase concludes with
completion of Stage Gate 4;

“Rapid Charge Points”

As described in Schedule 12, supply high power direct or
alternating current — DC or AC — to recharge a car.
Depending on model, EVs can be recharged to 80% in as little
as 20 minutes, though an average new EV would take around
an hour on a standard 50 kW rapid charge point;

“Service Credits”

any service credits specified as being payable by the Supplier
to the Buyer in respect of any failure by the Supplier to meet
one or more Service Levels;

“Service Level
Agreements”

Defines the level of service that the Buyer expects from the
Supplier;

“Stage Gate”

A governance process held at various stages throughout the
contract to provide assurances that the required contractual
commitments have been met;

“Tenderer”

A person or company providing a response to this ITT. The
successful Tenderer will be awarded the Contract and will
become the Supplier / Concessionaire.

"Termination Date"

means the Date when this Contract terminates for any
reason other than expiry of the Contract Period;

“Termination Notice”

shall mean a notice served by the Authority on the
Contractor under Schedule 29 of the Contract.




