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Executive summary

The Specification referred to in the tender shall be the ‘Specification for Highway Works’, published by the
Stationery Office (formerly HMSO) as Volume 1 of the Manual of Contract Documents for Highway Works,
as modified and extended by the following contract specific items:

(i) Appendix 0/1: Contract specific Additional, Substitute and Cancelled Clauses, Tables and Figures;
(ii) Appendix 0/2: Contract specific minor alterations to existing Clauses, Tables and Figures;
(iii) The contract specific Numbered Appendices listed in Appendix 0/3;
(iv)  Appendix 0/5: Special National Alterations of the Overseeing Organisation of Wales

1. The relevant publication date of each page of the Specification for Highway Works is given in the
Schedule of Pages and Relevant Publication Dates.

2. An Additional Clause as indicated by a suffix ‘A’ in Appendix 0/5 is an alteration originating from the
Overseeing Organisation of Scotland, Wales or Northern Ireland. An Additional Clause as indicated by
a suffix ‘AR’ in Appendix 0/1 is a contract specific alteration.

3. A Cancelled Clause as indicated by a suffix ‘C’ in Appendix 0/5 is an alteration originating from
Overseeing Organisation of Scotland, Wales or Northern Ireland. A Cancelled Clause indicated by a
suffix ‘CR’ in Appendix 0/1 is a contract specific alteration.

4. Insofar as any of the contract specific Numbered Appendices may conflict or be inconsistent with any
provision of the Specification for Highway Works the Numbered Appendices shall always prevail.
Additionally, Numbered Appendices 0/1 and 0/2 shall take precedence over Numbered Appendix 0/5.

5. Any reference in the Contract to a Clause number or contract specific Appendix shall be deemed to
refer to the corresponding Substitute Clause number or contract specific Appendix listed in Appendix
0/1, 0/2 or 0/5.

6. Where a Clause in the Specification relates to work goods or materials which are not required for the
Works it shall be deemed not to apply.

7. Any Appendix referred to in the Specification which is not used shall be deemed not to apply.

8. Where a Clause in the Specification is prefixed by an # this indicates that this particular Clause has a
substitute National Alteration for one or more of the Overseeing Organisations of Scotland, Wales or
Northern Ireland. Substitute or additional National Clauses shall be used within countries to which they
specifically apply and they are deemed to replace corresponding Clauses in the main text of the
Specification as appropriate. The substitute National Clauses are located at the end of the relevant
Series together with the additional National Clauses of the Overseeing Organisations.

9. Other than where references to the Overseeing Organisation are made in the context of the
Overseeing Organisation granting statutory or type approvals, the roles and functions of the
Overseeing Organisation shall be undertaken by Conwy County Borough Council.



Mott MacDonald | Phase 3 - Old Colwyn Promenade Coastal Defence & Active Travel
Works Specification

2
Mott MacDonald Restricted

Where the Specification requires the provision of documentation to the Overseeing Organisation for
statutory or type approval such documentation shall be provided to:

Conwy County Borough Council,
Environment, Roads and Facilities,
PO Box 1,
Conwy,
LL30 9GN

11.If the Specification is used in conjunction with a Contract under which the Contractor is responsible
for the design of any part of the Permanent Works, the delegation of the roles and functions of the
Overseeing Organisation as stated in paragraph 10 above shall be further amended as follows:

(i) If any agreement, consent or approval required to be obtained from the Overseeing Organisation
impacts on the health and safety of the general public, the environment or any property or equipment
not owned or operated by the Contractor or the Design Build Finance and Operate concessionaire
2, such agreement, consent, approval shall be obtained from Conwy County Borough Council 3.

(ii) Where the Specification provides for the Overseeing Organisation to require a test, waive the
requirement for a test or alter testing frequency, the party to whom the Overseeing Organisation’s
roles and functions have been ascribed by paragraph 10 above shall exercise such decisions in
accordance with the Secretary of State’s requirements stated in the Contract 4.

12. Where Standards and other documents are incorporated into the Contract by reference the
respective edition used shall be that which is current at the time of tender unless otherwise stated in
the Specification.
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SPECIFICATION FOR HIGHWAY WORKS - SCHEDULE OF PAGES AND RELEVANT
PUBLICATION DATES

All pages of Manual of Contract Documents for Highway Works, Volume 1 (Specification for
Highway Works), inclusive of all amendments up to October 2022, and all subsequent amendments.

Table 0.1: Schedule of Pages and Relevant Publication
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0 Introduction

APPENDIX 0/1: CONTRACT-SPECIFIC ADDITIONAL, SUBSTITUTE AND CANCELLED
CLAUSES, TABLES AND FIGURES INCLUDED IN THE CONTRACT.

See the specification contained within this document for contract specific additional requirements.
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APPENDIX 0/2: CONTRACT-SPECIFIC MINOR ALTERATIONS TO EXISTING CLAUSES,
TABLES AND FIGURES INCLUDED IN THE CONTRACT.

PART A: VOLUME 1 SPECIFICATION

Clause
No.
(etc.)

Title

601 Classification, Definitions and Uses of
Earthworks Materials

Sub-clauses 14a-14d added – see below
645 Armourstone and rip-rap

New clause added – see below
Table 6/1 Acceptable Earthworks Materials:

Classification and Compaction Requirements

New grading requirements added for armourstone
and rip-rap – see below

601 Classification, Definitions and Uses of Earthworks Materials

Definitions

Add:

14a Armourstone and rip-rap shall mean rock graded and tested in accordance with BS EN 13383-1 and
BS EN 13383-2 for use in coastal defences or alternative gradings given in Appendix 6/16.

14b Rock for armourstone or rip-rap shall be natural, hard, sound homogenous, non-argillaceous rock of
good durability.  It shall be free from laminations and weak cleavage planes and shall be of such character
that it shall not disintegrate or erode when exposed to frost attack or the actions of air, water, wetting and
drying, freezing and thawing, and impact due to wave action.  The rock shall have a monolithic structure
and shall not contain cellular, honeycombed or other voids and shall be free from cracks, seams or similar
defects.  The rock shall not contain harmful materials such as iron pyrites, coal, mica, laminated material or
any materials in sufficient quantity to adversely affect the strength and durability of the material.  It shall be
capable of being handled and placed without undue fracture or damage.  It shall be free from coating of
clays or other deleterious material.

14c The rock shall be granite, basalt, carboniferous limestone, feldsparitic, greywacke, dolerite or other
material accepted by the Supervisor. The outermost layer of the rock revetement shall be granite. The rock
supplied for any single grade shall be from a single quarry, unless mixed Micro Deval testing to BS EN
1097-1 : 2011 utilising samples from two interfacing combinations complies with the specification, source
combinations and interfaces are minimal, plan extent of each source is maximised and the Contractor
supplies proposals to the Project Manager for acceptance well in advance.

14d The properties of rock and testing are given in Table 6/1 as Grade 10A.

Add:

645 Armourstone and rip-rap
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Quarry operation

1 Rock quality shall be carefully monitored throughout the quarrying process and the Contractor shall
ensure that quarried materials are produced to the size, quality, weight and shape required. The Contractor
shall ensure that damage to the armour rock during stockpiling, transportation and handling is kept to a
minimum.

2 For each grade the contractor shall demonstrate that the method of selecting rocks in the quarry will
meet the grading requirements by individually weighing a sample of 50 rocks from the initial production. A
selection of these weighed rocks should be kept as examples if visual grading of the rocks is adopted.

Drop test

3 For cover layer in heavy gradings of 3-6t or heavier, or as stated in Appendix 6/16, a drop test shall be
carried out to confirm the rock integrity. The drop test shall be carried out in accordance with the provisions
of Annex X of BS EN 13383-1. The reduction in median weight shall be less than 5%.

Re-use of existing rock

4 Any existing rock which must be removed for the reconstruction of the revetment or is shown to be
removed on the Drawings may be reused providing it satisfies these grading and property requirements, as
accepted by the Supervisor.

Rock Placing

Core

5 Core may be placed in bulk by machine or end tipping.

Underlayer and rip-rap of light gradings

6 Rock underlayer and rip-rap may be placed in bulk by a machine, with care, to minimise disturbance to
any already-placed rocks and to avoid damage to the rocks, surface below or the geotextile.  Rocks shall
be not be dropped from a height greater than 2m to avoid damage to the underlying geotextile.

7 Rock underlayer and rip-rap shall be placed to achieve a dense layer but shall not be compacted.

Cover layer and underlayer or rip-rap in heavy gradings

8 Rock cover layer shall be constructed by placing the rocks, individually by a machine with care ensuring
a random orientation and weight distribution, and so that the structure has a void ratio of 35% to 40%.

9 Rock underlayer or riprap in heavy gradings shall be placed individually if the layer thickness shown on
the drawings is stones thick.

10 The rocks shall be placed to achieve a minimum ‘three-point support’ and shall not be placed so that
they can move or obtain their stability on a plane solely by frictional resistance prior to placing further rock.
The rock shall be placed so that the adjacent faces of abutting rocks are not parallel and that each rock is
stable against wave action.

11 In addition to the above, no rocks shall be dropped from a height greater than 2m during placement, to
avoid damage to geotextile.

Sequence and timing

12 The timing and sequence of construction shall limit the damage by wave action of the exposed core and
underlayer. The Contractor shall develop procedures to temporarily protect all construction faces in
response to adverse weather or wave forecasts and during breaks in work on the revetment of more than 5
days.
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Tolerances

13 The placing tolerances are given in Appendix 6/16

Table 6/1 Acceptable Earthworks Materials: Classification and Compaction Requirements

Add new grading 10A at the end of the table:

Class
General
Material
Descripti

on

Typical
Use

Permitted
Constituents
(All Subject

to
Requirement
s of  Clause

601 and
Appendix 6/1)

Material Properties Required for
Acceptability (In Addition to

Requirements on Use of Fill Materials in
Clause 601 and Testing in Clause 631) Compac

tion
Require
ments

in
Clause

612

Class
Property

(See
Exceptions
in Previous

Column)

Defined and
Tested In

Accordance
With:

Accep
table

Limits
Within

:-

Arm
ourstone and rip-rap

10 A -
Uniformly
graded
rocks

General
Fill

Any rock
defined in

clause 601,
14b and 14c.

(i) grading BS EN 13383 part
1 – Clause 4

Lower
=

Appen
dix

6/16

Upper
= NA

Not
required 10 A -

(ii) shape BS EN13383 Part
2 – Clause 7

(iii) crushed
or broken
surfaces

BS EN13383 Part
1 – Clause 4.4

(iv) minimum
particle
density

BS EN13383 Part
2 – Clause 4 and

Clause 8

(v)
resistance to

breakage

Test with EN
1926:1999 annex

A

(vi)
resistance to

wear

EN 1097 Part
1:1996 -  Clause 7

(vii) water
absorption

BS EN 13383 Part
2 – clause 8

(vii)
resistance to

salt
crystallisatio

n

EN 1367 Part 2
:1998 – clause 8

(viii) drop
test

EN 1367 Part 1:
2013 – Annex C
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APPENDIX 0/3: LIST OF NUMBERED APPENDICES REFERRED TO IN THE
SPECIFICATION AND INCLUDED IN THE CONTRACT
Numbered Appendix to be compiled and/or completed by:

(Co) Compiler compiles: Identified in the Notes for Guidance examples by the term ‘Sample’ included
in their title

(Co/C) Compiler partially compiles and Contractor completes and returns to Overseeing Organisation

 (C) Contractor completes and returns to Overseeing Organisation

(P) This indicates the Appendix is a national pro forma and format must not be altered

Series No. Complet
ed By

Appendi
x No Title

Used
()
or

Not
Used

()
0000 INTRODUCTION 

0/1
Contract - Specific Additional, Substitute and
Cancelled Clauses, Tables and Figures included in
the Contract



0/2 Contract – specific Minor alterations to existing
clauses, Tables and Figures included in the Contract 

(Co) 0/3 List of Numbered Appendices referred to in the
Specification and included in the Contract. 

(Co) 0/4 List of Drawings included in the Contract 

0/5 Special National Alterations of the Project Managers of
Scotland/Wales/Northern Ireland 

0100 PRELIMINARIES 

(Co) 1/1 Temporary accommodation and equipment for the
Project Manager 

1/2 Vehicles for the Project Manager 

1/3 Communication System for the Project Manager 

(Co) 1/4 Working and Fabrication Drawings 

(Co/C) 1/5 Testing to be carried out by the Contractor 

1/6 Supply and Delivery of Samples to the Project
Manager 

(Co) 1/7 Site extent and limitations on use 

1/8 Operatives for the Project Manager 

(Co) 1/9 Control of Noise and Vibration 

1/10 Structures to be designed by the Contractor 

1/11 Structural Elements and Other Features to be
Designed by the Contractor 

(Co) 1/12 Setting Out and Existing Ground Levels 

(Co/C) 1/13 Programme of Works 

(Co) 1/14 Payment Applications 

1/15 Accommodation Works 

(Co) 1/16 Privately and Publicly Owned Services & Supplies 

(Co) 1/17 Traffic Safety & Management 

(Co) 1/18 Temporary Diversions for Traffic 

(Co) 1/19 Routing of Vehicles 

1/20 Recovery Vehicles for Breakdowns 

(Co) 1/21 Information Boards 

(Co) 1/22 Progress Photographs 
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Series No. Complet
ed By

Appendi
x No Title

Used
()
or

Not
Used

()

(Co) 1/23 Risks to Health and Safety from Materials or
Substances 

(Co) 1/24 Quality Management System 

1/25 Temporary Closed-Circuit Television (CCTV) System
for the monitoring of Traffic 

1/26
Temporary Automatic Speed Camera System for the
Enforcement of Mandatory Speed Limits at Road
Works (TASCAR).



1/27
Temporary Automatic Speed Camera System for the
Enforcement of Mandatory Speed Limits at Road
Works (TASCAR) – Particular Requirements



0200 SITE CLEARANCE 

(Co) 2/1 List of Buildings, etc. to be Demolished or Partially
Demolished 

(Co) 2/2 Filling of Trenches and Pipes 
(Co) 2/3 Retention of Material arising from Site Clearance 
(Co) 2/4 Explosives and Blasting 
(Co) 2/5 Hazardous Materials 

0300 FENCING 

(Co) 3/1 Fencing, Gates and Stiles 

0400 ROAD RESTRAINT SYSTEMS (VEHICLE AND
PEDESTRIAN) 

(Co) 4/1 Road Restraint Systems (Vehicle and Pedestrian) 

(Co) 4/2
Information Required to Demonstrate Compliance of
Road Restraint Systems to BS EN 1317-1, BS EN
1317-2, BS EN 1317-3 and DD ENV 1314-4:2002



0500 DRAINAGE 

(Co) 5/1 Drainage Requirements 

(Co) 5/2 Service Ducts Requirements 
(Co) 5/3 Surface Water Channels and Drainage Channel Blocks 

5/4 Fin Drains and Narrow Filter Drains 

(Co) 5/5 Combined Drainage and Kerb Systems 

5/6 Linear Drainage Channel Systems 

(Co) 5/7 Thermoplastics Structural Wall pipes and Fittings 
0600 EARTHWORKS 

(Co) 6/1 Requirements for Accepting and Testing, etc. of
Earthworks Materials 

6/2 Requirements for dealing with Class UIB and Class U2
Unacceptable Material 

(Co) 6/3 Requirements for Excavation, Deposition, Compaction
(other than Dynamic Compaction) etc. 

(Co) 6/4 Requirements for Class 3 material 

6/5 Geotextiles used to separate Earthworks Materials 

(Co) 6/6 Fill to Structures and fill above Structural Foundations 

6/7 Sub-formation, Capping, Preparation and Surface
Treatment of Formation 

(Co) 6/8 Top soiling 

6/9 Earthwork Environmental Bunds, Landscape Areas
and Strengthened Embankments 

6/10 Ground Anchorage’s, Crib Walling and Gabions 

6/11 Swallow Holes & Other naturally occurring Cavities &
Disused Mine Workings 

6/12 Instrumentation & Monitoring 

6/13 Ground Improvement 

6/14 Limiting Values for Pollution of Controlled Waters 

6/15 Limiting Values for Harm to Human Health and the
Environment 

0700 ROAD PAVEMENTS – GENERAL 
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Series No. Complet
ed By

Appendi
x No Title

Used
()
or

Not
Used

()

(Co) 7/1 Permitted Pavement Options (Schedules 1, 2, 3, 4 and
5) 

(Co) 7/2 Excavation, Trimming and Reinstatement of Existing
Surfaces 

7/3 Surface Dressing Performance Specification Sheets 1,
2 & 3 

(Co) 7/4 Bituminous Sprays 

7/5 In-Situ Recycling: The Remix and Repave Processes 

7/6 Breaking up or Perforation of Existing Pavement 

7/7 Slurry Surfacing Incorporating Micro-surfacing (Sheets
1, 2 & 3) 

7/8 Not used 

(Co) 7/9 Cold-Milling (Planning) of Bituminous Bound Flexible
Pavement 

7/10
Worksheet proforma for results of testing for
constituent materials in Recycled Aggregate and
Recycled Concrete Aggregate



7/11 Overband and Inlaid Crack Sealing Systems 

7/12 Arrester Beds 

7/13 Saw-Cut and Seal Bituminous Overlays on Existing
Jointed Concrete Pavements 

7/14
Preparation of Jointed Concrete Pavements prior to
Overlaying and Saw-Cut and Seal of Bituminous
Overlay



7/15 Saw-Cut crack and Seat existing Jointed Reinforced
Concrete Pavements 

7/16 Cracking and Seating of existing Jointed Un-reinforced
Concrete Pavements and CBM Road bases 

7/17 Cracking Plant and Equipment Progress Record 

7/18 Site Specific Details and Requirements for Cold
Recycled Bitumen Bound Material 

7/19 Site Specific Details and Requirements for Recycled
Cement Bound Material 

7/20 Site Specific Details and Requirements for Inducing
Cracks 

7/21 Surface Dressing – Recipe Specification (Sheets 1, 2
and binder Data Sheet) 

7/22 Repair to Potholes 

1000 ROAD PAVEMENTS – CONCRETE & CEMENT
BOUND MATERIALS 

10/1 Plant and Equipment for the Construction of Exposed
Aggregate Concrete Surface 



1100 KERBS, FOOTWAYS AND PAVED AREAS 

(Co) 11/1 Kerbs, Footways and Paved Areas 

11/2 Access Steps 
1200 TRAFFIC SIGNS 

(Co) 12/1 Traffic Signs – General 

12/2 Traffic Signs: Marker Posts 

(Co) 12/3 Traffic Signs, Road Markings and Studs 

12/4 Traffic Signs: Cones, Cylinders, FTD’s & Other Traffic
Delineators 

(Co) 12/5 Traffic Signs: Traffic Signals 

12/6 Traffic Signs: Special Sign Requirements on Gantries 

1300 ROAD LIGHTING COLUMNS AND BRACKETS,
CCTV MASTS AND CANTILEVER MASTS 

(Co/C) 13/1 Information to be provided when Specifying Lighting 
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Series No. Complet
ed By

Appendi
x No Title

Used
()
or

Not
Used

()
Columns and Brackets

(Co/C) 13/2 Typical lighting Column and Bracket Data Sheets 1 & 2 

13/3 Instructions for Completion of Column & Bracket Data
Sheets 

13/4 Information to be provided when Specifying CCTV
Masts 

13/5 Typical CCTV Mast Data Sheet 

13/6 Instructions for Completion of CCTV Mast Sheets 

13/7 Information to be provided when specifying Cantilever
Masts 

13/8 (Specification for Highway Works) Typical Cantilever
Masts Data Sheets 1 and 2 

13/9 (Specification for Highway Works) Typical Cantilever
Masts Data Sheets 1 and 2 

1400 ELECTRICAL WORK FOR ROAD LIGHTING AND
TRAFFIC SIGNS 

14/1 Site Records 
(Co) 14/2 Location of Lighting Units & Feeder Pillars 

14/3 Temporary Lighting 

(C) 14/4 Electrical Equipment for Road Lighting 

(C) 14/5 Electrical Equipment for traffic Signs 

1500 MOTORWAY COMMUNICATIONS 

15/1 Motorway Communications 

15/2 Cable Duct Requirements 

1600 PILING AND EMBEDDED RETAINING WALLS 

(Co) 16/1 General Requirements for Piling and Embedded
Retaining Walls 

16/2 Precast reinforced and pre-stressed Concrete Piles
and Precast Reinforced Concrete Segmental Piles 

16/3 Bored Cast-in Place Piles 

16/4
Bored Piles Constructed using Continuous Flight
Augers and Concrete or Grout Injection through
Hollow Auger Stems



16/5 Driven Cast-in-Place Piles 

16/6 Steel Bearing Piles 

16/7 Reduction of Friction on Piles 

16/8 Non-Destructive Methods for Testing Piles 

16/9 Static Load Testing of Piles 

16/10 Diaphragm Walls 

16/11 Hard/Hard Secant Pile Walls 

16/12 Hard/Soft Secant Pile Walls 

16/13 Contiguous Bored Pile Walls 

16/14 King Post Walls 

(Co) 16/15 Steel Sheet Piles 

16/16 Integrity Testing of Wall Elements 

16/17 Instrumentation for Piles and Embedded Walls 

16/18 Support Fluid 

1700 STRUCTURAL CONCRETE – SEASIDE
STRUCTURES 

(Co) 17/1 Schedule for the specification of Designed Concrete 

17/2 Concrete – Impregnation Schedule 
(Co) 17/3 Concrete – Surface Finishes 

(Co) 17/4 Concrete – General 

17/5 Buried Concrete 

17/6 Grouting and Duct Systems for Post-tensioned
Tendons 
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Series No. Complet
ed By

Appendi
x No Title

Used
()
or

Not
Used

()
(Co) 17/7 Precast Concrete 

1700 STRUCTURAL CONCRETE – PROMENADE
STRUCTURES 

(Co) 17/1 Schedule for the specification of Designed Concrete 

17/2 Concrete – Impregnation Schedule 

(Co) 17/3 Concrete – Surface Finishes 

(Co) 17/4 Concrete – General 
(Co) 17/5 Buried Concrete 

17/6 Grouting and Duct Systems for Post-tensioned
Tendons 

(Co) 17/7 Precast Concrete 

1800 STRUCTURAL STEELWORK 

18/1 Requirements for Structural Steelwork 

1900 PROTECTION OF STEELWORK AGAINST
CORROSION 

19/1 (Specification for Highway Works) Form HA/P1 (New
Works) Paint System Sheet 

19/2 Requirements for Other Works 

19/3 (Specification for Highway Works) Form HA/P2 Paint
Data Sheet 

19/4 (Specification for Highway Works) Form HA/P3 Paint
Sample Dispatch List, sheets 1 & 2 

19/5 General Requirements 
2000 WATERPROOFING FOR STRUCTURES 

20/1 Waterproofing for Concrete Structures 

2100 BRIDGE BEARINGS 

21/1 Bridge Bearing Schedule 

22/1 Not Used 

2300 BRIDGE EXPANSION JOINTS AND SEALING OF
GAPS 

23/1 Bridge Deck Expansion Joints Schedule 

23/2 Sealing of Gaps Schedule (Other than in Bridge Deck
Expansion Joints) 

2400 BRICKWORK, BLOCKWORK AND STONEWORK 

24/1 Brickwork, Blockwork and Stonework 

24/4 Seawall Repairs 
2500 SPECIAL STRUCTURES 

25/1 Requirements for Corrugated Steel Buried Structures 

25/2 Requirements for Reinforced Soil and Anchored Earth
Structures 

25/3 Requirements for Pocket – Type and Grouted Cavity
Reinforced Brickwork retaining Wall Structures 

25/4 Environmental Barriers 

25/5 Requirements for Buried Rigid Pipes for Drainage
Structures 

2600 (Co) MISCELLANEOUS 

26/1 Ancillary Concrete 

26/2 Bedding Mortar 

26/3 Cored Thermoplastic Node markers 

26/4 Street Furniture 

26/10 Artwork 

26/11 Environment Mitigation 

3000 LANDSCAPE AND ECOLOGY 

30/1 General, sheets 1,2 &3 

(Co) 30/2 Weed Control 

30/3 Control of Rabbits and Deer 
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Series No. Complet
ed By

Appendi
x No Title

Used
()
or

Not
Used

()
(Co) 30/4 Ground Preparation 
(Co) 30/5 Grass Seeding, Wildflower Seeding and Turfing 

(Co) 30/6 Planting, sheets 1 & 2 

(Co) 30/7 Grass, Bulbs and Wildflower Maintenance 
(Co) 30/8 Watering 
(Co) 30/9 Establishment Maintenance for Planting 

30/10 Maintenance of Established Trees and Shrubs 

30/11 Management of Waterbodies 

30/12 Special Ecological Measures 



Mott MacDonald | Phase 3 - Old Colwyn Promenade Coastal Defence & Active Travel
Works Specification

15
Mott MacDonald Restricted

APPENDIX 0/4 : LIST OF DRAWINGS INCLUDED IN THE CONTRACT
Contract Specific Drawings Supplied to Each Tenderer
Refer to Outgoing Drawing Register

Brought into the Contract by Reference
HCD published by HMSO as Volume 3 of the Manual of Contract Documents for Highway Works

As-built Drawings
The Contractor shall provide full size marked up drawings on the as built construction, using red ink and
stamped AS-BUILT. The drawings shall be provided in PDF electronic format by email. These are to be
provided within 3 weeks of completion of the Works.
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1 Preliminaries

APPENDIX 1/1: TEMPORARY ACCOMMODATION AND EQUIPMENT FOR THE PROJECT
MANAGER

Accommodation Required

1. The temporary accommodation and equipment detailed in this Appendix shall be ready 7 days before
the date of commencement of the Works. The site accommodation for the exclusive use of the Project
Manager and his staff, to be provided in compliance with Clause 101, shall be of at least the size(s)
listed below. The buildings may be serviceable purpose built or prefabricated temporary buildings.

Temporary Accommodation Dimensions
Floor Area (m2)

Main Office 20
Toilets 2

Duration of Time Accommodation Required

2. As per sub-clause 101.2.
3. Accommodation will be available for use by the Project Manager and his staff at all times for the period

in which the Works are ongoing.

Locations of Accommodation

4. The offices for the Project Manager shall be either a separate building sited adjacent to the
Contractor’s office or part of the Contractor’s office. The site of the accommodation shall be approved
by the Project Manager and shall be cleared of all vegetation and topsoil. The area shall be trimmed to
falls and naturally draining to prevent water lodging beneath the floors of offices. A nearby
hardstanding shall be provided for the parking of at least 2 vehicles for the exclusive use of the Project
Manager and his staff. The Contractor shall provide a suitable ramped entrance.

5. The construction of the buildings shall be approved by Project Manager. The buildings(s) shall have
windows of adequate area for light and ventilation and windows receiving direct sunlight during working
hours shall be fitted with venetian blinds. Main office floors shall be wood boarding covered with heavy
duty thermoplastic floor covering. The height from floor to ceiling shall be not less than 2.4m. Lighting
shall be by approved fluorescent tubular or LED fittings provided with perspex diffusers and shall
conform to the IES recommended lux values. Alternatively, the form and standard of lighting shall be
agreed with Project Manager. The building(s) shall be lockable and two sets of keys shall be supplied
to the Project Manager.

Water Supply and Drainage: General

6. The Contractor shall make arrangements with the local water authority for the provision of a suitable
water supply. The cold rising main shall be connected directly to each sink, each wash basin, the
cistern of WC's urinals and water heaters. The hot water from each of the heaters shall be connected
to each sink. All necessary drainage and overflow pipes shall be provided. Low level WC suites,
urinals, 560mm x 400mm wash basins and stainless steel sink units 500mm x 500mm x 180mm with
one drawer underneath and cupboard with sliding doors below shall be provided.

7. All foul water drainage wherever practicable shall be connected to the local foul drainage network
system subject to the Contractor gaining approval from Welsh Water. Where it is not practicable to
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connect the drainage with the local sewer system, in agreement with the Supervisor and Local
Authority, other arrangements for the disposal of sewage shall be made by the Contractor.  Surface
water drainage shall be discharged into a local watercourse or soakaway.

Electric Installations and Supply: General

8. The Contractor is to make arrangements with the local electricity supply authority for the provision of
suitable electricity supplies. All electrical work shall comply with the requirements of the local electricity
authority, the Institute of Electrical Engineers (IEE), and the Local Fire Authority Office. Wiring shall be
concealed in the construction wherever practicable. The central fuse box for the principal supply shall
be located in the Engineers office. Space heating shall be by 3KW convector type heaters, screwed to
the wall throughout and fed from switched 13amp socket outlets. The minimum room temperature to be
maintained in all offices hall be 19ºC during working hours. During warmer weather all reasonable
efforts shall be made to ensure the temperature does not exceed 22ºC.

Fittings and Furnishings of Accommodation, and other Equipment Required

9. The Contractor is to allow for all items contained within the following schedule. The items are to be new
and unused, except in the case of furniture, which may be used provided they are in a high quality
condition. The fittings and furnishings shall revert to the Contract on completion of the contract.

10. All electrical equipment supplied to be complete and fitted with an appropriate, fused plug.
11. Fire-fighting equipment shall be provided in all offices as required by the local fire officer.

Communications Equipment

12. The Contactor shall provide a broadband internet connection for the Project Manager and their staff.
13. The connection must be reliable and have a minimum speed of 10Mbps.
14. Either WIFI or minimum 3No RJ45 network ports shall be provided.

Schedule of Items to be provided with temporary accommodation

Item Quantity
1.5m x 1.0m office desk with lockable drawers 2

2.4m x 1.2m table 2
Upholstered office chairs (stackable) 4

4 drawer lock-up steel filing cabinet with keys 1
1.7m x 1.0m x 0.5m cupboard with shelves 2

Waste paper basket 1
3kW Electric Convector Heater 1

13 amp twin power outlet socket (in addition to those required for the heaters) 2
Coat hooks 4
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APPENDIX 1/4: WORKING AND FABRICATION DRAWINGS

1. Working and fabrication drawings, together with relevant accompanying calculation, are required for
the following elements of work:

Table 1.1: Working and Fabrication Drawings

Series Description of Work
Minimum period for

submission of
drawings

100 – Temporary Works Detailed working drawings for all temporary works in
connection with the project. 21 days

300 - Fencing Details of handrail and guardrail fabrication and fixings 14 days
1200 – Traffic Signs
(Also for pedestrian

areas)

Sign Plate Designs and fixings. 14 days

1700 – Structural
Concrete (Seaside

Structures)

Fabrication drawings for pre-cast concrete elements to
include reinforcement scheduling. (Refer to Appendix

1/10 for Contractor’s design) Fabrication drawings and
reinforcement schedules for in-situ concrete outfall

protective slabs (Refer to Appendix 1/10 for
Contractor’s design. Refer to drawings 3525 for slab

design).

21 days

2. All detailed working and fabrication drawings together with relevant accompanying calculations shall be
submitted to the Project Manager for his acceptance or approval prior to commencement of the related
works.
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APPENDIX 1/5: TESTING TO BE CARRIED OUT BY THE CONTRACTOR

1. Where, in this document, a manufacturer’s name is quoted, it is for description purposes only and
similar items obtained from other manufacturer’s may be acceptable subject to the Project Manager’s
approval.

2. The contractor is responsible for conducting the tests listed in the Table below in accordance with
Clause 105.

3. The testing laboratory shall be UKAS accredited.

Testing to be carried out by the Contractor
Clause Work, Goods or Material Test Frequency of

Testing
Test

Certificate
Comments

Series 300

306 Permanent Fencing Quality management scheme
applies

Concrete components Cover to
reinforcement

1 per
consignment
(maximum 1
per 100
components)
(BS 1722)

[Tests/samples should not
normally be required]

308 Gates and stiles Quality management scheme
applies

Reinforced concrete
posts

Cover to
reinforcement

1 per
consignment
(maximum 1
per 100
components)
(BS3470)

[Tests/samples should not
normally be required]

308
&
311

Preservation of timber Full sapwood
penetration

As required in
sub-Clause
311.2(v)

Required for
each batch

Quality management scheme
applies [Tests/Samples should
not normally be required]

Series 400

402 Welding Welding
procedures
(Manufacturer’s
tests)

(Every seven
years)

Required Requirements here are
applicable only to systems not
falling under the Construction
Products Regulation (CPR).
Quality management scheme
applies

Welder
qualification
(Manufacturer’s
tests)

As required in
sub-Clause
402.6(iii)

Production testing
(Manufacturer’s
tests)

As required in
sub-Clause
402.6(iv)

Welded joints Destructive testing [See sub-
Clauses
402.6(v) and
402.6(vi)]

Wire rope terminals Tensile tests
(Manufacturer’s
tests)

(Annually and
when
production
technique
changed)

Required To provide evidence of tests by
a testing laboratory [See NG
403.15]
Requirements here are
applicable only to systems not
falling under the CPR

403 Anchorages and
attachment systems for use
in drilled holes

Ultimate tensile
load
(Manufacturer’s
tests)

Required To provide well attested and
documented evidence [See Ng
403.5]

404 Anchorages in drilled holes Loading test on
site

As required in
contract
specific
Appendix 4/1

Required

Post foundations Required

Series 400 (continued)
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

406 Vehicle parapets Required Quality management scheme
applies - applicable only to
systems not falling under the
CPR.

407 Anchorages and
attachment systems for use
in drilled holes

Ultimate tensile
load
(Manufacturer’s
test)

Required To provide well attested and
documented evidence for
systems not falling under the
CPR.
[See NG 407.2]

409 Vehicle parapet posts Production testing
as specified in BS
6779-1 1998
(AmdNo 14290, 21
March 2003)
(Manufacturer’s
tests)

Required Certification  in accordance
with Clause 409 is required for
systems not falling under the
CPR.

410 Anchorages in drilled holes On-site tensile
load test

As required in
contract
specific
Appendix 4/1

Required

Series 500

501 Pipes for drainage and
service ducts

Required

Product certification scheme or
equivalent applies for products
not falling under the
Construction Products
Regulation (CPR)

[Appropriate contract
compliance testing should be
scheduled for all products
including those falling under
CPR]

Vitrified clay

Concrete-
PC/SRC

Not
exceeding
900 mm dia

Required

Concrete-
Prestressed

Iron-cast

Iron-ductile

PVC-U Required

GRP

Plastics.  See Table 5/1

Corrugated Steel (Manufacturer’s
tests)

Required
(AASHTO)

Corrugated
steel
bitumen
protection

Not
exceeding
900 mm
dia

Other materials Required Product Acceptance Scheme
or equivalent applies

503 Pipe bedding Grading and fines
content

Required [Appropriate contract
compliance testing should be
scheduled for all products
including those falling under
CPR]

Water-soluble
sulfate (WS)
content (N)

Oxidisable sulfides
(OS) content and
total potential
sulfate (TPS)
content (N)

Resistance to
fragmentation (N)

Series 500 (continued)
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

505 Filter medium backfill Plastic index (N) 1 per source* [For bedding types not falling
under the Construction
Products Regulation (CPR).

Results of routine control tests
from the factory production
control system operated by the
producer to be provided - see
BS EN 13285]

[Appropriate contract
compliance testing should be
scheduled for all products
including those falling under
CPR]

Resistance to
fragmentation (N)

1 per source*

Water-soluble
sulfate (WS)
content (N)

5 per source

Oxidisable sulfides
(OS) content and
total potential
sulfate (TPS)
content (N)

5 per source

Grading 1 per 500
tonnes*

[For bedding types not falling
under the (CPR), results of
routine control tests from the
factory production control
system operated by the
producer to be provided - see
BS EN 13285]

[Appropriate contract
compliance testing should be
scheduled for all products
including those falling under
CPR]

Permeability (N) 1 per source*

506 Sealing existing drains [Appropriate tests/samples
should be scheduled where not
included under other Clauses]Concrete

Grout

507 Chambers Product certification scheme or
equivalent appliesPrecast concrete

Corrugated galvanised
steel

(Manufacturer’s
tests)

Required Product certification scheme or
equivalent applies

Steel fitments

Covers, grates and
frames

Product certification scheme or
equivalent applies

Cover bolts Quality management scheme
or equivalent applies

508 Gullies and pipe junction For products not falling under
the (CPR) product certification
scheme or equivalent applies.

[Appropriate contract
compliance testing should be
scheduled for all products
including those falling under
CPR]

Precast concrete

Clay

Cast iron and steel

Series 500 (continued)

509 Watertightness of joints Air test All pipelines
with watertight
joints

Required
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

[As required in
contract
specific
Appendix 5/1
for partly
watertight
joints]

512 Backfill to pipe bays Grading 1 per 50
tonnes (min of
3)*

[Acceptance testing can be
scheduled for bedding types
not falling under the
Construction Products
Regulation (CPR)]

[Appropriate contract
compliance testing should be
scheduled for all products
including those falling under
CPR]

Water-soluble
sulfate (WS)
content (N)

5 per source*

Oxidisable sulfides
(OS) content and
total potential
sulfate (TPS)
content (N)

5 per source*

513 Permeable backing to earth
retaining structures

Plastic index (N) 1 per source* [Acceptance testing can be
scheduled for bedding types
not falling under the CPR]

[Appropriate contract
compliance testing should be
scheduled for all products
including those falling under
CPR]

Water-soluble
sulfate (WS)
content (N)

5 per source

Oxidisable sulfides
(OS) content and
total potential
sulfate (TPS)
content (N)

5 per source

Resistance to
fragmentation (N)

1 per source*

Grading 1 per 200
tonnes (min of
3)*

Permeability (N) 1 per source*

Precast hollow
concrete blocks

(Manufacturer’s
tests)

Required

514 Fin Drains (Manufacturer’s
tests)

Required Product Acceptance Scheme
(or equivalent) applies

Series 500 (continued)

515 Narrow filter drains

Geotextile, pipes and
fittings

(Manufacturer’s
tests)

Required Product Acceptance Scheme
(or equivalent) applies

Granular fill Plastic index (N) 1 per source*
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

Resistance to
fragmentation (N)

[Acceptance testing can be
scheduled for bedding types
not falling under the
Construction Products
Regulation (CPR)]

[Appropriate contract
compliance testing should be
scheduled for all products
including those falling under
CPR]

Water-soluble
sulfate (WS)
content (N)

5 per source

Oxidisable sulfides
(OS) content and
total potential
sulfate (TPS)
content (N)

5 per source

Grading 1 per 200
tonnes (min of
3)8

Permeability (N) 1 per source*

516 Combined drainage and
kerb systems

Load test

517 Linear drainage systems Load test

518 Thermoplastics structured
wall pipes and fittings

(Manufacturer’s
tests)

Required Product Acceptance Scheme
or equivalent applies

Series 600

601,
631
to
637,
640

Acceptable material Required [Acceptance testing can be
scheduled for materials not
falling under the Construction
Products Regulation (CPR)]

[For recycled aggregate, see
sub-Clauses 601.12 and
601.18]

[Appropriate contract
compliance testing should be
scheduled for all products
including those falling under
CPR]

Class General
Description

1 General granular
fill

Grading/uniformity
coefficient

Twice a week*

mc/MCV (N) 2 per 1000 m³
up to max of 5
per day*

SMC of chalk (N) Twice a week*

1C only Resistance to
fragmentation (N)

Weekly*

Series 600 (continued)

601,
631
to
637,
640
(cont)

Class General
Description

1 General granular
fill

Grading/uniformity
coefficient

Twice a week [Cross reference should e
made to any requirements in
contract specific Appendix 6/1]Mc/MCV (N) 2 per 1000m3

up to a max of
5 per day
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

SMC of chalk Twice a week

4 Landscape fill Grading/mc/MCV
(N)

Daily*

5 Topsoil Grading Daily*

6N Selected well
granular fill

Grading/uniformity
coefficient

1 per 400
tonnes*

PI/LL (N) Daily*

Resistance to
fragmentation (N)

Weekly for on-
site material*

[LA category but not for Class
6F4 and 6F5]

SMC (N) Weekly*

omc/mc, mc or
MCV (N)

1 per 400
tonnes*

Organic
matter/water
soluble sulfate
(WS) (N)

Weekly* [At least 5 tests per source for
sulfur compounds over the
course of the contract in
accordance with TRL Report
447, tests 1-5]Oxidisable sulfides

(OS) and total
potential sulfate
(TPS) content (N)

Weekly*

pH/chloride ion
content (N)

Weekly*

Resistivity (N) [As required]

Undrained and
drained shear
parameters (N)

[As required] [Cross-reference should be
made to any requirements in
Appendix 6/1]

Effective drained
shear parameters

1 per 400
tonnes*

Designer to provide confining
pressures

Permeability 1 per 400
tonnes*

Density 1 per 400
tonnes*

Effective angle of
internal friction (φ’)

1 per 800
tonnes*

6F
5

Selected granular
material (coarse
grading -
imported onto the
site

Size designation
and overall
grading category

1 per week* [Acceptance testing can be
scheduled for materials not
falling under the Construction
Products Regulation (CPR)]

[Appropriate contract
compliance testing should be
scheduled for all products
including those falling under
CPR]

Maximum fines
and oversize
categories

1 per week*

Volume stability of
blast furnace slag

6 monthly

Volume stability of
steel (BOF and
EAF) slag

6 monthly

Other aggregate
requirements

Annex C of
BS EN 13242

Laboratory dry
density and
optimum water
content

1 per 400
tonnes*

631 Sub-
grade

In-situ CBR To be confirmed
by contractor

30m centres
offset 15m
between lanes

Required Testing to comply with IAN
73.06

Series 600 (continued)

601,
631 to
637,
640
(cont)

Class General
Description

Pulverised fuel ash Chemical analysis 1 per
consignment*

[As appropriate to properties
stated in Table 6/1 or contract
specific Appendix 6/1]

Furnace bottom ash Grading 1 per 300
tonnes* [At least 5 tests per source for

sulfur compounds over the
course of the contract in

Fill adjacent to cementitious
material or metallic items

Water-soluble
sulfate (WS)

1 per 400
tonnes or per
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

content, oxidisable
sulfides (OS)
content and total
potential sulfate
(TPS) contact (N)

location if less
than 400
tonnes*

accordance with TRL Report
447, tests 1-5]

645 Armourstone Grading (n) Tests per rock
grade.
One test at
the beginning
of the works
and a second
test during the
works to be
selected by
the PM

Required Testing to be carried out in
accordance with the relevant
standards as specified in
Appendix 6/1Shape (N)

Crushed or broken
surfaces (N)

Minimum particle
density (N)

One test for
source
approval.
Additional
during the
works to be
selected by
the PM

Required

Resistance to
breakage (N)

Resistance to
wear (N)

Water absorption
(N)

Resistance to salt
crystallisation (N)

Drop test 1 for each
heavy grade,
or as required
in Appendix
6/1

602 Earthworks material
beneath surface of a road
or paved central reserve

(i)  Off site source
(ii) On site source

Frost heave (N) 1 every four
months*

Required [Acceptance testing can be
scheduled for materials not
falling under the Construction
Products Regulation (CPR)]

[Appropriate contract
compliance testing should be
scheduled for all products
including those falling under
CPR]

As required

609,
621

Geotextiles Tensile load 1 per 400
square
meters*

Required [Requirements should be given
in contract specific Appendix
6/5 or 6/9 as appropriate]Permeability

Pore size

612 Compaction of fills Required

Method compaction Field dry density
(N)

[As required]

End product
compaction

Optimum mc (2.5
kg
rammer/vibrating
hammer method)
(N)

Each class or
sub class of
material*

Field dry density
(N)

1 per 400
tonnes*

Series 600 (continued)

622,
638,
639

Earthworks for reinforced
soil and anchored earth
structures

Redox potential 5 locations
within the
affected area*

Required [Acceptance testing can be
scheduled for materials not
falling under the Construction
Products Regulation (CPR)]

[Appropriate contract
compliance testing should be
scheduled for all products
including those falling under
CPR]

Drainage layers Grading

Chemical analysis

1 per 400
tonnes*
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

Reinforcing elements Coeff of friction Each type of
element with
each type of
fill*

Anchor elements Adhesion

624 Ground anchorages Proof loading As required In
contract
specific
Appendix 6/10

Required

626 Gabions Required

Fill Grading 1 per 400
tonnes*10% fine values

(N)

Geomesh [As appropriate to
properties stated
in contract specific
Appendix 6/10]

1 per 400
square
metres*

PVC coated wire Required
(ASTM G23)

642 Earthworks materials for
corrugated steel buried
structures

Constrained soil
modulus (M*)

3 on each side
of each
structure*

Required

645 Armourstone and rip-rap Grading
Shape
Crushed or broken
surfaces

1 for each
rock grade
Additional test
for each
change of
source

Minimum particle
density
Resistance to
breakage
Resistance to
wear
Water absorption
Resistance to salt
crystallisation

For each
source of
material a
minimum of 1
set of tests.
Production
tests for
established
quarry.
Tests for
every
100,000t

Required

Drop test 1 for each
heavy grade,
or as required
in Appendix
6/16.

Series 700

710 Constituent materials in
recycled aggregate and
recycled concrete
aggregate

Quality control As required by
the ‘Quality
Protocol for
the production
of aggregates
from inert
waste’

Required [See NG 710.1 and NG 710.2]

711 Overbanding and inlaid
crack sealing systems

Required Product Acceptance Scheme
or equivalent applies

Series 800

801,
803,
804,
805,
806

General Requirements for
unbound mixtures for
adjacent to cement bound
materials, concrete
pavements, structures or
products

Water-soluble
sulfate (WS)
content (N)

1 per 400
tonnes or per
location if less
than 400
tonnes*

Required [Acceptance testing can be
scheduled for materials not
falling under the Construction
Products Regulation(CPR)]

[Appropriate contract
compliance testing should be
scheduled for all products

Oxidisable sulfides
(OS) content and
total potential

1 per 400
tonnes or per
location if less



Mott MacDonald | Phase 3 - Old Colwyn Promenade Coastal Defence & Active Travel
Works Specification

27
Mott MacDonald Restricted

Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

sulfate (TPS)
content (N)

than 400
tonnes*

including those falling under
CPR]

Unbound mixtures beneath
surface of a road or paved
central reserve

Frost heave (N) 1 per source*

Grading and fines
content

1 per week*

Plastic index (N)

Resistance to
fragmentation  (N)

6 monthly*

Resistance to
wear - micro-Deval
test

Resistance to
freezing and
thawing
(magnesium
sulfate soundness)
(N)

1 per source*

Water absorption
(N)

[As required]

Volume stability of
blast furnace slags

6 monthly

Volume stability of
steel (BOF and
EAF) slags

6 monthly

CBR (N) 1 per source
and then
monthly*

OMC/mc (N) [As required]

Density (N) [As required]

Water absorption
(N)

[As required]

821,
822,
823,
830,
831,
832,
834,
835,
840

Cement and other
Hydraulically Bound
Mixtures (HBM)

Tests for control
and checking of
HBM

Tests
specified in
Table 8/14
and Table
8/15

Required

Coefficient of
linear expansion

[As required]

Tests for
laboratory mixture
design

Test specified
in Clause 880

Series 900

901,
925,
937,
938,
943

Aggregates for bituminous
materials

Required

Resistance to
fragmentation
(hardness)

Resistance to
fragmentation (N)

Soundness (N)
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

Resistance to freezing
and thawing (durability)

Water absorption
(N)

Cleanness Sieve test (mass
passing 0.063 mm
sieve) (N)

Shape Flakiness index
(N)

Blastfurnace slag Bulk density (N)

Soundness (N)

Dicalcium silicate
disintegration (N)

Iron disintegration
(N)

Steel slag Bulk density

Volume stability
(N)

Coarse aggregate for
surface courses

Resistance to
polishing (PSV)
(N)

Resistance to
surface abrasion
(AAV) (N)

Binders for bituminous
materials

903
to
907,
909
to
912,
914,
916,
925,
926,
929,
930,
937,
938,
941,
943,
946
to
948

Bituminous mixtures Grading (N) For Audit Test
purpose onlyBinder Content (N)

929 Base and Binder Course
Asphalt Concrete (Design
Mixtures)

Permanent Works
- In situ air void
content (N)

[As required]

Permanent Works
- Refusal air void
content (N)

Permanent Works
- Deformation
resistance

Deformation
resistance (design)

[As required]

Stiffness (design)

Series 900 (continued)

930 EME 2 Permanent works -
In situ air void
content (N)

[As required]

Richness modulus
(design)

[As required]

Duriez (design)
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

Deformation
Resistance
(design)

Stiffness (design)

911 Rolled asphalt surface
course (design mix)

Stability value (N)

Flow value (N)

Density (N)

915 Coated chippings Grading (N)

Binder content (N)

Flakiness index
(N)

Resistance to
polishing (PSV)
(N)

Resistance to
surface abrasion
(AAV) (N)

Hot sand test (N)

Rate of spread (N)

921 Surface macrotexture Volumetric Patch
(N)

[As required] Required

924 High friction surfaces Quality control
checks

As required in
sub-Clause
924.5

Required Product Acceptance Scheme
or equivalent applies

System coverage As required in
sub-Clause
924.6

Aggregate Resistance to
polishing (PSV)
(N)

937 Stone mastic asphalt
(SMA) binder course and
regulating course

Permanent Works
- In situ air void
content (N)

[As required]

Permanent Works
- Deformation
resistance

Binder drainage
test (design)

[As required]

Deformation
resistance (design)

942 Thin surface course
systems

General properties Required Product Acceptance Scheme
or equivalent applies

943 Hot Rolled Asphalt surface
course and binder course
(performance- related
design mixtures)

Permanent Works
- In situ air void
content (N)

[As required]

Permanent Works
- Deformation
resistance

Deformation
resistance (design)

[As required]

Series 900 (continued)

918 Slurry surfacing
incorporating
microsurfacing

Binder

Product
Identification

Vialit cohesion

Rate of spread
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

Penetration at
25ºC and 5ºC (N)

Aggregates Flakiness index
(N)

Resistance to
polishing (AAV)
(N)

Resistance to
surface abrasion
(AAV) (N)

Grading (N)

System

920 Bond coats, tack coats and
other bituminous sprays

Binder Product
identification

Vialit cohesion

Accuracy of
spread

Rate of spread

Penetration at
25ºC and 5ºC (N)

919,
922

Surface Dressing

Binder

Product
Identification

Vialit cohesion (N)

Accuracy of
spread

Rate of spread

Penetration at
25ºC and 5ºC (N)

Chippings Resistance to
(PSV) polishing
(N)

Resistance to
abrasion (AAV) (N)

Grading (N)

Binder content (N)

Flakiness index
(N)

Accuracy of
spread (N)

Rate of spread Frequency to be reduced to
daily after 3 satisfactory
results, but not less than 1 test
per lane per site

Rollers Spray bars
working

Before work
starts and
daily during
works

950 Depressions Product Acceptance Scheme
or equivalent applies

Series 1000

1001,
1030,
1044

Cement

Portland cement CEM1

Portland blastfurnace
cement

Blastfurnace cement
CEM III/A
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

Portland pfa cement
CEM II/B-V

Pozzolanic cement
CEM IV/A

Portland cement with
microsilica

Product Acceptance Scheme
applies for microsilica

Pulverised-fuel ash

Ground granulated blast
furnace slab

Admixtures

Mixing water Sulfate content (N)

Aggregates Resistance to
freezing and
thawing -
magnesium sulfate
soundness (N)

Water absorption
(N)

Flakiness index
(N)

Shell content (N)

Resistance to
fragmentation (N)

Resistance to
polishing (PSV)
(N)

Resistance to
abrasion (AAV) (N)

Grading and fines
content (N)

Chloride content
(N)

Total sulfur (TS)
and acid-soluble
sulfate (AS)
content (N)

Flint coarse aggregate
containing white flints

Water absorption
(N)

Sand (ie fine
aggregate)

Acid-soluble
material (N)

Blastfurnace slag Bulk density (N)

Dicalcium silicate
disintegration (N)

Iron distintegration
(N)

Total sulfur (TS)
and acid-soluble
sulfate (AS)
content (N)

Pulverised-fuel ash

Series 1000 (continued)

1002,
1003,
1004,
1044

Pavement concrete Air content test (N) As required in
Table 10/10

Required Product certification scheme or
equivalent applies

Density (N) As required in
Table 10/10

Strength (N) As required in
Table 10/10

1005 Consistence (Workability) Degree of
Compactability

Required
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

(Compaction
Index) (N)

As required in
Table 10/10

Vebe (N)

Slump (N)

1011,
1012

Dowel bars
Tie bars

Required
(BS4449)

Product certification scheme
applies

Dowel bars and
supporting cradles

Load test 1 per
arrangement*

[See also sub-Clauses 1011.5-
7]

Sheathed dowel bars Bond stress 4 bars

Cranked tie bars
(coated)

Bend test 4 bars*

Salt fog cabinet 4 bars*

1015 Joint filler board Weathering test 3 per source Required Normally undertaken by
manufacturerCompression and

recovery
4 per source

Extrusion 1 per source

Cork filler board Immersion in water 2 per source

Immersion in acid 2 per source

1016,
1017

Applied sealants

Resilience

Compression seals

Compression set 1 per type of
seal*

Immersion in oil 1 per type of
seal*

Self expanding cork seal Tests specified in
Clause 1017

1 per type of
seal*

1026,
1044

Surface macrotexture BS EN 13036-1
Volumetric Patch
Technique (N)

1 per day (set
of 10)*

Required

1027 Aluminised curing
compound

Efficiency index 1 per source* Required

1030 Wet lean concrete Density As required in
Table 10/9

Required

Cube strength (N)

1043 Foamed Concrete Cube strength (N) 2 cubes per
12 m³

Required

Series 1100

#1101 Precast concrete kerbs,
channels, edgings and
quadrants

Bending strength

1102 In situ asphalt kerbs Grading 1 test per 500
metres laid*

Required [See BS 5931 for materials for
in situ asphalt kerbs]Binder Content

Series 1100 (continued)

1104 Precast concrete flags Bending strength

Beddi
ng

Granular
material

[Appropriate tests/samples
should be scheduled where not
included under other Clauses]Mortar

1107 Concrete block paving Compressive
strength

1108 Clay pavers Bending strength

Skid resistance

Series 1200

1202 Permanent traffic signs

1207 Anchorage in drilled holes
to supports of traffic signs

Loading test on
site

[As required]
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

1210 Holding down bolts and
anchorages to bases of
permanent bollards

1212 Road Markings

1214 Permanent traffic cones
and traffic cylinders

Flat traffic delineators Required

Tests specified in
Clause 1214

[As required] [Where required]

Other traffic delineators Required Certification that the
delineators have been tested
and comply with Clause 1214
is required

Tests specified in
contract specific
Appendix 12/4

[As required] [Where required]

Temporary cones,
cylinders, FTDs and other
delineators

Required Certification that at least 1 in
500 of any batch of cones,
cylinders, FTDs and other
delineators to be used in the
Temporary Works have passed
the tests in Clause 1214 as
appropriate is required

1217 Traffic signals Statutory type approval of
equipment applies

Cables Produce certification scheme
or equivalent applies

Controllers [Other
equipment]

Test specified in
Appendix 12/5

Each
controller
before
delivery to
Site and again
after
installation

Cablng Tests a, b, c, e, f,
g, h, j as defined in
sub-Clause 1424.2

Each traffic
signals
installation

Required Certification that the installation
complies with BS7671 (the IEE
Wiring Regulations) is required

Series 1200 (continued)

1218 Detector loops

Cable Required Certification that completed
cables comply with
specification TR 2029 is
required

Epoxy resin Required
[where
considered
appropriate]

Certification that the epoxy
resin complies with
specification MCH 1540 is
required

Feeder cable Required Certification that completed
cables comply with
specification TR 2031 is
required

Joints Pull test (4 kgf) Each crimp

Installation Series resistance Each loop Required Certification in accordance with
specification MCH 1540 is
requiredInsulation

resistance
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

Inductance

Series 1300

1305 Anchorages for use in
drilled holes

Tensile load

1306 Anchorages in drilled holes
to columns and masts with
flange plates

Loading test on
site

[As required]

1313 GFRP laminates Loss on ignition 1 per 50
production
columns

[See sub-Clauses 1313. 10-17]

Colour fastness 1 per batch

Electric strength

Water absorption

Impact strength

1314 Brackets for laminated
GFRP lighting columns

Required

Polyurethane foam Bulk density 1 per batch

Surface hardness

Apparent bulk
density

2 per batch

Impact strength

Flexural stress

Series 1400

1421 Cable Produce certification scheme
or equivalent applies

1424 Lighting Units Tests specified in
Clause 1424

Each unit Required Product certification scheme or
equivalent applies

Certification that the installation
complies with BS7671 (the IEE
Wiring Regulations) is required

Networks Tests specified in
Clause 1424

Each network Required Certification that the installation
complies with BS7671 (the IEE
Wiring Regulations) is required

Series 1500

1506 Copper communications
cable

Required Certification that each
completed cable complies with
specification TR 2150 or
TR2158, as appropriate, is
required

Optical fibre
communications cable

Required Certification that each
completed cable complies with
specification TR 2151 or
TR2159, as appropriate, is
required

Coaxial communications Certification that each
completed cable complies with
specification TR 2152 or
TR2160, as appropriate, is
required

Energy cable Required Certification that each
completed cable complies with
specification TR 2153 or
TR2161, as appropriate, is
required

1513 Cable Joint Enclosures Test specified in
Clause 1513.12

Each CJE Required Certification that the CJE
satisfies the air pressure test is
required
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

1518 Coaxial and copper
communications and power
cable

Tests specified in
specification MCG
1022 or MCG
1099, as
appropriate

Each cable
(Stage 1) As
required in
contract
specific
Appendix 15/1
(Stage 2)

Results to be reported in
accordance with MCG 1022 or
MCG 1099, as appropriate

Optical fibre
communications cable

Tests specified in
specification MCG
1055 or MCG
1099, as
appropriate

Each cable
(Stage 1) As
required in
contract
specific
Appendix 15/1
(Stage 2)

Results to be reported in
accordance with MCG 1055 or
MCG 1099, as appropriate

1522 Motorwarn System

Steel posts Required (BS
6323)

1526 Electrical Installations Tests specified in
BS 7671

Each
installation

Required Certification that the installation
complies with BS 671 (the IEE
Wiring Regulations) is
required.

1530 Cable ducts Product Acceptance Scheme
or equivalent applies

1533 Cable ducts

Mandrel test Test specified in
Clause 1533

Each duct Required Certificate that each length of
duct between chambers
satisfies the mandrel test is
required

Airtest Test specified in
Clause 1533

Each duct Required Certificate that each length of
duct between chambers
satisfies the air test is required.

Series 1600

1601 Soil samples
In situ soil tests

Required [Appropriate soil tests should
be scheduled where required]

1602
to
1606

1610
to
1615

Concrete
Grout
Reinforcement
Prestressing
Steelwork
Welding
Protection against
corrosion

Required [Appropriate tests/samples
should be scheduled where not
included under other
Clauses/Seies]

Series 1600 (continued)

1606 Coatings for protection
against corrosion

Adhesion As required in
Appendix 16/6

1607 Reduction of friction on
piles

[Particular requirements
detailed in contract specific
Appendix 16/7 should be
scheduled]

1608
1616

Integrity testing
Dynamic testing

[Particular requirements
detailed in contract specific
Appendix 16/8 or 16/16 should
be scheduled]

1609 Static load testing of piles Required [Testing of preliminary piles
should not be scheduled in
contract specific Appendix 1/5]

[Particular requirements
detailed in contract specific
Appendix 16/9 should be
scheduled]

1612 Self hardening slurry mixes [Particular requirements
detailed in contract specific
Appendix 16/12 should be
scheduled]

1617 Instrumentation [Particular requirements
detailed in contract specific
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

Appendix 16/17 should be
scheduled]

1618 Support fluids To be proposed by
the Contractor

[Particular requirements
detailed in contract specific
Appendix 16/18 should be
scheduled]

Series 1700

1707 Hardened concrete -
Identity Testing

Cube strength (N)
- as described in
contract specific
Appendix 17/4

Prestressed
concrete - two
cubes from 12
m³ or 2
batches
whichever
represents the
lesser volume

Required Contractor to cast and test
sufficient additional cubes to
demonstrate cube strength
before transfer [See clause
1724]

Reinforced
concrete -
three cubes
from 24 m³ or
4 batches
whichever
represents the
lesser volume

[See also Table NG 17/2]

Mass concrete
- two cubes
from 50 m³ or
50 batches
whichever
represents the
lesser volume

[See also Table Ng 17/2]

Additional
cubes for
special
purposes

[Tests/samples should be
scheduled as required.  See
Ng 1707.11]

Seaside
Structures;
Reinforced
and mass
concrete – 4
cubes from
24m3 or per
batch,
whichever
represents the
lesser volume.
Tests to be at
7, 14 and 28
days with one
cube spare.

Density [As required] [Requirements should be given
in contract specific appendix
17/1 as appropriate]

Fresh concrete - Identity
Testing

Consistence
(slump) or flow)
(N)

Each batch Required [See sub-Clause 1707.2]

Air content Each batch

Density [As required]

Water/cement ratio

Series 1700 (continued)

1710 Concrete packing
Mortar packing
Epoxy resin bonding agent

[Appropriate tests/samples
should be scheduled]

Precast concrete not
conforming to any Product
Standard or to BS EN
13369

Cube strength
(Manufacturer’s
tests)

Contractor to make available
records of tests by the
manufacturer.  See sub-Clause
1710.8

1711 Grouting and Duct Systems
for Post-tensioned tendons

Product acceptance scheme or
equivalent applies
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

Full scale trials,
where required in
the contract

See sub-Clause 1711.1 and
Appendix 17/6

Duct assembly
verification tests

See sub-Clause 1711.4 and
Appendix 17/6

Fluidity In accordance
with BS EN
447 and BS
EN 446

See sub-clause 1711.2 and
sub-Clause 1711.3Bleeding

Volume change

Cube strength

Sieve

Density

Time Setting

1712 Reinforcement

Steel bars Required
(BS4449)

Product certification scheme or
equivalent applies

Steel wire Required
(BS4482)

Steel fabric Required
(BS4483)

Stainless steel Required
(BS6744)

1713 Fabricated reinforcement Required
(BS8666)

Certification that fabricated
reinforcement complies with
the routine inspection/testing
requirements of BS 8666 is
required if the fabrication is not
covered by a product
certification scheme or
equivalent

1716 Reinforcement jointing
systems

Permanent
elongation
characteristic
strength
(Manufacturer’s
tests)

Required for
each type of
connection

Product acceptance scheme or
equivalent applies

1717 Reinforcement - Welding Welding procedure
approval (BS EN
ISO 17660)

As required in
BS EN ISO
17660

[Where tests in addition to
those specified in BS EN ISO
17660 are required full details
should be scheduled]

Tests should be carried out by
an independent testing body

Welder approval
(BS EN ISO
17660)

Series 1700 (continued)

1718 Prestressing tendons Product certification scheme or
equivalent appliesSteel wire and strand Required

(BS5896)

Steel bar Required
(BS4486)

Prestressing steel (all
types)

Proof load
Breaking load
Elongation
Ductility
Relaxation
Modulus of
elasticity

[As required]

Other than lowest
strength wire or strand
to BS 5896

0.1% proof load
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

1724 Post-tensioning
anchorages

Tests in
accordance with
BS EN 13391
(Manufacturer’s
tests)

Required
(BS EN
13391)

Product certification scheme or
equivalent applies

1726 Stainless steel bar Required
(BS6744)

Product certification scheme or
equivalent applies

1727 Inspection and testing of
structures and components

[Tests should be scheduled as
appropriate and requirements
given in contract specific
Appendix 17/4]

Series 1800

1805 1805.2 Metallic products Required
according to
BS EN 1090-
2:2008+A1:20
11, Table 1

[Give type of metallic product
and document required, noting
specific requirement for steel
grade S355 JR and J0
described in 1805.2]

1805.3.4 Special properties
of constituent products

Testing to identify
internal
discontinuities or
cracks in zones to
be welded as
specified in
Appendix 18/1

As required in
Appendix 18/1

[Give specific testing
requirements and frequency of
testing in Appendix 18/1 with
cross reference in Appendix
1/5]

1806 1806.4.4 Check of the
capability of cutting
processes that are likely to
produce local hardness

Testing in
accordance with
BS EN ISO 6507

As required

1806.5.4 d) Check of the
hardness and geometry of
hollow section components
subject to bending by cold
forming

Check of the
hardness, testing
in accordance with
BS EN ISO 6507

As required

Series 1800 (continued)

1807 1807.4.1.2 Qualification of
welding procedures
(Processes 111, 114, 12,
13 and 14)

Tests specified in
BS EN ISO 15614-
1 or BS EN ISO
15613

As required in
BS EN ISO
15614-1 or BS
EN ISO 15613

Results to be reported in
accordance with BS EN ISO
15614-1 or BS EN ISO 15613

1807.4.1.2 (3 Qualification
of welding procedures for
joint with restricted access

Tests specified in
BS EN ISO 15613

As required in
BS EN ISO
15613

Results to be reported in
accordance with BS EN ISO
15613

1807.4.1.3 Qualification of
welding procedures for
other welding processes

Tests specified in
the standards
listed in BS EN
1090-
2:2008+A1:2011,
Table 13

As required in
the standards
listed in BS
EN 1090-
2:2008+A1:20
11, Table 13

Results to be reported in
accordance with the standards
listed I BS EN 1090-
2:2008+A1:2011, Table 13.

Note the requirement in BS EN
1090-2:2008+A1:2011, 7.5.12
relating to stud weld procedure
testing

1807.4.1.4 Validity of
welding procedure
qualification

Additional tests
specified in BS EN
1090-
2:2008+A1:2011,
7.4.14 for a
welding procedure

As required in
Bs EN 1090-
2:2008+A1:20
11, 7.4.1.4

Results to be reported in
accordance with BS EN ISO
15614-1
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

qualified in
accordance with
BS EN ISO 15614-
1, which is
undertaken by a
welding process
that has not been
used

1807.4.1.4(1) Validity of
welding procedure
qualification

Welding
production test in
accordance with
the qualification
standard for the
process concerned

As required Results to be reported in
accordance with the
qualification standard for the
process concerned

1807.4.2 Qualification of
welders and welding
operators

Tests specified in
BS EN 287-1
(welders) or BS
EN 1418 (welding
operators)

As required in
BS EN 287-1
or BS EN
1418 as
appropriate

Required Certificate to be in accordance
with BS EN 287-1, Annex A or
BS EN 1418, Annex C As
appropriate

1807.4.2 Qualification of
welders of hollow section
branch connection with
angles less than 60º

Specific
qualification test.
Tests specified in
BS EN 287-1

As required

1807.4.2 (1) Qualification of
welders of joints with
restricted access

Specific
qualification test.
Tests specified in
BS EN 287-1

As required

1807.5.1.1 Verification that
joint preparation in steel
grades higher than S460
are free from cracks

Testing in
accordance with
BS EN 571-1
(penetrant) or BS
EN 1290
(Magnetic particle)

As required

1807.5.1.1 (1) Qualification
of welding procedures
where prefabrication
primers are to be left on the
fusion faces

Tests specified in
BS EN ISO 15614-
1 or BS EN ISO
15613 using such
prefabrication
primers

As required in
BS EN ISO
15614-1 or BS
EN ISO 15613

Results to be reported in
accordance with BS EN ISO
15614-1 or BS EN ISO 15613

1807.5.4 (1) Welding of
joints in hollow sections, full
penetration butt welds with
restricted access

Pre-production
weld test
conforming to BS
EN ISO 15613

As required

Series 1800 (continued)

1807
(cont)

1807.5.6 (3) Verification of
ground surface are free of
cracks following removal of
temporary welded
attachments

Testing in
accordance with BS
EN 1290 (Magnetic
particle)

As required

1807.5.9.2 (1) Verification of
the absence of surface
cracking in continuity welds in
permanent steel backing

Testing in
accordance with BS
EN 571-1 (penetrant)
or BS EN 1290
(Magnetic particle)

As required

1807.5.18 Welding of bridge
decks

Production tests in
accordance with BS
EN 1090-
2:2008+A1:2011,
12.4.4 c)

As required

1808 1808.5.3 (1) k value check for
the Torque method

Test in accordance
with BS EN 1090-
2:2008+A1:2011,
Annex H

Daily

1808.5.4 (2) k value check for
the combined method

Test in accordance
with BS EN 1090-
2:2008+A1:2011,
Annex H

Daily

1808.5.5 (1) Preload check
for HRC method

Test in accordance
with BS EN 1090-

Each assembly
lot
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

2:2008+A1:2011,
Annex H

1808.9 Use of special
fasteners and fastening
methods

Procedure tests for
special fasteners and
fastening methods as
specified in Appendix
18/1

As required in
Appendix 18/1

[Give specific testing
requirements and frequency of
testing in appendix 18/1 with
cross reference in Appendix 1/5]

1810 1810.1 (5) Slip resistant
connections

Slip factor test in
accordance with BS
EN 1090-2:2008+A1:
2011, Annex G

As required in
Appendix 18/1

[Give specific requirements in
Appendix 18/1 with cross
reference in Appendix 1/5]

1810.1 (10) Verification of
the preparation carried out
before overcoating
galvanised components

Test as specified
in Appendix 18/1

As required in
Appendix 18/1

[Give specific testing
requirements and frequency of
testing in Appendix 18/1 with
cross reference in Appendix
1/5]

1812 1812.2.1 (1) Specific
testing of constituent
products no covered by
standards.

Tests as specified
in appendix 18/1

As required in
Appendix 18/1

[Give specific testing
requirements and frequency of
testing in Appendix 18/1 with
cross reference in Appendix
1/5]

1812.2.1 (2) Mechanical
fasteners

Sample testing as
specified in
1812.2.1 (2)

As required in
1812.2.1 (2)

Results to be reported in
accordance with 1812.2.1 (2).
Testing not required if
mechanical fasteners supplied
by a NHSS 3 registered
Organisation.  See 1800.5.2

1812.2.1 (3) Mechanical
fasteners

Suitability testing
as specified in
1812.2.1 (3)

As required in
1812.2.1 (3)

Results to be reported in
accordance with 1812.2.1 (3)

1812.4.1 Inspection before
and during welding

Non destructive
testing methods
selected in
accordance with
BS EN 12062

As required in
BS EN 1090-
2:2008+A1:20
11, 12.4.1

Series 1800 (continued)

1812
(cont)

1812.4.2.2 Inspection after
welding - Scope of
inspection

Supplementary
non destructive
testing determined
by the
manufacturer,
according to the
nature of the work
in normal
production

As required in
BS EN 1090-
2:2008+A1:20
11, 12.4.2.2

See 1812.4.2.2 (6)

1812.4.2.2 (1) Inspection
after welding - specific
inspection of welds

Supplementary
non destructive
testing in
accordance with
1812.4.2.2

As required by
1812.4.2.2 (1)
to (5)

1812.4.3 (1) Welded shear
studs

Production tests
as specified in BS
EN ISO 14555,
14.2

As required in
1812.4.3 (1)

Results to be documented in
accordance with 1812.4.3 (4)

1812.4.3 (2) Welded shear
studs

Hammer test as
specified in
1812.4.3 (2)

Every welded
shear stud

1812.4.3 (3) Welded shear
studs

Simplified
production tests as
specified in BS EN
ISO 14555, 14.3

As required in
1812.4.3 (3)

Results to be documented in
accordance with 1812.4.3 (4)

1812.4.4 (1) Production
tests on welding

Production tests
on welding as
specified in
1812.4.4. (1)

As required in
1812.4.4 (1)

Results to be reported in
accordance with the relevant
standard

1812.4.4 (2) Production
tests on welding using run-
off coupon plates

Production tests
on run-off coupon

As required in
1812.4.4 (2)
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

plates as specified
in 1812.4.4 (2)

1812.7.4 Other acceptance
tests

Test requirements
for components
erected to a
specific load as
specified in
Appendix 18/1

As required in
Appendix 18/1

[Give specific requirements in
Appendix 18/1 with cross
reference in Appendix 1/5]

Series 1900

1903 Abrasives Grading As required [See NG 1903]

Abrasives Hardness As required [See NG 1903]

1909 Galvanised Coatings Tests specified in
BS EN ISO 1461

As required

Thermally sprayed
aluminium metal coatings

Tests specified in
BS EN ISO 2063

As required

Aluminium coating material Required in
accordance
with BS EN
ISO 14919

1910 Thermally sprayed
aluminium metal coating

Pull off adhesion
test in accordance
with ASTM D4541-
Type III

At the start of
the works and
[specify
subsequent
intervals]

Thermally sprayed
aluminium metal coating
(excepted areas)

Grid test specified
in BS EN ISO
2063

As required [Any additional tests should be
scheduled in Appendix 19/5]

1911,
Table
19/2B

Hot dip galvanised coating
to fasteners

Tests specified in
BS EN ISO 10684

As required [Any additional tests should be
scheduled in Appendix 19/5]

Series 1900 (continued)

1912
1912S
E

Paints - ‘A’ and ‘B’ samples Provision of
samples for ‘A’
and ‘B’ sample
tests

Samples selected in
accordance with Clauses 1912
and 1912SE

Paints - ‘A’ and ‘B’ samples Specific gravity As required by
rate of ‘A’ and
‘B’ sampling

See NG 1912, 3; Appendix
19/4, Note 4; Appendix
19/4SE, Note 4; NG 1912.3NI,
3 and Appendix 19/4NI

Paints - ‘A’ and ‘B’ samples Colour match As required by
rate of ‘A’ and
‘B’ sampling

See NG 1912, 3 and NG
1912Ni, 3

1914 Coating system minimum
film thicknesses

Minimum dry film
thickness
measurements.  In
accordance with
BS EN ISO 2808,
BS3900-C5

Required -
representative
testing

Coating system adhesion Pull off adhesion
test in accordance
with ASTM D4541
- Type III

Required -
representative
testing

Coating system defects Visual assessment
supplemented by
appropriate testing

Required [Any additional tests should be
scheduled in Appendix 1/5]

Coating system defects -
pin-holing or porosity

Low or high
voltage detectors
in accordance with
ASTM G62-07

Required -
representative
testing
excluding
corners,
bolted joints or
welds

Series 2000
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

2003 Permitted waterproofing
systems

[As required - See
NG 2003]

Product Acceptance Scheme
or equivalent applies

Additional bituminous
protection

1 per 15
tonnes*

Stability value 1 per 15
tonnes*

2004 Tar Tests specified in
BS 76

1 per source* Sampling to comply with BS 76

Cut back bitumen

Series 2100

2101 Bridge bearings

Elastomeric bearings Hardness [As required] [Tests/samples should be
scheduled only where tests are
required on samples cut from a
finished bearing]

Tensile strength

Elongation

Ageing

Compression set

Ozone resistance

Complete bearings Tests specified in
contract specific
Appendix 21/1

As required in
contract
specific
Appendix 21/1

Series 2400

2401 Masonry cement

2402 Sand

Series 2400 (continued)

2403 Water Tests specified in
BS EN 1008

[As required]

2404 Mortar admixtures

2405 Lime

2406/
2417

Bricks

Clay

Calcium silicate

Concrete

2407 Blocks

Clay

Concrete

2408 Reconstituted stone

2410,
2411

Stainless steel

Wire/fabric

Bars

Ready mixed mortars

Mortars 1 set of tests
per mix*

2501 Materials for corrugated
steel buried structures
exceeding 900 mm clear
span or internal diameter

Type approval applies

Steel components Required as
appropriate to
the standard
or
specification
listed in the
type approval
Certificate

Zinc coating

Protective coating

Paved invert system Product Acceptance Scheme
or equivalent applies

2502 Materials for reinforcing
elements, prefabricated

Product Acceptance Scheme
or equivalent applies
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

facing and capping units,
and washers

Carbon steel strip Required (BS
1449: Part 1.1
or BS EN
10025-1 and
BS EN 10025-
2)

Silicon content and mechanical
properties to be stated on the
certificate

Stainless steel strip Required (BS
EN 10029,
10048, 10051,
10258 and
10259)

Mechanical properties to be
stated on the certificate

Reinforcing bar for anchor
elements

Required
(BS4449)

Tests scheduled under
Clauses 1717 and 1909 are
required for welding and
galvanizing of anchor elements

Materials for fasteners

Stainless steel

Bolts, screws and nuts

Series 2500 (continued)

2503 Materials for pocket type
reinforced brickwork
retaining wall structures

(Soluble salt
content
Efflorescence
Compressive
strength Water
absorption Initial
rate of suction)
(BS 3921/TRL
Report 447) (N)

1 set of tests
per type of
brick*

[Soluble salt content - sulfate
shall be determined in
accordance with Test No 2 in
TRL Report 447]

[Random sampling to BS 3921
to be employed]

Clay bricks

2504 Environmental barriers Quality management scheme
applies
[Appropriate tests/samples
should be scheduled where not
included under other Clauses]

Timber

Concrete

Steel

Brickwork

Other materials

Barriers Sound absorption As required in
Appendix 25/4

[See NG 2504 14-17]

Sound insulation

Post foundations Loading test on
site

As required in
Appendix 25/4

[See NG 2504.12]

2505,
2506

Drainage structures/buried rigid pipes for drainage structures
Pipes for drains and culverts having diameters or clear span exceeding 900 mm

Vitrified clay

Concrete PC/SRC (Manufacturer’s
test)

See sub-Clause 2506.28

Iron [see Note 2] [Note Certificates are provided
for in the relevant BS but
should not normally be
required except for pipes which
are not quality marked by a
UKAS or equivalent accredited
body

Corrugated steel (Manufacturer’s
test)

Type Approval Certificate and
Product Acceptance Scheme
or equivalent apply

Series 2600

2601 Bedding mortar materials Required for
each batch

Certification  in accordance
with Clause 2601 is required

Bedding mortar Flow cone test Each batch Laboratory tests
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

Flow between
glass plates

Compressive
strength

Expansion test

Water absorption

Elastic stability 1 per source

Flow cone test
Compressive
strength

Each load Site control tests

2604 Plastic coating to fencing
posts, gates and ancillaries

Required
(BS1722: Part
16) applicator
is required

Certification by powder
manufacturer and coating

2607 Granolithic concrete Testing to be in accordance
with Clauses 1702, 1703, 1707
and 1710

Series 3000

3001 General Inspection Reports as required
n contract specific Appendix
30/1

3005 Grass seeding, Wildflower
seeding and turfing

Rate of spread of
fertiliser

1 per 1000
square
metres*

Rate of spread of
seeding

1 per 1000
square
metres*

Chemical analysis
of fertiliser

1 per source*

Grass seed
germination and
purity (Official
Seed Testing
Station tests)

1 per source
and mix
variety*

Required prior
to sowing

Series 5000

5003 Abrasives Grading [As required] [see # NG 5003]

Hardness

5005 Aluminium and zinc spray
coatings

Tests specified in
BS EN 22063

[As required] Areas to be tested in
accordance with Clause 5006

Aluminium coating
material

Required (BS
EN 1301-1)

Zinc coating material Required (BS
EN 1179)

Sherardized coatings Tests specified in
BS 4921

[As required] [Sampling procedure and any
special adhesion requirements
including test method should
be scheduled]

Zinc electroplated coatings Tess specified in
BS 3382: Part 2

[As required]

Plating to high strength grip
and tension control bolts

[Special tests to detect
hydrogen embrittlement should
be scheduled where required]

5006 Metal spray coatings Tensile test
specified in BS EN
22063

[As required]

Grid test specified
in BS EN 22063

[As required]

#5007,
5007SE

Paints

‘A’ and ‘B’ Samples Specific Gravity [see Clauses
#5007 and
5007SE]

[see NG #5007]

Colour match

Composition
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Clause Work, Goods or Material Test Frequency of
Testing

Test
Certificate

Comments

Application
characteristics

Samples will be selected in
accordance with Clauses
#5007 and 5007SE

[see Clauses #5009 and
5009SE]

4. Unless otherwise stated above, all sampling and testing in this Appendix shall be by the Contractor. All
testing shall be agreed with the Supervisor prior to commencement.

5. The above testing requirements are in addition to the prerequisite CE testing requirements.
6. Tests comparable to those specified in this Appendix will be necessary for any equivalent work, goods

or materials proposed by the Contractor.
7. (N) indicates that a UKAS or equivalent accredited laboratory sampling and test report or certificate is

required.
8. Unless otherwise shown in this Appendix tests for work, goods or materials as scheduled under any

one Clause are required for all such work, goods or materials in the Works.
9. Cube strength tests are not required for concrete complying with Clause 2602.
10. Unless otherwise shown in this Appendix test certificates for work, goods or materials as scheduled

under any one Clause are require for all such work, goods or materials in the Works.
11. * = In the above table indicates that the frequency of testing is given for general guidance. Where

materials are known to be marginal or if initial test results show them to be such, the frequency of
testing should be increased upon recommendation from the Designer and confirmation from the Project
Manager. Conversely where material properties are consistently in excess of specified minimum
requirements or well below specified maximum limits, then the frequency of testing could be reduced
upon recommendation from the Designer and confirmation from the Project Manager.
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APPENDIX 1/7: SITE EXTENT AND LIMITATIONS ON USE

1. The Contractor shall comply with any constraints on the extent and use of site as specified in the
contract.

2. The Contractor shall comply with regulations for traffic and pedestrian management as outlined in
Appendices 1/17 and 1/23 and any particular working restrictions imposed the site by the Highways
Authority.

Extents of Site
3. The site extents are shown on 415347-MMD-00-ZZ-DR-D-0200 series drawings. In addition, the site

shall extend to parts of the highway network that are required for the completion of tie-ins installation,
maintenance and removal of traffic management measures. Notwithstanding the site limits as defined
above, the Contractor shall be responsible for those locations remote from the site where permanent or
temporary signing works may be necessary (as required in the Contract or forming parts of temporary
works or diversions of traffic proposed by the Contractor).

Limitation on the Use of Site

4. All existing highways and footways within the site boundary are classified as public rights of way
whether or not they have been identified individually. Existing public and private rights of way are to be
maintained at all times outside the agreed road closure. Additionally, the Contractor shall ensure the
exclusion of the public from all working areas on site throughout the course of the works. Fencing and
hoarding is to be secure and interlocking and approved by the Project Manager prior to the
commencement of works.

5. The Contractor shall not make any use of the site for purposes other than the construction of the works
without specific authorisation of the Project Manager.

6. Reference should be made in particular to Appendices 1/9, 1/13 and 1/23 for details of other limitations
on the use of the site.

7. The Contractor shall liaise with the owners/ tenants of the adjacent properties and land with regard to
maintaining access at all times throughout the Works and minimising dust nuisance.

8. No materials, plant, machinery or accommodation shall be stored on verges, or within safety zones, or
on areas of carriageway that are not to be reconstructed or resurfaced as part of the works. The
Contractor shall not obstruct the carriageway outside the site with equipment, plant or materials
awaiting transport to or from the works.

9. Any excavations that are to be left overnight must be signed, securely guarded and lit in accordance
with Chapter 8 of the Traffic Signs Manual. All recommendations contained within Chapter 8 are to be
complied with.

10. The Contractor shall afford access at all times to the site to personnel working for or on behalf of the
following organizations: Natural Resources Wales (NRW), The Police, Fire and Ambulance services;
Conwy County Borough Council staff and their Designers in connection with the project and any
Statutory Undertaker.

11. Unless noted otherwise upon completion, the Contractor shall reinstate any working areas to their
original condition. The Contractor is responsible for repairing and reinstating damaged areas to the
satisfaction of the Supervisor.

Site Maintenance

12. The proposed works are located within a sensitive marine area. Suitable measures shall be provided
and maintained by the Contractor to safeguard the environment. The Contractors attention is drawn to
the Special Requirements laid out in relation to the NRW and Welsh Assembly Government Marine
Consents Unit.

13. The contractor shall produce and operate a Construction Environmental Management Plan (CEMP)
incorporating a Site Waste Management Plan. The CEMP will include the appointment of an onsite
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Environmental Manager and specific procedures for managing and monitoring the contractor’s
environmental activities and performance.

Construction Environmental Management Plan

Purpose

14. General construction environmental impacts will be managed through the implementation of a
Construction Environmental Management Plan (CEMP). The purpose of a CEMP is to set out the
precautionary and reasonable steps that the contractor will take to prevent adverse environmental
impacts occurring.

The Contractor must establish a substantiality management system and must undertake regular
checks to ensure that the sustainability management mechanisms have been implemented.

The Contractor must apply the Waste Hierarchy as per Waste Regulations 2011. The Contractor shall
in accordance with the specification / scope take all reasonable measures to reduce project waste in
first instance, then reuse site won materials, then use recycled / sustainable materials where
appropriate.

15. The Contractor shall provide a CEMP for the acceptance of the Supervising Authority prior to the
commencement of works.

– Details of the Contractor’s organisational framework, in particular the designation of a senior manager
to take overall responsibility and an engineer, nominated as the Environmental Monitor to manage
environmental control facilities on a day-to-day basis and liaise with the Supervising Authority.

– Details of the principal pollution control facilities proposed, including procedures for the mitigation,
collection and disposal of wastes, and of contingency plans in the event of failure of these facilities,
including emergency procedures where appropriate;

– Details of the Contractor’s proposed environmental monitoring procedures, to ensure the construction
sites are operating satisfactorily and that problems are being dealt with promptly;

– Format of a monthly report to the Supervising Authority, comprising a checklist of environmental
issues at each work site, and covering the specific problems of the Works;

– Forms that will be used by the Contractor to demonstrate compliance with the environmental
requirements of the Contract and to identify any problems;

– Details of any other records to be kept to allow the Contractor to demonstrate compliance with the
CEMP;

– Details of the Contractor’s environmental awareness training programme proposed for the workforce;
– A requirement that all method statements include a section on environmental impacts and mitigation;
– A formalised mechanism to audit the effectiveness of the CEMP.

Scope

16. The CEMP shall, as a minimum, address the following issues:

– Noise and vibration;
– Water pollution;
– Waste management;
– Impacts on flora/fauna;
– Visual impact
– Air pollution, including odour, dust and fumes;
– Storage and handling of hazardous materials;
– Good housekeeping/vermin control;
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– Contaminated land;
– Archaeology and heritage issues;
– Impacts on the local community;
– Impacts of any temporary works including location of Contractors facilities, workers camps, gravel pits,

haul roads etc.
– A formalised mechanism to audit the effectiveness of the CEMP.

Compliance with CEMP

17. The Supervising Authority shall have the right to audit the Contractor’s management of the CEMP.
Such audits will include a review of the Contractor’s internal audit records including identified non-
conformities and the effectiveness of the corrective action. The Contractor shall be provided with ten
working days’ notice prior to an audit being carried out. On a day-to-day basis; the Contractor shall
afford reasonable availability of staff and documentation for the Supervising Authority to assess
implementation of CEMP.

18. Site Waste Management Plan – As a method of effectively managing materials and waste, the
Authority requires a Site Waste Management Plan (SWMP) to be in place for the project. An outline
SWMP has been prepared during the design phase (see Work Information Volume 3). Upon
appointment the Contractor shall take on the responsibility for adopting the SWMP and updating it as
the project progresses.

Integrity of Existing Sea Defences

19. The Contractor shall, during the Contract, be responsible for maintaining and ensuring the integrity of
the sea defences at all times within the Area of Works

Construction Method Statement

20. Prior to commencement of the works, the Contractor shall prepare a Construction Method Statement
for approval by the Project Manager in consultation with the local planning and highway authorities.
The statement shall provide for:

– The parking of vehicles of site operatives and visitors
– The loading and unloading of plant and materials.
– Storage of plant and materials used in constructing the development.
– The erection and maintenance of security hoarding.
– Re-fuelling arrangements including for marine operations.
– Measures to control the emission of dust and dirt during construction.
– A scheme for recycling/ disposing of waste resulting from demolition and construction works.
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APPENDIX 1/9: CONTROL OF NOISE AND VIBRATION
General

1. The Local Authority having responsibility for the area is:

Conwy County Borough Council
Housing and Environmental Enforcement
Regulatory & Housing Services
PO Box 1
Conwy
LL30 9GN

2. The measures detailed in this Appendix are given as a guide; however, it is for the Contractor to decide
whether to seek the Local Authority’s formal consent to his proposed methods of work and to the steps
he proposes in order to minimise noise.

Permitted Hours Of Working

3. The Local Authority has informally agreed that the following measures would be acceptable and these
are given as a guide; however it is for the Contractor to decide whether to seek the Local Authority
Environmental Health Officer’s formal consent to his proposed methods of work and to the steps he
proposes in order to minimise noise.

4. The normal working hours within the Site shall be Monday to Friday between 0700 and 2000 hours
Mondays to Fridays and Saturday between 08:00 and 16:00 hours.

5. The normal working hours within the Site for piling shall be Monday to Friday between 08:00 and 18:00
hours and Saturday between 10:00 and 16:00 hours, with no working on Sundays or public holidays.
No further restrictions on working hours will be imposed for other elements of the Works.

6. The Contractor shall not carry out the works on Sunday and Public Holidays, nor shall he be allowed to
receive deliveries of materials or plant on Saturdays after 12:00 hours.

7. Subject to the above, Tidal working (except piling) may be carried between 05:00 and 22:00 hours

Working in Darkness
8. The following requirements shall apply for working during the hours of darkness:
a. The Contractor shall require the written consent of the Project Manager prior to commencing

operations in darkness.
b. No machine shall move on site during darkness without white front, red rear and top orange flashing

lights.
c. All personnel working on site shall carry a torch.
d. The hours of darkness are defined as “lighting up time” as specified in the Road Traffic Regulations.

NOISE – MITIGATION AND CONTROL MEASURES

9. Without prejudice to the generality of the Contractor’s obligations under Clause 109 paragraph 1, the
levels of noise and vibration emanating from the site are to be minimised by compliance with the
following:

a. The guidance and criteria as defined in BS 5228 Part 1 (1997)-Noise and Vibration Control on
Construction and Open Sites: Code of Practice for Basic Information and Procedures for Noise and
Vibration Control.

b. The guidance and criteria as defined in BS 5228 Part 4 (1997)-Noise and Vibration Control on
Construction and Open Sites: Code of Practice for Noise and Vibration Control applicable to Piling
Operations.

c. The guidance and vibration criteria as defined in BS 6472 (1992)- Guide to Evaluation of Exposure to
Vibration in Buildings.
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d. The guidance and vibration criteria as defined in BS 7385 Part 2 (1993) - Evaluation and
Measurement for Vibration in Buildings.

e. “Best Practicable Means” as defined in Section 72 of The Control of Pollution Act 1974.
f. All plant and machinery used on the site shall be properly maintained, lubricated and silenced in

accordance with the manufacturer’s requirements. No plant or machinery which emits black smoke
will be permitted to operate on the site.

g. All plant shall be shut down when not in use. All static plant shall be acoustically screened wherever
practicable. All compressors and their associated tools shall be sound reduced models, the covers
shall be kept closed whenever they are in use. Pneumatic tools shall be fitted with dampers to reduce
the effects of vibration on the user.

h. All diesel engined plant shall be fitted with air intake silencers.
i. The site induction for all workers is to include specific reference to, and explanation of, the conditions

contained within this Appendix.
10. All residents living within 750 metres of the site boundary are to be sent written notification of the

commencement of works at least 7 days before work is due to start. The notification shall include an
explanation of the nature and anticipated duration of the works and in particular any specific operations
likely to generate greater levels of noise or vibration. The notification shall contain the contact
telephone number of the Contractor’s site office, this office shall be manned at all times whilst the
works are in progress, with an automated phone messaging system in use whenever the office is not
manned.

11. The Contractor is to invite the Environmental Health Officer to regular Site Progress Meetings and
provide (at least 7 days in advance), detailed updates of future operations together with plans showing
the locations of specific operations.

12. Delivery of materials and plant via road shall be via the A55 Expressway at Junction 22. This route
does not pass close to any residential properties or other sensitive receptors and avoids the movement
of construction traffic through the streets of Colwyn Bay and Old Colwyn.

NOISE CONTROL LIMITS

13. The following maximum limits will be used in order to control noise levels arising from the Works:

SCHEDULE 1/9/1

TOTAL NOISE LEVELS AT CONTROL STATIONS

Period Hours Ambient
Noise

Level, Leq

Measured at

Control
Station:

dB(A)

Period of
Hours over

which Leq is

applicable

Maximum Sound

Level

(see Note (iv)
below)

measured at
Control

Station: dB(A)

Monday to Fridays 07:00-20:00 75 13 80

Monday to Friday 20:00 – 22:00 65 2 75

Any Day

If Permitted

22:00 – 07:00 50 9 55
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Saturday 0700 – 12:00 75 5 80

Saturday

If Permitted

12:00 – 22:00 60 11 70

Sunday

If Permitted

0900 – 1700 60 8 70

All unattended Plant outside
normal working hours

50 or existing
ambient + 5
(whichever is
the greater)

Notes:

(i) Noise levels relate to free field conditions. Where noise control stations are located 1 m from
facades of buildings, the permitted noise levels can be increased by 3 dB(A).

(ii) The ambient noise level, Leq, at a noise control station is the total Leq from all the noise sources in
the vicinity over the specified period.

(iii) The existing ambient noise level, Leq, at a control station is the total Leq from all the noise sources
in the vicinity over the specified period prior to the commencement of the Works.

(iv) Maximum sound level is the highest value indicated on a sound level meter which meets the
requirements of BS EN 60651 Type 1 or 2 set to SLOW response and frequency weighting A or on
an integrating – averaging sound level meter to BS EN 60804. Construction activities shall not be
outside of the above hours.

(v) Should the Contractor wish to carry out construction work outside these hours he should approach
the Council Environmental Health Officer to obtain prior consent in accordance with the Pollution
Act.

VIBRATION

14. Vibration shall not be allowed to cause detrimental effect to adjacent structures.

NOISE & VIBRATION MONITORING

15. Although the precise monitoring locations have yet to be agreed, it is expected that noise and vibration
monitoring will be undertaken at or nearby two or more of the buildings closest to the proposed Works.
Locations to be agreed with the Local Authority Environmental Health Officer and the Employer’s
Representative.

16. The noise monitoring equipment shall comply with BS6698:1986(Type 1). The vibration equipment shall be
capable of simultaneous triaxial monitoring.

17. The Contractor shall in relation to vibration caused by other plant or equipment installed on the site if
requested monitor vibration using a suitable seismograph or vibration analyser with continuous recording
capability.   The Contractor shall furnish such information evaluating the effects of vibration WITHIN 2
WORKING DAYS of taking the readings and submit them to the Employers Representative and the Local
Authority Environmental Health Officer.

COMPLAINTS PROCEDURE

18. The Contractor will ensure that his Company’s name and address is clearly displayed on the site hoarding
in at least 2 locations.

19. At least one telephone number for complaints shall also be displayed clearly in the two locations agreed.
The telephone must be attended during all operational hours by persons with the appropriate Authority to
act to resolve any problem that may occur.

20. Both the Contractor and the Project Manager will keep accurate records of complaints received which will
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be made available to the Local Authorities Environmental Health Officer for inspection.

LIAISON/ CONSULTATION PROCEDURE

21. Liaison meetings between the Environmental Health Officer, the Employer, the Project Manager and the
Contractor will occur on a regular basis. These meetings will be used to discuss and exchange information
regarding:

 Monitoring results

 Monitoring locations

 Dispensations that may be sought by the Contractor

 The Works programme and method statements

 Complaints received regarding the Works

22. Liaison meetings between the Environmental Health Officer, the Employer, the Project Manager and the
Contractor will occur on a regular basis. These meetings will be used to discuss and exchange information
regarding:

23. The Contractor and the Project Manager will also be under an obligation to inform the Local Authorities
Environmental Health Officer as soon as reasonably practicable should any emergency Works, confirmed
as essential for reasons of safety   and which could cause environmental disturbance, arise at short notice.

24. The Employer will inform local residents of the progress of the works and the arrangements being taken to
minimise disturbance. To this end a mail shot will be undertaken prior to the start of construction explaining
what work will occur and giving the contact telephone numbers and addresses for queries or complaints.

DISPENSATION PROCEDURE

25. In certain circumstances the Contractor may apply to the Project Manager for consent to carry out Works
which he considers will exceed the noise and vibration limits specified in this Appendix, or which he
considers must occur at times when work is not otherwise permitted. Once the Project Manager is satisfied
that the Works need to be carried out as described and that sufficient information has been supplied, the
Project Manager will pass the application to the Local Authority Environmental Health Department. This
information must be provided at least 14 days prior to the intended date of carrying out the Works whenever
this is feasible and in any case all efforts will be made to provide the information as far in advance of the
works as possible. The details of any dispensation application maybe discussed at the liaison meetings
discussed above.

26. The information supplied will include:

 Full details of the operations in question

 Rationale for requiring extension to working hours

 Proposed working hours

 Predicted noise levels at relevant locations during the proposed operation

 Measures including site supervision arrangements, being adopted to reduce noise to a minimum in
accordance with best practicable means, as defined in Section 72 of the Control of Pollution Act,
1974.

27. On receipt of this information the Local Authority Environmental Health Officer will consider the request and
may grant a dispensation, which may specify the hours of work and noise levels which must not be
exceeded. These additional safeguards will be in accordance with local conditions and will apply exclusively
to the operation for which it is granted and may be of limited duration. A decision regarding dispensation
will not unreasonably be withheld or delayed by the Local Authority Environmental Health Officer.
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APPENDIX 1/10: PERMANENT WORKS TO BE DESIGNED BY THE CONTRACTOR
1. The Contractor shall carry out design in accordance with relevant EuroCodes, British and

European Standards and the reference designs provided within the drawings and this
specification.

2. During the design the Contractor shall consider their construction methodology for the works to
ensure that design detailing considers lifting, storage, and any temporary phases during
construction.

3. The following structural elements are to be designed by the Contractor and submitted to the
Project Manager for review as per clause 106.

Structure Location Design Specification

Precast concrete elements. Various – Refer to
415437-MMD-00-XX-
DR-C-3500 series
drawings

All precast elements indicated on the
contract drawings are to be detailed and
manufactured by the Contactor in
accordance with relevant Eurocodes and
British Standards. Detailing shall be in
accordance with the contract drawings, this
specification, and give consideration to the
Contractor construction methodology.
Reinforcement detailing and scheduling
undertaken by the Contractor are to be
compliant with reinforcement intent
drawings where provided as part of the
contract drawings. The Contractor shall
design the precast concrete elements to
robustly interlock to resist applied loading
and movement.

Precast concrete box
culverts and headwall used
for outfall No 2 extension.

Outfall extensions
through proposed rock
revetment – Refer to
415437-MMD-00-XX-
DR-C-3526 & 3527
drawings

The Contractor shall design these
structures to BS EN 1992-1-1:2004, and as
part of this design the Contractor shall
determine the following: · External
dimensions of the box culverts shown on
drawings 3526 and 3527, and
subsequently determination of headwall
width · Thickness of box culvert side walls
and top and bottom slabs · Reinforcement
design These shall be determined
considering the following moments and
shear forces (Refer to sketch below for
shear force and bending moment locations
across each box culvert wall): ·
Characteristic Serviceability Limit State
(SLS) and Quasi Permanent Bending
Moment 1 & 2: Under Permanent Loads
only = 35kNm/m · Ultimate Limit State
(ULS) Bending Moment 1 & 2 = 50kNm/m ·
Ultimate Limit State (ULS) Shear Force =
145kN/m

· Minimum thickness of box culvert side
walls, top slab and bottom slab to be
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275mm · Nominal cover to reinforcement
to be 75mm · Concrete mix design shall be
the mix design specified for ‘In-Situ
Reinforced Concrete’ in Appendix 17/1
(Seaside Structures

Note: The Bending moments and shear
forces stated above shall be applied to
external sides of each of the 4 walls of the
box culverts (2xside walls, top slab and
bottom slab). Shear force units are in
kN/(m length of box culvert), bending
moment units are in kNm/m length of box
culvert). Bending moments and shear
forces specified above do not include self-
weight dead loads. The bending moments
and shear forces resulting from self weight
dead load shall be considered in the
design and added to those specified above
where applicable.

Proprietary precast concrete
manhole units and cover
slabs designed by
manufacturer on behalf of
contractor.

Various as shown on
drawings

See drawings 415437-MMD-00-XX-DR-S-
2031 & 2133, section 5 of this specification
document and SHW 500 series.
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4. The following features are to be designed by the Contractor and submitted to the Project Manager
for review as per clause 106.

Feature Location Design Specification

Handrailing Various – Refer to
415437-MMD-00-
XX-DR-C-3500
series & 415437-
MMD-00-XX-DR-
S-2030 series
drawings.

The performance specification is
provided in Specification Appendix
3/1

Guard railing Various - Refer to
415437-MMD-00-
XX-DR-S-2030
series drawings.

The performance specification is
provided in Specification Appendix
4/1

Sign Plates Sign plates –
Refer to 415437-
MMD-00-XX-DR-
S-2031 for
locations

Contractor to design sign plates and
associated fixings in accordance
with Appendix 12/1.

Electrical cabling and connections Lighting beacons
– Refer to 415437-
MMD-00-XX-DR-
S-2030 for
information and
415437-MMD-00-
XX-DR-S-2031 for
locations

Contractor to design the electrical
cabling and connections for the
lighting beacons in accordance with
Appendix 12/1.

5. Additional artwork design requirements are to be confirmed by CCBC in consultation with
stakeholders and landscape architect. See Appendix 26/10 for requirements.
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APPENDIX 1/12: SETTING OUT AND EXISTING GROUND LEVELS

1. The setting out information will be/ is provided on the construction issue drawings. The promenade
structures and pavement shall be constructed from 415437-MMD-00-XX-DR-S-2030 series PDF
drawings. The coastal structures and rock revetment shall be constructed from the 415437-MMD-00-
XX-DR-C-3500 series PDF drawings.

2. The existing geometry, existing levels, existing coordinates and proposed setting out information for the
scheme are to be checked by the Contractor and agreed with the Project Manager prior to
commencement of any work. Any discrepancies shall be reported to the Project Manager. Subject to
Project Manager review and acceptance, Contractor to undertake revised grading & alignment works at
tie-ins where necessary if discrepancies are identified.

3. The lines and levels of formation and the walls and paved areas shall be carefully set out and
frequently checked, care being taken to ensure that correct gradients and cross sections are obtained.
The finished surface shall be formed so as to provide adequate fall and satisfactory run off.

4. In order to facilitate the setting out of the works the design lines must be accurately established by the
Contractor and approved by the Project Manager. It then must be accurately referenced in a manner
satisfactory to the Project Manager, every 10 metres and a schedule of reference dimensions shall be
prepared and supplied by the Contractor to the Project Manager. These reference markers shall be
maintained until the works reach formation level.

5. No reference peg or marker shall be removed or withdrawn without the approval of the Project
Manager and no earthworks are to be commenced until the design channel or centre line has been
referenced.
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APPENDIX 1/13: PROGRAMME OF WORKS

1. The Contractor shall provide a programme of the works in accordance with Clause 31 of the NEC4
Engineering and Construction Contract.

2. The Contractor shall provide the programme in the following form to comply with the constraints below:
A network diagram or bar chart produced as a result of a ‘critical path analysis’. It shall show the level
of detail appropriate to each stage of the Works and all activities and restraints, each of which shall be
given a short title. All events shall be numbered and annotated with title, earliest start and finish dates,
duration, identification of predecessor and successor activities together with links, any lead or lag
times, milestone dates, critical dates at which activities must start or finish and staff resources.

3. The Contractor is required to produce the Contractor’s programme on appropriate computer software.
To enable the Project Manager and Supervisor to monitor the Contractor’s progress against the
Programme, the software used shall be proprietary programming software to be agreed with the
Project Manager.

4. The Contractor shall update and submit the Programme (colour version) to the Project Manager.
Additional detail to be shown on the Programme shall be agreed with the Project Manager. The
Contractor shall submit a daily return showing in detail all labour and plant, including that of sub-
contractors, employed on the Site.

Schedule of Constraints

5. The following is a list of applicable programming constraints, it is not exhaustive, and all work elements
should be considered for their programming requirements and constraints.

– Work to privately and publicly owned services and supplies including but not limited to Scottish Power,
Welsh Water and BT (See Appendix 1/16).

– Possession including but not limited to the railway embankment and local properties.
– Traffic safety and management including notice requirements (See Appendix 1/17).
– Restrictions arising from particular health and safety requirements (See Appendix 1/23).
– Environmental constraints including seasonal restrictions and provision of environmental protection

prior to main construction operations.
– Timeframes for acceptance. Approval or authorisation requirements including authorisation of non-

prescribed working days and signs. The Project Manager reserves the right, in the event of adverse
weather condition to suspend the Works without prior notice and/or remove the Contractor from site in
the event of an emergency.

– Restrictions with respect to avoidance of pollution due to noise and vibration (See Appendix 1/9).
– Key Dates as listed in Contract Data Part1
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APPENDIX 1/14: PAYMENT APPLICATIONS

1. The payment applications submitted to the Project Manager in accordance with the Conditions of
Contract.

2. The Contractor shall agree with the Project Manager the dates for submission of monthly statements.
3. The format for submission shall be agreed with the Project Manager.
4. The statement shall be accompanied by a summary in a form approved by the Project Manager prior to

the submission of the first Application for Payment.
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APPENDIX 1/16: PRIVATELY & PUBLICLY OWNED SERVICES

1. This Appendix contains details of services and supplies affected by the Works.
2. The Contractor shall make arrangements with the Statutory Undertakers, utility companies and others

concerned, for the co-ordination of their work with all work which needs to be done by them or their
contractors concurrently with the Works. Compliance with the periods of notice given in this Appendix
does not relieve the Contractor of his obligations.

3. Private services to individual properties have not generally been listed or shown on the Drawings. The
Contractor shall make arrangements with the Statutory Undertakers and others concerned for the
phasing of all necessary disconnections and diversion of private services affected by the Works.

4. The names, addresses and contact details of the Statutory Undertakers, utility companies and
authorities serving in the locality are listed below in Table 1.6.

Relevant Contact Information for Statutory Undertakers
Statutory Undertaker Address Contact Information

Wales & West Utilities -
dig@wwutilities.co.uk

029 2027 8912

BT Open Reach -
cbyd@openreach.co.uk

0800 023 2023

Scottish Power
SP Power Systems Limited

Registered Office: 1 Atlantic Quay,
Glasgow G2 8SP.

Cheshire, Merseyside, N. Wales &
N.Shropshire

Power cuts & emergencies: 0800 001 5400
Connections: 0845 270 0783

General enquiries: 0330 10 10 444

Network Rail

Asset Protection
Network Rail Wales Route

5th Floor 5 Callaghan Square
Cardiff

CF10 5BT

Carl Sells
07739785425

Carl.Sells2@networkrail.co.uk

Welsh Water Welsh Water, Linea, Fortran Road, St
Mellons, Cardiff, CF3 0LT.

0800 917 2652
P.O. Box 3146

CCBC Street Lighting -

Street.lighting@conwy.gov.uk
Monday –  Thursday / Friday

08:45 – 17:15 / 16:45
01492 575 337
Out of Office

01248 680 033

Services and Supplies Affected by the Works
Location Description Group* Drawing No. Description
Refer to
Statutory

Undertaker
returns and/or
Invek Sewer

Survey
Drawings

Surface Water
Main (Dwr

Cymru Welsh
Water)

E See Statutory
Undertaker plans

and/or Invek
Sewer Survey

Drawings.

415437-MMD-00-
XX-DR-S-2031,
2131, 2132 &

2133.

Existing inspection chambers and
manholes to be raised/tied into proposed
works and outfall No 2 extended as per

details.
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Location Description Group* Drawing No. Description
415437-MMD-00-
XX-DR-C-3500,

3526, 3527.
Refer to
Statutory

Undertaker
returns and/or
Invek Sewer

Survey
Drawings

Combined
Sewer (Dwr

Cymru Welsh
Water)

E See Statutory
Undertaker plans

and/or Invek
Sewer Survey

Drawings.

415437-MMD-00-
XX-DR-S-2031,
2131, 2132 &

2133.

Existing inspection chambers and
manholes to be raised/tied into proposed

works as per statutory undertakers’
standards.

Refer to
Statutory

Undertaker
returns and/or
Invek Sewer

Survey
Drawings

Low Voltage
Electricity ducts

(Scottish
Power)

B - Existing low voltage cable within works.
New electrical cable and connection from

existing lighting system needed for
lighting beacons.

Refer to
Statutory

Undertaker
returns and/or
Invek Sewer

Survey
Drawings.

Existing outfall
pipe.

B 415437-MMD-00-
XX-DR-C-3001 &

3002

Existing outfalls No1 on coastal plans to
be protected and existing outfall No2 to

be extended though proposed revetment.

Group definitions

A Work expected to be completed before the commencement of the Works.

B Work required after commencement of the Works which does not require prior work by the Contractor
but does require the Contractor to undertake liaison and coordination.

C Work required after commencement of the Works which does require prior work by the Contractor.

D Work expected to be in progress at the commencement of the Works.

E Work to be wholly undertaken by the Contractor.
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APPENDIX 1/17: TRAFFIC SAFETY & MANAGEMENT

Submission of Traffic Safety and Management Proposals

1. In all areas of the site the Contractor shall be responsible for providing and maintaining adequate and
suitable carriageways/routes (including footways) for the passage of vehicular traffic, cyclists and
pedestrians and in compliance at all times with the requirements of the Project Manager. The
Contractor shall:

– Maintain two-way traffic flows at all times during the contract, except as authorised by the Project
Manager, or except as specifically referred to elsewhere in the Contract (for example within clause 19
below).

– Provide and maintain when required, or as may be directed by the Project Manager, suitable traffic
direction, diversion, warning or other related signs and lighting to the satisfaction of the Project
Manager.

– Provide, maintain and remove, when required, or as may be directed by the Project Manager,
temporary road markings to the satisfaction of the Project Manager.

– Remove some or all his constructional plant and equipment, as and when directed by the Project
Manager, to relieve traffic congestion on carriageways.

– Always maintain and keep open  to the satisfaction of the Project Manager all rights of way and means
of access to property to the extent of providing temporary roads or crossovers where necessary.

2. The Contractor shall ensure adequate pedestrian routes are available at all times except where
otherwise stated within the contract document. This may involve the provision of temporary surfaces in
order to facilitate suitable pedestrian and cyclist movements. Wherever possible such accesses shall
comply with the guidance on the compliance with the Equality Act published by the Department for
Transport. Where such compliance is not suitable, the prior approval of the Project Manager shall be
obtained before implementing measures that are otherwise safe but not fully compliant with such
guidance.

3. The Contractor shall submit his proposed traffic management programme to the Project Manager for
approval two weeks prior to the commencement of site works and shall include the following:

– Phasing of Works
– Drawing showing traffic management layout including as appropriate:

○ Position of traffic signs
○ Width of lanes
○ Working area
○ Safety zone
○ Crossovers
○ Pedestrian and cycle routes and safety measures

– Timing of operation
– Road lighting requirements
– A minimum of 500mm safety zone, delineated by traffic cones, must be maintained between any live

traffic lane and all site staff/workmen.

Traffic Safety and Management Requirements and Constraints

4. The Contractor shall phase their work so as to cause the minimum level of disruption to traffic and shall
maintain operation of vehicles in two-directions on highways affected by the Works where practicable.
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The actual timing for each change to the traffic management layout shall be subject to the agreement
of the Police, Supervisor and Highway Authority.

5. All Temporary Footways and Cycleways shall be constructed as follows:

– Where part of the Permanent Works - Permanent construction where possible.
– Other areas - 100mm thickness Type 1 or 2 granular sub-base, 25mm dense macadam binder course.

Temporary footways shall not be less than 2 metres in width except as specifically authorised by the
Project Manager. They shall be clearly signed, adequately fenced, delineated and illuminated, kept
free from obstructions and maintained in a clean, safe condition at all times.

6. The Contractor shall submit to the Project Manager for approval details of any proposals which involve
the reduction of carriageway widths. The Contractor shall not commence works requiring reductions in
carriageway widths or implement such reductions before the Engineer's permission has been given.

– Minimum lane widths of 3.25m shall be provided in each direction, giving a minimum carriageway
width of 6.5 in two-way roads and 3.25m in one-way roads, unless prior consent has been granted by
the Highway Authority. These widths shall be increased where turning movements are required or on
bends. A lane width reduction to 3.00m may be allowed for limited periods subject to the approval of
the Project Manager.

7. Where a road is closed temporarily, new road markings shall be in place before the road is re-opened
to traffic. All road markings removed or obscured as part of the Works are to be reinstated within 24
hours where a road remains open to traffic, unless alternative temporary traffic management measures
are in place.

8. Where Give Way and Stop markings have been erased, warning signs and temporary road markings in
accordance with the Traffic Signs Manual shall be provided in the appropriate position. All signs and
markings are to be maintained in position until their removal is authorised by the Project Manager.

9. The Contractor shall ensure that at no time does the standard of street lighting (including footways and
cycle tracks) fall below the standard that existed before work commenced.

10.Temporary lighting to illuminate Working Areas wherever work is in progress shall be provided and
maintained by the Contractor during the hours of darkness and at times of poor visibility. The Contractor
shall take all reasonable steps to prevent dazzle from this lighting or works vehicles and plant affecting
all traffic. All temporary lighting shall meet the requirements for ‘Noise Control’.

11. The Contractor shall co-ordinate traffic management and diversion proposals with the bus operators
and the Passenger Transport Authority where applicable. No bus stops shall be closed until temporary
arrangements have been agreed with the Project Manager and the organisations concerned.

12. The Contractor shall ensure that pedestrian and cycle routes, crossing facilities and lighting levels in the
vicinity of permanent and temporary bus stops are maintained to a high standard at all times.

13. All vehicles shall move into and out of the Working Area travelling in the direction of traffic flows using
the designated access and exit points. Vehicles entering the Working Area shall be equipped with
rotating amber beacons and shall have “Highway Maintenance/Contractor” signs affixed to the rear of
the vehicles. Beacons shall be switched on when entering and leaving the works and should be
positioned such that they are clearly visible to other traffic. Vehicles not equipped with the appropriate
beacon or sign shall not be permitted to access the Working Area.

14. All traffic management and diversion proposals shall be co-ordinated with the emergency services. If
the access to / egress from any emergency service station, hospital etc. is affected by any part of the
works, the relevant bodies shall be consulted in advance and no works shall be carried out until any
temporary arrangements have been agreed with the Project Manager and the organisations concerned.
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Traffic Safety and Control Officer

15. A traffic safety and control officer are not required for this scheme.

Temporary Traffic Regulation Orders and other Statutory Orders

16. The Contractor shall submit details of all proposed temporary diversions within 8 weeks of the diversion
being required to allow any Statutory Orders or Notices to be published. No work shall commence on
the site until the Contractor’s proposals have been approved by the Project Manager.

17.The Contractor is to include for all costs in connection with the provision of all temporary diversions of
traffic including the cost of all signage which is deemed necessary to implement, temporarily cover and
remove as necessary diversion.

18.Approval of the Highway Authority and Project Manager is required prior to the implementation of
diversions.

19.The Contractor will submit the required temporary traffic order notice for:

 the complete closure of the promenade between Rotary Way Porth and Splash Point Old Colwyn.

 The complete closure of Promenade road between the junction between Rotary Way and Promenade
road, and the junction between Beach Road and Cliff Gardens to the south of Splash Point Old Colwyn.

20.The Contractor shall be responsible arranging and maintaining the signage and traffic management
required for the diversion routes for the duration of the works.

21. Subject to any restrictions in the Contract, the Employer will endeavour to arrange any temporary
Traffic Regulatory Orders or Statutory Orders necessary to accommodate the Contractor’s proposed
traffic management scheme if requested to do so by the Contractor. Attention is drawn to the
paragraphs in this appendix relating to programme implications and notice periods. The following
conditions shall apply to all permanent and temporary orders:

– No permanent or temporary stopping up of existing highways shall be undertaken without the approval
of the Project Manager, confirmation of the statutory order, and the alternative routes (either
permanent or temporary) being constructed and available for use.

– All existing roads shall remain open until the actual date when reconstruction work is to commence, or
traffic management schemes are to be implemented.

– The Contractor shall be responsible for giving all necessary notice to and complying with any
requirements of the Project Manager in connection with the permanent or temporary closing or
restricting of highways.

22. In all cases of road closures, continued access for pedestrians and cyclists must be maintained via
existing routes or temporary/permanent alternative routes, unless otherwise directed by the Project
Manager.

23. Applications for Traffic Orders shall be comprehensive, for the duration of the scheme and shall reflect
the complete traffic management system provided. Provisional periods of notice required by
Applications for Traffic Orders shall be comprehensive, for the duration of the scheme and shall reflect
the complete traffic management system provided. Provisional periods of notice required by the
Highway Authority for them to arrange orders are as follows:
 For any works requiring a temporary traffic order a minimum of 8 weeks’ notice period shall be

given to Conwy County Borough Council’s Streetworks Department.
 For any works in the highway or works requiring traffic management within the highway not

requiring a temporary traffic order, the Contractor will be required to submit the necessary works
order notices to Conwy County Borough Council’s Streetworks Department with a minimum 14
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days’ notice period.

24. The Contractor shall be responsible for confirming with the Highway Authority whether any additional
temporary or permanent Traffic Orders or authorisations are required for his traffic management
systems. The Contractor shall apply to the Highways Authority for any necessary traffic orders and
copy all his correspondence with the Highway Authority to the Project Manager.

25. All costs associated with obtaining traffic orders are to be included in the Contract sum. The costs of
public notices shall be borne by the Employer except where the Contractor requires amendments to a
made Traffic Order or further orders for the same scheme are subsequently requested.

Driver Information Signs

26. The Contractor shall cover (in a manner approved by the Project Manager) and uncover existing signs
and temporary signing that become inaccurate as a result of the introduction of any traffic management
measure.

27. Driver Information signs to Clause 117 are required. See Appendix 1/21 for details.

Temporary Speed Limit Cameras

28. The scheme will not utilise temporary speed limit cameras.
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APPENDIX 1/19: ROUTING OF VEHICLES

Permitted Access and Egress Routes to the Site

1. Access and egress to the working areas for construction traffic is strictly off the A55 at Junction 22. The
contractor is expected to visit the site during the tender period and satisfy himself that the route is
suitable for delivery of plant and materials. The Contractor shall use only Primary and Principal Roads
to access the site wherever possible. The Contractor will be required to comply with all existing weight
and vehicle size restrictions. Any alternative proposals for access shall be submitted to the Project
Manager for approval.

2. The Contractor shall make reasonable arrangements for the collective transportation of his personnel
and those of his Sub-Contractors onto and away from the site. This is to avoid unnecessary movements
and excessive parking of vehicles on site in the interests of safety.

The Use of Permanent Works by Construction Traffic

3. The approval of the Project Manager to proposals to use the structures or finished pavement forming
part of the permanent Works for construction traffic shall not relieve the Contractor of his
responsibilities under the Contract. The Contractor shall provide the Overseeing Organisation with
details of proposed construction traffic movements as part of his Traffic Management arrangements
(See Appendix 1/17).

4. The site speed limit will be 10mph.

Movement of Machinery and Plant Across Public Roads

5. Labour, plant and materials shall be kept within the confines of the Working Area and the Contractor
shall not use areas of carriageway that are open to the public except in the following circumstances:

– Labour and plant required for traffic management purposes;
– Labour, plant and materials being moved to and from the Working Area by suitable vehicles.

In the event the above circumstances are met, the Contractor shall ensure that the carriageways be kept
free from dirt by installing wheel-cleaning equipment and/or by regular sweeping. Sweeping will not be
deemed satisfactory if the wheels and chassis of vehicles are exposed to hazardous materials and the
installation of vehicle-cleaning equipment will be necessary.

6. Tracked vehicles and plant shall not be permitted to work or run on the sections of carriageway which
are to be reconstructed or overlaid unless the surface over which movement is to take place is
protected to the satisfaction of the Project Manager and Highway Authority.

7. The Contractor shall provide approved protection to all drains or ducts wherever it is required to move
plant or vehicles across such drains, ducts and services and shall reinstate at his own expense any
such drain or duct which becomes damaged or disturbed.

8. Damage to the public highway or private roads/tracks which the Project Managers considers is due to
their use by the Contractor’s plant or machinery shall be repaired at the Contractor’s expense.

Movement of Machinery and Plant Across Beach/Tidal Areas
9. Plant, equipment, and materials shall be kept within 20m of the toe of the proposed rock revetment.  In

localised areas where plant may be needed for loading/unloading and delivery operations, plant may
travel outside this 20m zone.
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APPENDIX 1/21: INFORMATION BOARDS

1. Contract Information Boards are to be provided on all approaches (2No) at locations to be agreed with
the Project Manager.

2. The Contract Information Boards shall contain bi-lingual information in Welsh and English.
3. The Contractor is responsible for the structural design of the total information board assembly including

posts and foundations. The design is to be based on wind loading to BD37.
4. Details of the scheme signboard size and legends shall be obtained from the Project Manager. They

will be approximately 2.0m x 2.0m. They will be constructed from a weather resistant material with the
logo of the Employer, Project Manager and funding/other agencies in colour.
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APPENDIX 1/22: PROGRESS PHOTOGRAPHS

Requirements for Progress Photographs
Location Type

and
Format

No. of Photographs
and Distance Between

Photographs or
Specific Aspects

Required

Aerial /
Ground

Frequency Required
/ Interval

Remarks

Throughout
the works

Digital
high

resolution
Minimum

12MP.

To be agreed initially
with PM.

(As a minimum general
photographs at 100m

intervals in each
direction.)

Ground 1. Prior to
commencement of
work

2. At weekly intervals
3. Upon completion of

work

Additional
photographs
to be
provided if
directed to
do so by the
Project
Manager

1. All photographs to bear the date and time.
2. Photographs to be supplied to the Project Manager in electronic format. Photographs to be supplied to

the Project Manager no later than one month from the date on which they were taken. Delivery of
photographs to include the project title, reference number, location and a brief description of the work
shown for each picture.

3. The photographs and copyright privileges shall be the property of the Overseeing Organisation.
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APPENDIX 1/23: RISKS TO HEALTH AND SAFETY

1. Reference to the Pre Construction Information prepared by the Principle Designer should be made for
identification of site specific risks.

2. The Contractor shall ensure that all areas used by the general public are fully protected during any
work involving substances hazardous to health.

3. The Contractor shall take all reasonable precautions to ensure that emissions of dust and air pollution
from the site are minimised.  All lorries delivering to and from the site shall be fully and properly
sheeted at all times. A suitable dust-suppression system must be adopted where the generation of dust
would otherwise occur.

4. Precautions shall be taken to prevent the emission of all substances applied by spraying including
among others saline, bituminous sprays, concrete curing compounds and paint systems.

The measures to be taken shall include but not be limited to:-

○ The erection of adequate screens or the closure of traffic lanes if the screening cannot be made
fully effective.

○ Spraying must cease when the prevailing wind is such that it may blow the sprayed substance in
the direction of members of the public.

○ Adequate signs should be put up to warn that particular spraying is in progress.
○ Compliance with the manufacturer’s recommendations in relation to storage, handling and use.

Fuel, Lubricants and Hydraulic Fluids

5. The Contractor shall store and handle, including refuelling, only on hard-standing or other approved
areas, away from watercourses and drains. They are also to ensure:

– All plant and containers are on drip trays or within bunds
– That soil, planting and grassed areas are not contaminated.
– That vehicles and plant are secure from leakage and spillage. If spillage occurs, take appropriate

emergency action and inform the Project Manager immediately.

The Contractor shall be responsible for all consequences arising from any pollution attributed to the works.

Use of Pesticides

6. Use only where specified or approved, and then only suitable products as listed in the UK Pesticide
Guide. Where work is near water, drainage ditches or land drains, comply with the MAFF guidelines for
the use of herbicides on weeds in or near water courses and lakes. Observe all precautions
recommended by the manufacturer and remove containers from site immediately once they have been
emptied or are no longer required. Operatives must hold a BASIS Certificate of Competence, or work
under the supervision of a Certificate holder.

Nuisance

7. Take all necessary precautions to prevent nuisance from smoke, dust, rubbish, vermin and other
causes.  Ensure that the works do not increase the risk of bird strike by attracting birds.  Keep all
materials attractive to birds contained, unless otherwise agreed with the Project Manager.

8. Burning of materials arising from the work will not be permitted.
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APPENDIX 1/24: QUALITY MANAGEMENT SYSTEM
1. The Contractor shall institute and operate a Quality Management Plan which is in accordance with ISO

9001 and their current certification.
2. The Quality Plan shall be submitted to the Project Manager for its acceptance not later than 21 days

after award of the Contract.
3. The Quality Plan shall include details on the following as a minimum.

– Contractor’s Organisation and Management.
Including the organisation of the contract, line command and communication links between parties
involved in the Contract on and off site.
Names, roles, responsibilities and authority of principals and key personnel.

– Identification of the parts of the Contractor’s Quality Management System relevant to the Works.

– Details how the Contractor shall competently inspect, test, check and approves their own work and
the work of their sub-contractors.

– Supply Chain Management.
Including details of control and communications processes, assessment of the supplier’s and
subcontractor’s quality management systems and quality control capabilities, monitoring
arrangements, review and acceptance of work items being undertaken by the subcontractor or
supplier.
Details and scheduling of Quality Plans required by relevant National Highways Sector Schemes or
other quality management schemes.
Details of registration to relevant National Highway Sector Schemes or other quality management
schemes.

– Document Control.
Controls relevant to the Works, including the control and processing of testing results, materials
and workmanship certification and quality records.
The management of quality records
The control and scheduling of all documentation to be submitted to the Overseeing Organisation as
required by the Specification throughout the Works.

– Resource Management.
Including details of relevant skills and experience of personnel involved in the Works.
The relevant training and/or competency assessment certificates and/or registration/skills cards or
scheduling of when they will be provided.

– Method Statements
Method Statements for initial items of work and scheduling for all other method statements
required. This scheduling shall include times for submission of method statements such that they
are submitted a minimum of 14 days prior to the commencement of relevant work.

– Hold Points for inspecting, testing and checking.

4. The Construction Phase Plan developed from the Pre-Construction Information must be submitted to
the Project Manager not less than 2 weeks before the proposed date for start of construction work.
The Contractor shall not start construction work until the Employer has confirmed in writing that in
his view the Construction Phase Plan is sufficiently developed to allow construction to commence.
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Security
5. The Contractor shall adequately safeguard the site, the Works, products, materials, plant, and any

existing buildings affected by the Works from damage and theft. Take all reasonable precautions to
prevent unauthorised access to the site, the Works and adjoining property.

Employers’ Representatives Site Visits
6. The Contractor shall inform the Project Manager in advance of all safety provisions and procedures

(including those relating to materials which may be deleterious) which will require the compliance of the
Employer or his representatives when visiting the site.
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2 Site Clearance

APPENDIX 2/1: LIST OF BUILDINGS ETC. TO BE DEMOLISHED OR PARTIALLY
DEMOLISHED

1. During the Contract period, the Contractor shall ensure the stability of all existing structures. The
Contractor shall provide and maintain all necessary temporary supports. The Contractor shall agree all
safety measures with the Project Manager.

2. The Contractor shall take precautions to prevent fire and explosion caused by gas or vapour.

3. Holes left by the removal of underground structures, chambers and foundations shall be filled with Class
1 material and be compacted in compliance with Appendix 6/1 and Table 6/1.

4. The buildings and structures described in the Table below require demolition:

Table 2.1: Buildings and Structures Requiring Demolition
Description Drawing No. Requirements

Copings along existing seawalls to be
raised.

415437-MMD-00-XX-DR-D-0231 Where seawall is being raised, coping
to be carefully removed and disposed

off site.
Existing stairs from highway to

promenade (next to retaining wall
near Rotary Way junction)

415437-MMD-00-XX-DR-D-0231 Existing steps and associated
furnishings / railings to be removed

and disposed off site.
Existing steel stairs from promenade

to beach.
415437-MMD-00-XX-DR-D-0231 Existing steps and associated

furnishings / railings to be removed
and disposed off site.

Existing concrete cross over steps. 415437-MMD-00-XX-DR-D-0231 Existing concrete cross over steps
and to be removed and disposed off

site.
Existing shelter at west end of

promenade to Rotary Way junction
ramp.

415437-MMD-00-XX-DR-D-0231 Subject to CCBC approval existing
shelter to be removed if Contractor

needs access and space to construct
the works.

Columns at ends of RC wall near high
to prom stair entrance.

415437-MMD-00-XX-DR-D-0231 End RC columns next to entrance
removed to ensure facade is

continuous between new & existing
sections. RC disposed of off site.

Ends of existing revetments to be
extended.

415437-MMD-00-XX-DR-D-0231 Where revetment shall be extended /
filled in, primary, underlayer and core
along sloped sides of phase 2 rock

revetment shall be removed to allow
geotextile to be lapped and revetment

extended lineally. Removed
armourstone shall be incorporated
into the works as per specification.

Top of existing revetement between
proposed steps 1 and outfall No 1.

415437-MMD-00-XX-DR-D-0231 Top 1.2m depth of phase 2 rock
revetment crest along this section to

be removed, graded and
reincorporated into the works as per

specification.
Existing toe armourstone along base
of existing seawall west of outfall No

2.

415437-MMD-00-XX-DR-D-0231 Where new revetement is to be
constructed, existing toe armourstone

to be removed, tested and
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Description Drawing No. Requirements
incorporated into the works if

compliment with the specification
Existing guard railing along seawall

copings to be removed.
415437-MMD-00-XX-DR-D-0231 Unless noted otherwise existing

guardrail to be typically removed and
disposed of off site. However recently

installed / undamaged key clamp
along seawall copping shall be

carefully removed from the seawall for
client re-use. Taken to CCBC storage
yard as directed by client. Contractor
to ensure safe edge protection during

works.

The following lists the superficial obstructions, which shall be demolished together with any further
requirements.

Redundant Cables

5. Existing underground cables shall be safely disconnected, cut out and removed from Site and disposed
of as part of the Contractor’s obligations under Health and Safety requirements.
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APPENDIX 2/2: FILLING OF TRENCHES AND PIPES

1. Redundant pipes, services, etc. within 1m of formation or elsewhere within 1.2m of finished ground
levels are to be removed and backfilled with granular material in accordance with Clause 201 of the
Specification of Highway Works. Where this cannot be readily achieved, pipes shall be filled with
cement/PFA grout as described in Clause 506 of the Specification of Highway Works.

2. Redundant pipe work left in place to be sealed in accordance with Clause 506 of the Specification.

3. Pipes, services, etc. over 1m below formation shall be left in place. The end of existing drains and
sewers no longer required as part of the drainage layout shall be sealed in accordance with Clause 506
of the Specification.

4. All trenches shall be backfilled with Type 1 granular sub-base (above pipe bedding and surround)
unless under existing carriageway where concrete class ST4 shall be used.
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APPENDIX 2/3: RETENTION OF MATERIAL ARISING FROM SITE CLEARANCE
1. All construction material e.g. concrete, steel, timber etc. arising from excavation is to be removed from

site and shall become the property of the Contractor and shall be consigned in accordance with
statutory requirements.

2. Unless noted otherwise redundant items arising from site clearance shall become the property of the
Contractor and disposed of under the Contract, unless otherwise instructed by the Project Manager.

3. Where required, voids left by items that have been removed shall be backfilled immediately with Class
1 material in accordance with Appendix 6/1.

4. The table below relates to retention of materials arising from Site Clearance. See drawing 415437-
MMD-00-XX-DR-D-0231 for locations.

5. Contractor is required to re-use the site won bituminous material from existing carriageway and
promenade within the works, whilst fully compliant with the Specification for Highway Works and EA
Guidance RPS 75.

Description Location Delivered to   Requirements
Sign and post At end of Rotary way to

promenade junction
ramp.

Kept undamaged and
kept in same location.

Lifebuoy Near phase 2 prom
transition ramp (to be
raised). See recent site
drone photographs.

Kept undamaged and
kept in same location
on railing.

Ends of existing
revetments to be
extended.

415437-MMD-00-XX-
DR-D-0231

Re-incorporated into
the works as per
specification.

Where revetment shall be extended / filled
in, primary, underlayer and core along
sloped sides of phase 2 rock revetment
shall be removed to allow geotextile to be
lapped and revetment extended lineally.
Removed armourstone shall be
incorporated into the works as per
specification.

Top of existing
revetement between
proposed steps 1 and
outfall No 1.

415437-MMD-00-XX-
DR-D-0231

Re-incorporated into
the works as per
specification.

Top 1.2m depth of phase 2 rock revetment
crest along this section to be removed,
graded and reincorporated into the works
as per specification.

Existing toe
armourstone along
base of existing
seawall west of outfall
No 2.

415437-MMD-00-XX-
DR-D-0231

Tested and
incorporated into the
works if compliment
with the specification.

Where new revetement is to be
constructed, existing toe armourstone to be
removed, tested and incorporated into the
works if compliment with the specification

Existing guard railing
along seawall copings
to be removed.

415437-MMD-00-XX-
DR-D-0231

Taken to CCBC
storage yard as
directed by client.

Unless noted otherwise existing guardrail
to be typically removed and disposed of off
site. However recently installed /
undamaged key clamp along seawall
copping shall be carefully removed from
the seawall for client re-use. Taken to
CCBC storage yard as directed by client.
Contractor to ensure safe edge protection
during works.
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APPENDIX 2/4: EXPLOSIVES AND BLASTING

1. Explosives shall not be used on this contract.
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APPENDIX 2/5: HAZARDOUS MATERIALS

1. The existing bituminous surfacing to the promenade and highway was tested for polycyclic aromatic
hydrocarbons (PAHs) and other organics prior to the start of the works as part of the Ground
Investigation (GI). The GI reports are included with the Site Information (report refences CCG-C-20-
11993). The reports suggest that the existing carriageway/promenade bituminous surfacing material is
likely to contain PAH compounds, and may be classifiable as hazardous waste for off-site disposal.

2. The Contractor is required to re-use the site won bituminous material from the existing carriageway
and promenade within the works where possible, whilst fully compliant with the Specification for
Highways Works and EA Guidance RPS 75.

The material is to be reused as a hydraulic bound material as a substitute to the first 250mm of 6N
beneath the new promenade slab and as sub base beneath footways.

If, during the works, hazardous waste materials are discovered or suspected; the Contractor, after
notifying the Project Manager, must immediately inform:

○ The Hazardous Waste Officer of NRW (Telephone TBC, Emergency Pollution Hotline 0800 80 70
60)

○ The Waste Strategy Officer for Conwy County Borough Council

3. The site of the hazardous material must be appropriately fenced off to prevent unauthorised access.
The Contractor must comply with the recommendations of NRW for dealing with the hazardous
material.

4. The requirements for dealing with Class U2 Unacceptable Material and Hazardous Waste material are
given in Appendix 6/2.

5. All unacceptable and surplus materials (other than those classified as Class U2 materials as defined in
Clause 601.3 of the Specification) to be removed from site shall be classified as controlled waste and
the Contractor will be required to dispose of such materials in accordance with the Environmental
Protection Act 1990. The Duty of Care imposed by the Act shall apply to the Contractor as producer of
the waste. This shall also apply to any sub-contractor employed by the Contractor.

6. All waste material haulage must be undertaken by a carrier permitted to transport controlled waste and
each load must be accompanied by a transfer note and transported in sheeted wagons.

7. All waste must be deposited at an approved and permitted site capable of taking the waste in question.
The Contractor should contact Conwy County Borough Council to check the availability and location of
appropriate waste disposal facilities or to seek approval to any alternative proposals for the disposal of
waste materials.
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3 Fencing

APPENDIX 3/1: FENCING, GATES AND STILES
The following specification applies to the edge restraint and handrails detailed on 415437-MMD-00-XX-DR-
S-2030 to 2399 drawings for promenade structures, and on 415437-MMD-00-XX-DR-C-3500 to 3599
drawings for coastal structures.

1. Handrailing generally (all types) - All handrailing to be detail designed by a manufacturer on behalf of
the Contractor. Proposals to be submitted to CCBC for approval prior to manufacture.

Coastal structures
The following specification applies to the edge restraint and handrails detailed on coastal drawings
415437-MMD-00-XX-DR-C-3500 to 3599. Typical cross section details of edge restraint and handrails are
shown on drawing 415437-MMD-00-XX-DR-C-3530.

2. Handrail Type A; to beach access stairs and cross over steps:
Combined guardrail and handrail system. Class 3 to BS 7818, ‘Harbour’ style handrailing by Marshals
or similar accepted, to provide top rail height of 1150mm above floor level. Handrail to be provided at
900mm to 1000mm above floor level / staps pitch line. Posts fixed at maximum of 2m uniform centres
to accommodate two rails. Rails and posts to be constructed of ‘polymer cast’ material around a mild
steel core and finished with two coats of polyurethane based coating in colour RAL 1013 ‘Oyster
White’. Combined guardrail and handrail system to provide a min. 50 year design life in the marine
environment. Some posts to be fixed to top of walls with baseplates and holding down bolts where level
rail fixings are required.  Some posts to be root fixed (aka planted) to top of walls where diagonal rail
fixings are required.

i. Base plate and holding down bolt arrangement to withstand loading requirements for class 3 post
and rail pedestrian restraint systems as detailed in table 2 of BS 7818-1995. Holding down bolts to
be grade A4 stainless steel.
ii. Posts to be root fixed (aka planted) to withstand loading requirements for class 3 post and rail
pedestrian restraint system as detailed in table 2 of BS 7818-1995. Rooted section grouted into
cored holes along top of wall with 35N/mm² compressive strength non-shrink grout.

Promenade structures
The following specification applies to the edge restraint and handrails detailed on promenade drawings
415437-MMD-00-XX-DR-S-2030 to 2399. Typical cross section details of edge restraint and handrails are
shown on drawing 415437-MMD-00-XX-DR-S-2134.

3. Handrailing; promenade edge generally:
1150mm high class 3 ‘Harbour’ style handrailing to BS 7818 by Marshals or similar approved. Posts
fixed at 2m centres to accommodate three rails. Rails and posts to be constructed of ‘polymer cast’
material around a mild steel core and finished with two coats of polyurethane based coating in colour
RAL 1013 ‘Oyster White’. 50mm diameter horizontal rails fixed to posts as standard. Handrailing to
provide a min. 50 year design life in the marine environment. Posts to be fixed to top of walls with
baseplates and holding down bolts. Base plate and holding down bolt arrangement to withstand
loading requirements for class 3 post and rail pedestrian restraint system detailed in table 2 of BS
7818-1995. Holding down bolts and domed nuts to be grade A4 stainless steel.

4. Kee Klamp 1 - Along transition ramp:
Proprietary galvanized steel Kee Klamp (2-rail) selected & installed by Contractor to resist class 2
loading to BS 7818 (equivalent to a 0.7kN/m horizontal load along top rails). Top of handrail to be
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900mm to 1000mm above FFL ramp pitch line. Top of lower handrail to be 600mm above FFL ramp
pitch line. Post root fixed to min 450mm depth and in 350mm ⌀ concrete (C35/45 grade) below surface
& binder course layers, to resist a 1.4kN/m characteristic horizontal load applied to system top.

5. Kee Klamp 2 - Along back of promenade transition ramp (due to fall from height):
Proprietary galvanized steel Kee Klamp (2-rail) selected & installed by Contractor to resist class 3
loading to BS 7818 (equivalent to a 1.4kN/m horizontal load along top rails). Top of handrail to be
1100mm above FFL. Top of lower handrail to be 600mm above FFL ramp pitch line. Post root fixed to
min 450mm depth and in 350mm ⌀ concrete (C35/45 grade) below surface & binder course layers, to
resist a 1.4kN/m characteristic horizontal load applied to system top.
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5 Drainage

APPENDIX 5/1: DRAINAGE REQUIREMENTS
1. The drainage within the promenade shall be constructed in accordance with the promenade drawings

and specification of highway works 500 series.

Cleaning and Testing

2. A CCTV survey of the entire new drainage system is to be undertaken upon completion, a copy of the
report and electronic videos of the surveys are to be included in the Health and Safety file for the
Scheme.
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APPENDIX 5/2:  SERVICE DUCT REQUIREMENTS

1. Duct construction shall conform to clause 501.7 of the Specification for Highway Works with
construction details as Highway Construction detail I2 with the exception that all ducts shall have
concrete surround.

2. The location and number of ducts are shown on the contract drawings.
3. Marker blocks and location posts (where required) are shown on the contract drawings and shall

comply with Highway Construction detail I1.
4. Ducts shall be colour coded in accordance with NJUG Guidelines on the positioning and colour coding

of underground utilities apparatus and works shall comply with Health and Safety Executive Booklet
HS(G)47

Service Duct requirements (Street Lighting)

a) The ducting required for street lighting and illuminated signs is described on drawings 415437-MMD-
00-XX-DR-S-2030 to 2399.

b) Cable ducts shall be 50mm diameter of twin wall construction, ribbed on the outer profile and smooth
internal profile manufactured from polythene or medium density polyethylene, wall thickness 5mm
minimum, orange in colour, inscribed “STREET LIGHTING” at 1 metre intervals permanently
embossed.

c) Plastic marker tape shall be laid above all cable runs and shall be 150mm wide yellow self-coloured
polyethylene not less than 0.1mm thick. Where the trench is only being used for a private street
lighting network the tape shall include the wording ‘CAUTION’ and ‘STREET LIGHTING CABLE
BELOW’ along its full length.

d) Ducts in verge and footways shall be installed by open trench with a depth of cover of not less than
450mm, in accordance with Clause 1421. All cables will be installed in ducting.

e) All duct requirements for Statutory Undertakers and Agent Authorities shall be determined by the
Contractor in liaison with the relevant bodies, ducts and draw cords provided where necessary.

f) Ducts shall be colour coded as follows:
1. Electricity Company (DNO) – black colour – supply cable into feeder pillar.
2. 50mm diameter duct – orange colour – for highway lighting cables.

Draw Pits for Street Lighting and Traffic Signals

g)  The draw pits required for street lighting and traffic signs is described on drawings 415437-MMD-
00-XX-DR-S-2030 to 2399:

• The chamber formwork shall be manufactured from high Density Polyethylene with pre-formed
knockout areas to accept the specified ducts.

• They shall be modular units, which can be stacked to the required level and have reinforced profile
to retain its shape during the placing of concrete surround.

• Chamber covers and frames shall be capable of class C250 (refer to drawings 415437-MMD-00-
XX-DR-S-2030 to 2399 for information) and the covers shall be in accordance with the type of surrounding
surface.
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APPENDIX 5/7: THERMOPLASTICS STRUCTURAL WALL PIPES AND FITTINGS

1. Thermoplastic structural wall pipes and fittings shall be manufactured from high strength HDPE to a
structured wall design certified by Highways Authorities’ Product Approval Scheme (HAPAS) by the
British Board of Agrément (BBA) in conjunction with the Highways Authority.  The general
requirements for structured wall pipes and fittings are contained in the MCHW Volume 1, Clause
518.
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6 Earthworks

APPENDIX 6/1: REQUIREMENTS FOR ACCEPTABILITY AND TESTING ETC. OF
EARTHWORKS MATERIALS

Definition of Fill Classes and Acceptable Limits for Fill Classes
1. Acceptable materials shall be those imported on to the Site, which meet the requirements of this

Specification for acceptability for use in the Permanent Works.
2. The earthworks shall be constructed in accordance with the Series 600 Earthworks Drawings.

Acceptability limits and permitted Classes are given in Table 6/1 of this Appendix.
3. The Contractor is responsible for determination of acceptability and classification of materials at

source and is responsible for preventing any deterioration of condition in transport, deposition
and stockpiling. Appendix 1/5 lists the required tests and frequency of testing.

4. A method statement for the earthworks is required giving details and plans of the source of the
materials (including lateral and depth zoning), placement and compaction methods and the
proposed sampling strategy.

5. The classification and confirmation of acceptability of the earthwork materials shall be carried out
by the Contractor. The classification shall include all materials excavated on site or imported.

6. Where imported material is used to form embankments the Contractor shall, prior to the delivery
of the material to site, supply information regarding the nature and source of the material together
with the results of source material testing. A plan, updated weekly, is to be supplied identifying
the locations and depths of the samples taken for source approval testing. When material is
stockpiled for an extended period, re-testing prior to commencement of placement may be
required.

7. All test results for the construction are to be reviewed and verified by the Contractor and shall be
presented to the Supervisor for information purposes within a maximum of 1 week of sampling.
Data should be supplied daily in Excel, AGS and on a legible pdf. The in situ density results
should include a comparison against target density and also the derivation of the target density. A
plan should be provided weekly showing the location and depths of the samples taken for testing.
The Supervisor shall then be given a maximum of three days to review test data and verify
classification and acceptability limits and amend, if necessary, the limits provided in Table 6/1
and Table 6/2. The Contractor shall provide the name, qualifications and relevant experience of
the individual or individuals responsible for the review and verification of the test results and this
shall be a minimum of ten years’ experience in the management and geotechnical assessment of
earthworks, and/or an appropriate qualification in geotechnical or civil engineering.

Processing of Unacceptable Class U1 Material
8. The requirements for processing unacceptable (Class U1) to acceptable shall be determined by

the Contractor. It is not anticipated that site-won materials will be used in the works and therefore
no further requirements for processing Class U1 material are presented.

Material Disposal
9. The Contractor shall be responsible for the disposal of any material arising from the Site. Such

arisings may only be disposed of in a suitably permitted facility which has a current Environmental
Permit as required by the Environment Protection Act 1990.

10. Waste Transfer Notes shall be made available to the Supervisor for inspection. The Contractor
shall ensure that full written details of all transfers of waste are kept and made available to the
Supervisor.
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11. Where the Contractor sub-contracts the disposal of material, the above conditions shall still apply
to the sub-contractor. The Contractor shall be responsible for checking Waste Transfer Notes /
Environmental Permits and making these available for the Supervisor to inspect.

12. The use of all tipping facilities must be approved by the Supervisor.
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Table 6.1:Acceptable Earthwork Materials Classification and Compaction Requirements (see footnotes)

Class General Material
Description

Typical Use Permitted Constituents (all
subject to Requirements of
Clause 601 and Appendix 6/1)

Material Properties Required for Acceptability (in addition to requirements
on Use of Fill Materials in Clause 601 and Testing in Clause 631)

Compaction
Requirements in
Clause 612

Property (See
Exceptions in
Previous Column)

Defined and
Tested in
Accordance with:

Acceptable Limits within

Lower Upper

6 A Selected well graded
granular material

Below water Natural gravel, natural sand, crushed
gravel, crushed rock other than
argillaceous rock, crushed concrete,
chalk, well burnt colliery spoil or any
combination thereof. (Properties (i)
and (ii) in next column, shall not
apply to chalk.) Recycled aggregate

Where material is imported onto site
which is not ‘as dug’ it shall be
aggregate conforming to BS EN
13242 from one or more of the
following source codes, see Notes 8,
9, and 10:

P (natural aggregates – except
shale, siltstone or slate, see Note 7);

A (construction and demolition
recycling industries);

G1 (red coal shale)

G3 (pre-selected all-in from
quarrying/mining)

(i) grading BS 1377: Part 2
(On-site)

Table 6/2 Table 6/2 No compaction

BS EN 933-2
(Imported onto
site)

Table 6/5 Table 6/5

(ii) uniformity See Note 1 10 -

(iii) SMC of chalk
index

Clause 634 - 20%

(iv) plasticity index BS 1377: Part 2 Non-plastic

6 F 5 Selected granular
material (coarse
grading) – imported on
to the Site

Capping Unbound mixture complying with BS
EN 13285 containing aggregate
conforming to BS EN 13242 from
one or more of the following source
codes, see Notes 8, 9 and 10 of
Series 600 Specification:

P (natural aggregates – except chalk,
shale, siltstone or slate, see Note 7)

A2 (crushed concrete)

A3 (crushed bricks, masonry)

A4 (mixed recycled aggregate)

(i) Size designation
and overall grading
category

BS EN 13285 –
0/80 and GE

Tab 6/5 Tab 6/5 For raising of level:
Tab 6/4 Method 6

For fill to voids: End
product 95% of
maximum dry
density of BS 1377:
Part 4 (vibrating
hammer method)

(ii) Maximum fines
and oversize
categories

BS EN 13285 –
UF12 and OC75

Tab 6/5 Tab 6/5

(iii) Los Angeles
coefficient

BS EN 13242 –
LA50

- 50

(iv) Volume stability of
blast furnace slag

BS EN 13242 –
free from
dicalcium silicate

- -
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Class General Material
Description

Typical Use Permitted Constituents (all
subject to Requirements of
Clause 601 and Appendix 6/1)

Material Properties Required for Acceptability (in addition to requirements
on Use of Fill Materials in Clause 601 and Testing in Clause 631)

Compaction
Requirements in
Clause 612

Property (See
Exceptions in
Previous Column)

Defined and
Tested in
Accordance with:

Acceptable Limits within

Lower Upper

B1 (municipal incinerator bottom ash
(MIBA))

D2 (air cooled blast furnace slag)

D3 (basic oxygen furnace slag)

D4 (electric arc furnace slag (EAF
C))

G (mining and quarry industry –
except G2 (black coal shale))

Aggregates from source code A4
shall contain not more than 50% of
constituents in Class Ra (bituminous
materials).

Property (x) in the next column shall
not apply if the Class Ra (asphalt)
content of any recycled aggregate is
20% or less

and iron
disintegration

(v) Volume stability of
steel (BOF) and EAF)
slag

BS EN 13242 – V5 - -

(vi) Other aggregate
requirements

BS EN 13242 –
Category NR (no
requirement)

- -

(vii) Laboratory dry
density and optimum
water content

BS EN 13285,
Clause 5.3 –
declared values

- -

(viii) Water content BS EN 1097-5 Optimum wc
– -2%

Optimum wc

(ix) Class Ra (asphalt)
content

Clause 710 - 50%

(x) bitumen content BS EN 12697-1 or
BS EN 12697-39

- 2.0%

6 N Selected well graded
granular material

Fill to
structures

Natural gravel, natural sand,
crushed gravel, crushed rock,
crushed concrete or any
combination thereof.

None of these constituents shall
include any argillaceous rock.
Recycled aggregate except
recycled asphalt.

Where material is imported onto
site which is not ‘as dug’ it shall be

(i) grading BS EN 933-2
(Imported onto
site)

Tab 6/5 Tab 6/5 End product 95% of
maximum dry
density of BS 1377:
Part 4 (vibrating
hammer method)(ii) uniformity

coefficient
Note 1 10 -

(iii) Los Angeles
coefficient

Clause 635 - 40

(iv) effective angle of
internal friction (φ’)
and effective cohesion
(c’)

Clause 636 c’= 0 kN/m2

φ′ = 35° for
seawall
backfill

-

(v) permeability Clause 640 5 x 10-5 m/s  -
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Class General Material
Description

Typical Use Permitted Constituents (all
subject to Requirements of
Clause 601 and Appendix 6/1)

Material Properties Required for Acceptability (in addition to requirements
on Use of Fill Materials in Clause 601 and Testing in Clause 631)

Compaction
Requirements in
Clause 612

Property (See
Exceptions in
Previous Column)

Defined and
Tested in
Accordance with:

Acceptable Limits within

Lower Upper

aggregate conforming to BS EN
13242 from one or more of the
following source codes, see Notes
3 & 4 below:

P (natural aggregates – except
shale, siltstone or slate);

A2 (crushed concrete)

A3 (crushed bricks, masonry)

(vi) Water content BS 1377: Part 2.
Note 2

Note 2 Note 2

(x) Density BS EN ISO 17892
: Part 2

- 21kN/m3

Notes:

- App = Appendix    Tab = Table  Where in the Acceptable Limits column reference is made to App 6/1, only those properties having limits ascribed to them in Appendix 6/1 shall apply. Where
Appendix 6/1 gives limits for other properties not listed in this Table such limits shall also apply.

 1. Uniformity coefficient is defined as the ratio of the particle diameters D60 to D10 on the particle size distribution curve, where:

D60 = particle diameter at which 60% of the soil by weight is finer

D10 = particle diameter at which 10% of the soil by weight is finer

2. The limiting moisture content values are those between which not less than 95% maximum dry density and not more than 10% air voids are achieved as determined by the appropriate compaction test to
BS1377: Part 4.  Where BS 1377: Part 2 is specified for mc, this shall mean BS 1377: Part 2 or BS EN 1097 - 5 as appropriate. For Class 6 Selected Granular Material the maximum permitted Air Voids is
5%.

3. Where materials are required to be aggregates conforming to BS EN 13242 materials certificated as being compliant with BS EN 13285 are acceptable for use provided that they meet all the specification
requirements and the Declaration of Performance for constituent parts to BS EN 13242 are provided to the Supervisor.

4. Materials shall comply with the current Environmental Regulations at the time of use. Reference shall be made to Annex ZA (informative) of BS EN 13242
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Armourstone and Rip Rap
Armourstone refers to the materials utilised to form the rock revetment, including the “Primary Layer” rock,
“Underlayer” rock and “Core” rock.

Classification
3. Armourstone shall be graded and tested in accordance with BS EN 13383 1 and BS EN 13383 2.
4. Armourstone shall be natural, hard, sound homogenous, non-argillaceous Armourstone of good

durability.  It shall be free from laminations and weak cleavage planes and shall be of such character
that it shall not disintegrate or erode when exposed to frost attack or the actions of air, water, wetting
and drying, freezing and thawing, and impact due to wave action.  The armour stone shall have a
monolithic structure and shall not contain cellular, honeycombed or other voids and shall be free from
cracks, seams or similar defects.  The armour stone shall not contain harmful materials such as iron
pyrites, coal, mica, laminated material or any materials in sufficient quantity to adversely affect the
strength and durability of the material.  It shall be capable of being handled and placed without undue
fracture or damage.  It shall be free from coating of clays or other deleterious material.

5. The armourstone shall be granite, basalt, carboniferous limestone, feldsparitic, greywacke, dolerite or
other material accepted by the Supervisor. The outer most layer of revetement rock shall be granite.
The revetment armourstone supplied for any single grade shall be from a single quarry. The rock
supplied for any single grade shall be from a single quarry, unless mixed Micro Deval testing to BS EN
1097-1 : 2011 utilising samples from two interfacing combinations complies with the specification,
source combinations and interfaces are minimal, plan extent of each source is maximised and the
Contractor supplies proposals to the Project Manager for acceptance well in advance.

6. The properties of the armourstone are given in the following tables in accordance with BS EN 13383.
7. Above a geotextile, core quarry armourstones shall have a smooth surface free from sharp stone

corners formed.

Material Grading for Armourstone
Rock Grade Description Grading Average

Mass
(W50)

Extreme
Lower

Limit <5%

Nominal
Lower
Limit
<10%

Nominal
Upper
Limit
>70%

Extreme
Upper
Limit
>97%

Primary Layer Heavy grading 3000kg–
6000kg

4200kg-
4800kg

2000kg 3000kg 6000kg 9000kg

Underlayer Light grading 300kg-
1000kg

540kg-
690kg

200kg 300kg 1000kg 1500kg

Core Light grading 15kg-
300kg

45kg-
135kg

5kg 15kg 300kg 450kg

Armourstone Properties
Property Primary Layer and

Underlayer
Core Ref to BS EN

13383:Part 1
Sampled, tested and reported in
accordance with:

Grading As per above table As per above
table

Shape LTA LTA Table 6 BS EN13383 Part 2 – Clause 7
Crushed or broken
surfaces

RONR RONR Table 7 BS EN13383 Part 1 – Clause 4.4

Minimum particle
density (t/m3)

2.65 2.5 Table 8 BS EN13383 Part 2 – Clause 4
and Clause 8

Resistance to
breakage

CS60 CSNR Table 9 Test with EN 1926:1999 annex A

Resistance to wear MDE20 MDENR Table 10 EN 1097 Part 1:1996 -  Clause 7
Water absorption WA0.5 N/A Table 12 BS EN 13383 Part 2 – clause 8
Resistance to salt
crystallisation

MS25 MSNR Table 14 EN 1367 Part 2 :1998 – clause 8
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Tolerances
Rock, excavated or filled surface Level or location Tolerance
Rock, excavated or filled surface Level or location Tolerance

Any point to
design profile

Excavated formation All ±0.2 m
Filled rock formation (top of core or fill) Trimmed in dry

Trimmed below water
±0.2 m
±0.3 m

Top of rock (bulk placed light gradings) Placed in dry
Placed below water

±0.2 m
±0.3 m

Individual stone to
actual mean profile

Actual mean
profile to design
profile

Top of rock (individually placed stones) Crest (above water)
Revetment slope:
above water
below water
Toe:
above water
below water

±0.25 D50

±0.25 D50

±0.40 D50

±0.30 D50

±0.35 D50

±0.2 D50

±0.3 D50

±0.4 D50

±0.25 D50

±0.35 D50

Notes:

1) Reference to Table 2, BS EN 13242:2002.

Testing

8. Testing shall be carried out by an accredited laboratory to the acceptance of the Supervisor.
9. The test requirements detailed in the tables above shall be carried out on representative samples of

primary rock armour, underlayer rock armour and core. The tests shall be carried out at the frequency
as detailed in Appendix 1/5.

Placement

10. Light gradings
i. Light gradings (to BS EN 13383-1) may be placed in bulk by a machine, with care, so as to

minimise disturbance to any already-placed rocks and to avoid damage to the rocks, surface
below or the geotextile.

ii. Rock underlayer shall be placed to achieve a dense layer but shall not be compacted.

11. Heavy gradings
iii. Heavy gradings (to BS EN 13383-1) shall be constructed by placing the rocks, individually by a

machine with care ensuring a random orientation and weight distribution, and so that the
structure has a large void ratio of 35% to 40%.

iv. The rocks shall be placed to achieve a minimum ‘three-point support’ and shall not be placed so
that they can move or obtain their stability on a plane solely by frictional resistance prior to
placing further rock.  The rock shall be placed so that the adjacent faces of abutting rocks are not
parallel and that each rock is stable against wave and current action.
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APPENDIX 6/2: REQUIREMENTS FOR DEALING WITH CLASS U1B AND CLASS U2
UNACCEPTABLE MATERIAL
Procedure for assessment and disposal of Class U1B and U2 materials
1. Should Class U1B or U2 unacceptable material (fibrous, odorous, brightly coloured, tarry or oily material

or material significantly different from that encountered during the ground investigation works) be
encountered, the Contractor shall immediately inform the Supervisor. A specialist environmental
chemist (employed by the Contractor) shall satisfy themselves and the Supervisor by chemical analysis,
that the material is not Class U1B or U2 material or otherwise hazardous.

2. Samples collected as part of the investigation shall be subjected to chemical analysis at UKAS
accredited laboratories with suitable UKAS / ISO accreditation for the tests being performed. All testing
shall be done by the Contractor or sub-contractor and shall comply with appropriate testing techniques.
Test reports and certificates shall be required after testing is carried out. Sampling of materials shall be
undertaken in clean laboratory supplied sampling containers in accordance with BS 10175 and suitable
for the range of tests listed below. Samples shall be stored in insulated containers with ice packs and
transported to the laboratory on the day of sample collection with appropriate chain of custody forms.

3. The Contractor shall keep records of the location, volumes, extent, nature (including a visual and
olfactory assessment) and test results of all Class U1B and U2 materials encountered.

4. If Class U1B or Class U2 materials are identified, the Contractor shall make all necessary arrangements
for their safe handling and disposal after consultation with the appropriate Local Authority and, if
necessary, Natural Resources Wales and the Health and Safety Executive. All Class U2 materials
arising from site shall be deposited only at appropriately licensed waste disposal facilities. Details of the
proposed disposal sites, together with copies of the appropriate waste disposal licences, shall be
supplied to the Supervisor prior to the start of relevant excavation works.

5. Generally, all “controlled wastes” shall be handled and disposed of in accordance with the
Environmental Protection (Duty of Care) Regulations 2003 and the accompanying Code of Practice.
The Contractor shall keep records of the handling and disposal of waste for a minimum of two years.

6. Waste materials shall only be transported off-site by a carrier registered under the Controlled Waste
Registration of Carriers and Seizure of Vehicles Regulations (1991). A copy of the appropriate
registration certificate shall be supplied to the Supervisor for agreement prior to the start of the works.
All open vehicles used for transporting wastes off-site shall be sheeted securely prior to leaving site.

7. Should the Contractor not possess the relevant licences for handling Class U2 material, including
asbestos, the Contractor shall appoint a licensed subcontractor to handle the material.

8. The Contractor shall ensure that waste soils, including contaminated Made Ground, are not taken off
site on vehicle wheels. The Contractor shall agree suitable arrangements with Natural Resources
Wales and Local Authority prior to commencement of works on site.
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APPENDIX 6/3: REQUIREMENTS FOR EXCAVATION, DEPOSITION, COMPACTION (OTHER
THAN DYNAMIC COMPACTION)
General
1. Before the commencement of any earthworks the Contractor shall provide the Project Manager with a

detailed Method Statement describing his proposals for carrying out excavation, storage,
transportation, and filling works.  The Method Statement shall describe the sequence of operations to
be carried out, the personnel and equipment to be employed, the safety provisions and procedures to
be incorporated, and the means for achieving the specified environmental control criteria.  Earthworks
shall not be commenced until the Project Manager has given his approval in writing to the Contractor’s
Method Statement, and the Contractor shall carry out all earthworks in accordance with the
requirements of the Approved Method Statement.

2. If, at any time during the course of the Works, situations arise which are not covered by the original
Method Statement, then the Contractor shall issue the Project Manager with an updated Method
Statement which shall include the necessary modifications or amendments to his proposed method of
working, and such proposed amendments shall not be commenced until written approval of the
updated Method Statement has been granted by the Project Manager.

3. During the Works, the Contractor shall ensure that the construction of the Works are secure against
the effects of the rise and fall of the tide and wave action.

4. All fill material where possible shall be placed and compacted in the dry.  Where this is not possible,
the Contractor shall develop a specific method statement for hydraulically placed fill material to the
approval of the Project Manager.

Drawings references for all drawings with earthwork requirements

5. All earthworks shall be constructed in accordance with the Series 600 Earthworks Drawings.
6. The location of all cuttings and embankments and other structural elements involving earthwork

operations are shown on the Series 600 Earthworks Drawings.
7. Construction details for cuttings and embankments and other earthwork operations are shown on the

Standard Earthwork Details Drawings.

Excavation by blasting
8. Not required

Requirements for cutting faces
9. Not required

Watercourses, including ditches etc.
10. All watercourses shall be protected from contamination from site materials. in accordance with the

scheme environmental constraints.
11. Requirements for dealing with watercourses and ditches are described in SHW Clause 606.

Cut/fill transition zone
12. Not used

Embankment construction (highway raising)
13. Formation, construction and compaction of fills and embankments shall be in accordance with Clause

608 and 612 unless specified differently in this section.
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14. No over-steepening of embankment slopes will be permitted, except, with the prior permission of the
Supervisor.  Embankment slopes shall be constructed in such a way as to ensure unrestricted
drainage of water from the earthworks.

15. Where an embankment is constructed on an existing slope, the existing surface shall be benched.
Benching into existing slopes is required at the locations shown on the Scheme drawings. Benching
dimensions are as shown on the Standard Earthworks Details Drawings.

16. Where filling is required on or against ground sloping at greater than 1V:5H then the existing ground
shall be benched following topsoil removal. The maximum height of the benches shall be 500mm and
benches shall have a minimum slope gradient of 5 percent.

17. Topsoil, pockets of soft soil, debris or detritus and loose rock shall be removed from beneath
embankments.

18. Prior to embankment construction, the formation shall be inspected for suitability by a qualified and
competent Geotechnical Engineer / Engineering Geologist and all voids / soft spots identified and soft
ground removed in accordance with Appendix 6/11 and requirements shown on the scheme drawings.
Hand shear vane apparatus may be used to determine the undrained shear strength. Excavation of
soft spots and replacement with acceptable fill is to be as shown on the Standard Earthworks Details
Drawings.

19. For treatment of voids and soft spots including excavation, backfilling and compaction, refer to
Appendix 6/11.

20. The Contractor shall take measures to ensure that the settlement of embankments shall be
substantially complete before the road pavement shall be constructed

Compaction
21. Compaction requirements shall be as detailed in Table 6/1 and SHW Clause 612.
22. Compaction is required over the full width of embankment or between outer extremities of verges unless

otherwise specified.
23. If, for any reason, the surface of the fill material becomes smooth or dry such that, in the opinion of the

Supervisor, it cannot be properly bonded with the succeeding layer, then the Contractor shall water the
surface and, if necessary scarify, before recommencing filling operations.

24. When smooth rollers are employed, the surface of the fill shall be scarified before a further layer is placed
on top.

25. The surface of any fill layer which has been rolled smooth by the action of traffic or the compaction
process shall be scarified to loosen the surface to a depth of 50mm immediately prior to placing the next
layer; if the surface has dried out it shall be wetted and blended to the correct uniform moisture content
throughout the fill.

26. Where method compaction is specified for structural earthwork related fill, it shall be to the appropriate
method as defined in the SHW for the corresponding class of material as shown in Table 6/1.

27. Allowance shall be made for the consolidation of fill following compaction, to ensure that at the end of
the maintenance period the embankment will be within the tolerances required.

28. Field dry density testing shall be carried out on material laid, at a rate as detailed in Appendix 1/5. A
nuclear density gauge (NDG) is permitted for measuring field dry density where the NDG has been
calibrated against core cutter or sand replacement testing in similar materials. Calibration of the gauges
will be checked weekly or as required by the Supervisor.

29. Moisture content and compacted bulk density may be measured in the field by nuclear density meter
(direct transmission method) with checks against laboratory determination using a drying oven and in
situ density determination by core cutter and or sand replacement testing. Every 50 field tests should be
calibrated against 1 laboratory test. If a calibration relationship can be established, these rates may be
reduced subject to agreement with the Supervisor. If a calibration relationship cannot be established,
then the sand replacement technique shall be used throughout.
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End product compaction
30. Field compaction trials in accordance with the requirements of SHW Clause 612 Sub-Clauses 11-15 or

as otherwise directed by the Supervisor shall be followed where end product compaction is required.
31. To verify end product compaction, sand replacement tests (in accordance with BS1377 Part 9) at a

minimum frequency as specified in Table 1/5 of Appendix 1/5.

Excavation and replacement
32. Areas of anticipated soft ground requiring treatment are shown on the Series 600 Earthworks Drawings.

All soft material surrounding voids shall be excavated to the extent specified by the Supervising
Geotechnical Engineer / Engineering Geologist. Hand shear vane apparatus may be used to determine
the undrained shear strength. Once the Supervising Geotechnical Engineer / Engineering Geologist is
satisfied that the full extent of the void has been exposed and that all surrounding soft material has been
removed the void shall be replacement with a suitable granular fill as defined in Table 6/1.

33. Formation, construction and compaction of fills shall be by vibrating hammer method in accordance with
Table 6/1 and Clause 608 and 612 unless specified differently.

34. Where general acceptable fill is used, the excavation is to be kept drained throughout the fill process.
No filling below water is anticipated, should water in excavations be encountered the Supervising
Geotechnical Engineer should be informed to develop a treatment strategy.

35. Where a combination of acceptable and unacceptable materials is revealed in excavations, the materials
shall be excavated and deposited in accordance with sub-Clause 602.6.

36. Excavations for foundations and trenches shall not be battered unless otherwise directed by the
Supervisor. Where batters are permitted, they shall be benched prior to backfilling and compaction as
detailed on the Scheme drawings or as directed by the Supervisor.

37. Other than for the Contractor’s working method it is not anticipated that excavation supports will be left
in position.

38. Water from excavations must be correctly managed in accordance with Natural Resources Wales
guidance so that nearby watercourses are not adversely affected.

Beach Re-profiling Requirements
39. Displaced sand from promenade widening and headland construction should be redistributed back onto

the beach and the pre-works crest berm width profile reinstated seaward of the new defence line with
the beach crest berm being going through rather than around the local headland.

40. The pre-works crest berm width shall be based upon the line of the +4.5m AOD contour level line from
the pre-construction beach survey described below, with the re-profiled beach level along the new
seawall line being placed at +5m AOD.

41. The crest berm width shall be reinstated, such that the original crest berm width is maintained i.e. the
reinstated +4.5m AOD contour shall be offset from new seawall at same offset from existing seawall as
measured in pre-commencement survey and agreed with Supervisor on site.

42. Any surplus material to be graded out over the beach as agreed with the Supervisor.

Beach Surveying Requirements
43. The Contractor shall undertake the following topographical surveys of the beach area along the length

of the scheme between Porth Eirias and Splash Point: :

o Pre commencement survey.

o Monthly surveys during the works.

o Post completion survey.
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44. The survey requirements for the pre-commencement, monthly and post-completion surveys shall be as
follows.

45. The surveys shall cover the whole frontage from the base of the existing sea wall to the MLWS contour
(--1.99m AOD) and shall include levels on all existing foreshore features that are to remain e.g. outfalls
and groynes but shall not include any features e.g. groynes that are to be removed.

46. Spot levels shall be recorded as a series of cross-shore lines at a longshore frequency of not greater
than 10 metres.

47. Levels will be recorded along each cross-shore line (profiles or plan surveys) at the following frequencies:

 Within 50 metres of the toe of the existing coastal defences at a maximum cross-shore spacing of 5m
(plus breaks of slope).

 Within 50-100 metres of the toe of the existing coastal defences at a maximum cross-shore spacing of
10m (plus breaks of slope).

 At distances >100 metres from the toe of the existing coastal defences at a maximum cross-shore
spacing of 20m (plus breaks of slope).

48. Sufficient additional spot heights shall be recorded between adjacent cross-shore lines, to record the
lines of specific features (e.g. beach crests or troughs), plan details of which would not be recorded by
the cross shore profiles.

49. Along the toe of the defences spot levels shall be recorded at not greater than 5m intervals.
50. Additional spot levels shall be recorded along the perimeter of any cross-shore features e.g. groynes,

outfalls, rock outcrops etc.
51. The survey accuracy shall be ±15mm in plan position and ±20mm in elevation.
52. The surveys should record sufficient point data to produce a full contour survey of the inter-tidal zone

within the boundaries identified, at generally 0.5 metre intervals but also identifying the position of the
MHW, MLW and MTL contours. Where appropriate the survey will record the physical boundaries of
differing intertidal zone habitats e.g. shingle beach, sand beach etc.

53. The survey data is to be provided in xyz and AutoCAD digital formats, relative to OS grid and Ordnance
Datum for overlaying on base OS mapping or other data e.g. aerial photographs.

54. The Contractor shall allow access to an independent survey company appointed separately by the
Employer during the works to undertake independent level surveys as a means of providing the Employer
with an independent verification of the beach level for the Employer. Details and timing of any
independent level survey shall be agreed between the Contractor and Project Manager.
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APPENDIX 6/5: GEOTEXTILES TO SEPARATE EARTHWORKS MATERIALS
Raising level and resurfacing of promenade and highway

1. Geotextiles are not anticipated to be required for geotechnical purposes for the raising or resurfacing of
the promenade and highways.

Rock revetment

2. Geotextile shall be used to separate existing beach deposits and overlying core armourstone. The
required locations are shown on the contract drawings and are called up as “Geotextile”.

3. The geotextile which complies with the properties specified in the table below is HPS 17 Non-woven
geotextile produced by Geofabrics limited (UK). HPS 17 Geofabric geotextile or similar geotextile shall
be used in the Works. The required characteristics shall be as follows:

Geotextile Required Characteristics
Characteristics Test Standard Value and Unit
Tensile Strength BS EN ISO 10319 ≥90 kN/m
Elongation at maximum load BS EN ISO 10319 >80%
Static Puncture Resistance (CBR Test) BS EN ISO 12236 ≥17 kN
Dynamic Perforation Resistance (cone
drop test)

BS EN 918 0mm

Characteristic Opening Size BS EN ISO 12956 <69 microns
Water Permeability Normal to the Plane BS EN ISO 11058 ≥15 l/s/m2

Durability BS EN 13251 (Table 1, Annex B and
Annex C)

Minimum 120 years

4. Geotextiles shall be placed manually and ballasted with due care.
5. Rocks shall not be dropped directly onto the geotextile from a height greater than 1m.
6. Damaged geotextile shall be replaced.
7. Geotextile shall be placed directly on the prepared area.  Longitudinal and transverse joints shall be

placed with an overlap of at least 1000mm or an overlap of 500mm and stitched together. The fabric
shall be placed in such a manner as to have the least number of longitudinal joints.  Wherever such
joints occur, the upper portion of the fabric shall overlap the lower portion. Geotextile shall be laid down
the slope without any transverse joints.

8. Testing of geotextile membranes shall be in accordance with Appendix 1/5.
9. Filter fabric shall be protected at all times against mechanical or chemical damage.  During all periods

of shipment, land transportation and storage, the filter fabric shall be protected from direct sunlight,
ultra violet rays and temperatures greater than 60°C.  As far as possible, the fabric shall be maintained
wrapped in its protective covering.
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APPENDIX 6/6: FILL TO STRUCTURES AND FILL ABOVE STRUCTURAL FOUNDATIONS
General
1. Locations in which fill to structures and fill above and below structural foundations is required are shown

on the scheme drawings.
2. Fill to structures and fill above structural foundations shall be carried out strictly in accordance with the

construction sequencing on the relevant scheme drawings.
3. The Contractor shall satisfy themselves that the proposed material is stable at the trimmed batters

shown on the scheme drawings, as required in SHW Clause 610.6. If the Contractor proposes materials
that cannot be trimmed to the batters indicated, shallower stable slopes shall be used.

Formation to structural foundations / RC slabs
4. The founding strata shall be inspected and recorded by a suitably qualified and competent Geotechnical

Engineer / Engineering Geologist to confirm that the ground conditions are as assumed in the design
and as shown on the scheme drawings.

5. The formation shall be investigated by the Contractor, using the approved methods described below for
the presence and extent of any voids and ‘soft spots’ (refer to definition in Specification Appendix 6/3).

6. The full extent of such ‘soft spots’ and/or voids should be exposed under the supervision of the
Supervising Geotechnical Engineer / Engineering Geologist and shall be removed and backfilled in
accordance with Appendix 6/11 and Clause 604 and as directed by the Supervisor. The founding level
of all foundations and the depth or extent of excavation of inadequate founding strata (“soft spots”) shall
be subject to the inspection and acceptance of the Supervisor.

7. Backfill shall be Class 6N fill or as otherwise shown on the drawings and as agreed with the Supervisor.
8. Fill of the rear of the RC foundation/sea wall shall be Class 6N compacted using a vibrating hammer to

95% of maximum dry density (BS 1377: Part 4) as per Table 6/1.
9. Hand shear vane apparatus may be used to determine the undrained shear strength. Excavation of

soft spots and replacement with acceptable fill is to be as shown on the Standard Earthworks Details
Drawings.

10. For treatment of voids and soft spots including excavation, backfilling and compaction, refer to
Appendix 6/11.

11. If the ground conditions and other conditions at formation are not compatible with the design
assumptions stated on the scheme drawings, then excavation shall continue until such conditions are
met or a suitable alternative formation as agreed with the Supervisor is met. The excavation shall be
backfilled to the specified formation depth with Class 6N or as shown on the Scheme drawings and/or
as agreed with the Supervisor.

12. Where blinding concrete is required, the formation shall be blinded as soon as possible after excavation
is complete (allowing for the inspections and investigations described above and testing described
below).

13. In the presence of groundwater, the Contractor shall undertake the excavation works with adequate
temporary dewatering measures. This shall ensure that the working area remains ‘dry’, i.e. without
resulting in saturation of the material that is to be excavated leading to loss of strength to the foundation
layer or affecting the stability of slopes and excavation.

14. New promenade slab to be raised with Specification For Highway Works Class 6N compacted granular
fill to underside of concrete blinding.

15. Final filled surfaces shall be to within ±20mm of the top of existing seawall and to be minimum 250mm
below blinding level for new promenade slab or paving units. Demolition to be undertaken as appropriate
to achieve this criterion.
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Sheet Pile Wall
16. Imported fill material in filling directly behind the sheet pile wall shall be selected well graded granular

material class 6A, complying with Table 6/1 of Department of Transport Specification for Highway Works:
Series 600, Earthworks and having the engineering properties indicated on the Drawings.

17. Testing of the fill material is required as stated in Table 6/1 of the Department of Transport, “Specification
for Highway Works” to ensure acceptability of the material properties (in addition to Requirements on
Use of Fill Materials in Clause 601 and Testing in Clause 631). The frequency of testing shall be in
accordance with Appendix 1/5.

Testing at formation level
18. The following tests (or as otherwise shown on the Scheme drawings) shall be carried out at formation

level by the Contractor to confirm that the design assumptions have been satisfied. Personnel trained in
the use of the equipment shall undertake tests using suitably calibrated equipment. The tests referred to
below shall be taken at representative locations across the formation (on a grid pattern if necessary at
maximum of 35m centres throughout the foundation). Additional tests shall be undertaken at any
apparent ‘soft spots’ identified visually. The locations, results and correlation for equipment used shall
be recorded by the Contractor with the results.
a. Cohesive Soils – by use of a hand shear vane test to prove that the cu (undrained shear strength)

value at a depth of 0.2m below the excavated formation level is greater than the minimum stated
on the Scheme drawings

b. Granular Soils - by use of a 450mm diameter plate bearing test to prove that the bearing pressure
value is a minimum of that stated on the Scheme drawings. The pressure on the plate should be
loaded safely to 3 times the minimum allowable bearing resistance.

c. Bedrock – where bedrock is anticipated at founding level, prior to placing blinding concrete the
Contractor shall confirm to the Supervisor that the bedrock is of the required strength and
weathering grade as shown on the Scheme drawings. If bedrock is not confirmed, then trial pitting
shall be carried out to identify the depth to rockhead and the Supervisor notified. Depending on the
findings of the additional exploration, further dig out and replacement may be required or
alternatively redesign of the foundations may be required, as agreed with the Supervisor.

19. Records of the inspections and testing and any subsequent remedial measures shall be submitted to
the Supervisor for review, including the test locations, test values and calibrations of equipment.

Backfill to structural foundations
20. Backfill requirements to the rear of the RC concrete foundation/sea wall are shown on the relevant

scheme drawings and Table 6/1.
21. The loads applied to the embankment surface by vehicles or plant operating over the completed

embankment shall not exceed the maximum laden weight or the maximum axle load permitted for use
on the public highway, or equivalent.

22. Backfilling around permanent works or existing structures shall be carried out in such a manner as to
avoid uneven loading or damage.

23. The Contractor is to ensure that, before any backfilling is carried out, the space that is to be filled has
been cleared of water and is dry. If the Contractor cannot comply with the above, he is to request
instruction from the Project Manager before commencing backfilling.
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APPENDIX 6/7: SUB-FORMATION AND CAPPING AND PREPARATION AND SURFACE
TREATMENT OF FORMATION
General
1. Details of the preparation works required to existing road and pavements on site prior to the works are

shown on the relevant scheme drawings.
2. The sub-formation below highway construction throughout the scheme shall be in accordance with the

700 series of the Specification for Highway Works.

3. In-situ CBR testing shall be by TRL CBR probe (otherwise known as Farnell Dynamic Cone
Penetrometer) in all soil types.  The testing shall be undertaken by Contractor’s technicians or
engineers trained in the use of the equipment, and the Contractor shall maintain a list of operatives
approved for undertaking this testing.  Testing shall commence at or above sub-formation level, and
shall be continued down to 300mm minimum below sub-formation level.

Design CBR values
4. It is assumed that all new road pavement and paving areas will be constructed on fill materials e.g. Class

6F5 achieving a minimum CBR value of 3%.

Construction and verification
5. The Contractor shall inspect all formation levels and undertake in-situ CBR testing at the time of trimming

sub-formation. This information shall be assessed by the Contractor to check the minimum CBR values
stated on the drawings are satisfied by the conditions encountered in-situ.

6. The Contractor shall determine CBR values following completion of filling prior to placement of sub-base.
Tests shall be undertaken at the frequency shown in Appendix 1/5. All results shall be recorded although
the test result shall be the lowest of the tests undertaken.

7. Where design CBR values are not satisfied the area of low sub-grade strength shall be treated as a
soft spot and the sub-grade shall be excavated and replaced with acceptable fill.

8. The sub-grade inspection shall be a visual inspection by a suitably experienced member of the
Contractor’s site team, preferably a qualified and competent Geotechnical Engineer / Engineering
Geologist.

9. The results of subgrade inspections and in situ CBR testing shall be recorded by the Contractor as a
formal part of the earthworks records.

10. CBR testing shall commence at or above sub formation level and shall be continued down to 300mm
minimum below sub formation level.

Capping
11. Not applicable.

Pavement
12. Where there is a requirement to incorporate existing pavement into the works the Contractor shall

undertake trial pits as necessary to confirm the thickness of the layers in the existing pavement. If the
thickness of the existing pavement foundation exceeds the thickness of the proposed pavement
thickness, the Contractor shall increase the thickness of the proposed such that the base of the proposed
pavement foundation is level with the base of the existing foundation. The solution shall ensure that the
proposed foundation thickness is adequate to satisfy the long term subgrade CBR value, the lateral
change in pavement stiffness across the pavement is acceptable, and sub-base drainage is satisfied.
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Existing highway
13. Where it is proposed that the levels be raised, puncturing of existing hardstanding including the highway,

parking spaces, pavement and promenade should be carried out on a 1m grid. Puncturing should be
carried out in accordance with the relevant 415437-MMD-00-XX-DR-S-200 series drawings.

14. Where resurfacing of the existing highway is proposed without raising of levels, the existing highway
shall be planed.

15. Where voiding is present in areas where resurfacing is proposed, all hardstanding should be broken out
to expose the full extent of the void under the supervision of the Supervising Geotechnical Engineer /
Engineering Geologist. The void shall be treated and filled in accordance with Appendix 6/11 and the
highway or other hardstanding, reconstructed in accordance with the relevant S415437-MMD-00-XX-
DR-S-200 series drawings.

Voiding
16. Prior to embankment construction, the formation shall be inspected for suitability by a qualified and

competent Geotechnical Engineer / Engineering Geologist on behalf of the Contractor and the full
extent of all voids / soft spots identified and soft ground removed in agreement with the Supervising
Geotechnical Engineer / Engineering Geologist. The depth or extent of excavation of inadequate
founding strata (voids or “soft spots”) shall be subject to the inspection and acceptance of the
Supervisor.

17. Hand shear vane apparatus may be used to determine the undrained shear strength. Excavation of
soft spots and replacement with acceptable fill is to be as shown on the contract drawings and in
accordance with Table 6/1 .

18. For treatment of voids including excavation, backfilling and compaction, refer to Appendix 6/11.
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APPENDIX 6/8: TOPSOILING
General

1. The following clauses are general clauses in relation to topsoil and any specific topsoil requirements
in the SHW Series 3000 Landscape Specification shall take precedent over clauses in this section.

Stripping

2. Not used – it assumed that topsoil will be imported to site.

Stockpiling and Handling

3. Topsoil stockpiles shall not exceed 2m height.
4. Topsoil shall not be stockpiled for more than 2 years.
5. Where temporary stockpiling of topsoil is unavoidable then care should be taken by the Contractor to

sort the material in accordance with the recommendations of BS 3882 Part N and store it separately
from other materials

6. Topsoil stockpiles should be located to avoid water logged areas and be shaped to shed water.
7. Care should be taken by the Contractor to prevent compaction of stockpiled topsoil.
8. As stated in Clause 618.3, topsoil shall not be excavated from stockpiles that have been exposed to a

cumulative rainfall of 100mm or more during the preceding 28 days measured at the main site offices.

Placement

9. The depth of topsoil to be provided in the different landscape areas is set out in the SHW Series 3000
Landscape Specification.

10. Any surplus Class 5B material shall be returned to its source where possible.
11. If tracked vehicles are used for spreading topsoil they must be a low ground pressure type (maximum

of 50kPa is permitted).



Mott MacDonald | Phase 3 - Old Colwyn Promenade Coastal Defence & Active Travel
Works Specification

100
Mott MacDonald Restricted

APPENDIX 6/9: EARTHWORK ENVIRONMENTAL BUNDS, LANDSCAPE AREAS,
STRENGTHENED EMBANKMENTS
General

1. There is no requirement for earthwork environmental bunds.
2. Requirements for landscape areas are shown on the Scheme drawings and included within the SHW

Series 3000 Landscape Specification.
3. There is no requirement for strengthened embankments.
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APPENDIX 6/10: GROUND ANCHORAGES, CRIB WALLING AND GABIONS
Ground Anchorages

Not used.

Crib Walling

Not used.

Gabions

Not used
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APPENDIX 6/11: SWALLOW HOLES AND OTHER NATURALLY OCCURRING CAVITIES
AND DISUSED MINE WORKINGS
Voiding

1. Prior to embankment construction, the formation shall be inspected for suitability by a qualified and
competent Geotechnical Engineer / Engineering Geologist. Where it is identified that voiding is
present in the in subbase of the existing highway, the surface of the highway shall be broken out to
expose the full extent of the void under the supervision of the Supervising Geotechnical Engineer /
Engineering Geologist. All soft material surrounding the void shall be excavated to the extent specified
by the Supervising Geotechnical Engineer / Engineering Geologist. Hand shear vane apparatus may
be used to determine the undrained shear strength. Once the Supervising Geotechnical Engineer /
Engineering Geologist is satisfied that the full extent of the void has been exposed and that all
surrounding soft material has been removed the void shall be replacement with a suitable granular fill
as defined in Table 6/1.

2. Formation, construction and compaction of fills shall be by vibrating hammer method in accordance
with Table 6/1 and Clause 608 and 612 unless specified differently.

3. Where extensive voiding or soft ground is encountered which cannot be effectively excavated and
replaced, additional investigation under the supervision of the Supervising Geotechnical Engineer /
Engineering Geologist may be required to define the extent and condition of the void / soft ground.
The extent of testing will be determined by the Supervisor.
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APPENDIX 6/12: INSTRUMENTATION AND MONITORING
Not used.
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APPENDIX 6/13: INSTRUMENTATION AND MONITORING
Not used.
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APPENDIX 6/14: LIMITING VALUES OF POLLUTION OF CONTROLLED WATERS
General

1. Requirements for dealing with watercourses and ditches are described in SHW Clause 606.
2. The works will involve the on-site excavation and use of imported materials. Chemical acceptance

criteria will determine whether a material from any on or off-site source is environmentally acceptable
for use within the scheme or if to be classed as U1B (unacceptable).

3. The following sections should be reviewed on completion of investigation works and analysis of
environmental testing and may need to be revised accordingly.

Aquifers and Source Protection Zones

4. The superficial deposits and bedrock underlying the site are Secondary A Aquifers. These are
described as permeable layers capable of supporting water at a local rather than strategic scale, and in
some cases forming an important source of base flow to rivers. The site is not within a Source
Protection Zone.

Potential sources of contamination within earthwork material

5. No groundwater will be discharged from excavations into surface water systems. The Contractor must
take all necessary precautions to prevent oil or diesel from his plant from entering watercourses or
drains. The Contractor's attention is drawn to the provisions of the HSE publication HS(G)66
'Protection of Workers and the General Public during the Development of Contaminated Land'.

Imported Material

6. Imported material shall be tested for the contaminants listed in Table 6/14/1. Exceedances will require
site specific assessment to determine whether risks to controlled waters exist. Any site-specific risk
assessment must be agreed by the Client prior to use of material.

Table 6/14/1: Contamination Limiting Values for Leachate and Groundwater
Determinant Limiting Value (μg/l unless stated)
Metals and Metalloids
Arsenic 25
Boron 7000
Cadmium 0.2

Chromium (VI) 0.6
Copper 3.76
Iron 1000
Lead 1.3
Mercury 0.07
Nickel 8.6
Vanadium 100

Zinc 7.9
Polyaromatic Hydrocarbons
Anthracene 0.1
Benzo[a]pyrene 0.001(1)

Benzo[b+k]fluoranthene 0.03
Benzo[ghi]perylene + Indeno[123-cd]pyrene 0.002

Fluoranthene 0.006
Naphthalene 2
Petroleum Hydrocarbons
Total Petroleum hydrocarbons 10(2)

Inorganic Contaminants
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Determinant Limiting Value (μg/l unless stated)
pH min = 6, max = 9
Ammoniacal Nitrogen (as N) 290

(1) Laboratory limit of detection
(2) Petroleum hydrocarbons – arbitrary value adopted in absence of regulation
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APPENDIX 6/15: LIMITING VALUES FOR HARM TO HUMAN HEALTH AND THE
ENVIRONMENT
General

1. Disposal of Class U1B and U2 samples should be in accordance with Appendix 6/2.
2. At the time of writing site specific ground investigation works have yet to be undertaken. The following

sections should be reviewed on completion of investigation works and analysis of environmental
testing and may need to be revised accordingly.

Safety On Site

3. Precautions must be taken to protect personnel working on the site against possible effects of excavated
contaminated material or of water associated with that material.

4. The Contractor's attention is also drawn to possible long-term effects of contact or inhalation with
contaminated material and the possible effects of accumulation of harmful substances within the body.

Safety Of Surrounding Area

5. Deposits of excavated material must not be allowed to spread on to the public highway or surrounding
area. A wagon chassis/wheel cleaner will be provided at the wagon exit point and used at all times.

6. Precautions will be taken against the generation (or inhalation) of dust during dry periods. The Contractor
will provide portable bowsers with sprinkler systems sufficient to control dust for the duration of the
Contract.

Imported Material

7. Imported material shall be tested for the contaminants listed in Table 6/15/1. Test results exceeding
the limiting values specified in Table 6/15/1 shall be classed as unacceptable U1B or U2 material and
shall not be imported onto site unless a site-specific risk assessment can be shown to demonstrate
suitability for use and is accepted by the Client prior to the material being reused.

Table 6/15/1: Contamination Limiting Values for Soils
Determinant Limiting Value (soil) (mg/kg, Dry Weight)
Arsenic 170
Beryllium 63
Boron 46000
Cadmium 560
Chromium (III) 33000

Chromium (VI) 220
Copper 44000
Lead 1300
Mercury (Inorganic) 240
Molybdenum 2900
Nickel 800

Selenium 1800
Vanadium 5000
Zinc 170000
Asbestos No fibres detected
Petroleum Hydrocarbons (Aliphatic/Aromatic EC 05-44) 8000
Acenaphthene 29000

Acenaphthylene 29000
Anthracene 150000
Benz[a]anthracene 49
Benzo[a]pyrene 11
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Determinant Limiting Value (soil) (mg/kg, Dry Weight)
Benzo[b]fluoranthene 13
Benzo[ghi]perylene 1400
Benzo[k]fluoranthene 370
Chrysene 93
Dibenz[ah]anthracene 1.1

Fluoranthene 6300
Fluorene 20000
Indeno[123-cd]pyrene 150
Naphthalene 1200
Phenanthrene 6200
Pyrene 15000

Benzene 90
Toluene 87000
Ethylbenzene 17000
Xylenes 1700
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7 Road Pavements – General

APPENDIX 7/1: PERMITTED PAVEMENT OPTIONS

1. Permitted pavement types are shown on the following drawing:
- 415437-MMD-00-XX-DR-S-2031.

2. General Requirements:

General Requirements for Permitted Pavement Options
General

Grid for checking surface levels of
pavement courses (702.4):

Longitudinal dimension: 10m

Transverse dimension: 2m

Surface regularity (702.5, Table 7/2) Category of Road: B

Interval for measurement of longitudinal regularity (702.7): Along full length of new surfacing

Interval for measurement of transverse regularity (702.8): 20m

Whether surface texture is required (921.2): Required

Permitted Construction Materials – Buff quartzite "Tarmac Ulticolour” (as shown on 415437-MMD-
00-XX-DR-S-2031)

Buff quartzite "Tarmac Ulticolour”

Pavement Layer Material
Ref.

Thickness
(mm)

Clause Material Special Requirements

Surface Course Buff
quartzite
"Tarmac
Ulticolour"
(or
equivalent
accepted)

40 937 SMA 6 surf to match
Old Colwyn Phase 2

To table D.1 of PD6691:
2022

AAV 10

PSV 55

Binder Course BC-B 60 906 AC20 dense bin 40/60
rec. with coarse
limestone aggregate

To table B.11 of PD
6691:2022

Base Course B-B 100 906 AC32 dense base
100/150 rec. with
coarse limestone
aggregate

To table B.11 of PD
6691:2022

Sub-Base* SB-B 250 (Min) 803 Granular Type 1 or
class 6N near seawalls

Design based on min.
3% CBR value, which is
to be confirmed on site
by the Contractor. The
Designer is to be
notified of any variations
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Buff quartzite "Tarmac Ulticolour”
to enable confirmation of
the design.

Total Thickness 450mm

Permitted Construction Materials – Mid grey "Tarmac Ulticolour" (as shown on 415437-MMD-00-XX-
DR-S-2031)

Mid grey "Tarmac Ulticolour"

Pavement Layer Material
Ref.

Thickness
(mm)

Clause Material Special Requirements

Surface Course Mid grey
"Tarmac
Ulticolour"
(or
equivalent
accepted)

40 937 SMA 6 surf to match
Old Colwyn Phase 2

To table D.1 of PD6691:
2022

AAV 10

PSV 55

Binder Course BC-B 60 906 AC20 dense bin 40/60
rec. with coarse
limestone aggregate

To table B.11 of PD
6691:2022

Base Course B-B 100 906 AC32 dense base
100/150 rec. with
coarse limestone
aggregate

To table B.11 of PD
6691:2022

Sub-Base* SB-B 250 (Min) 803 Granular Type 1 or
class 6N near seawalls

Design based on min.
3% CBR value, which is
to be confirmed on site
by the Contractor. The
Designer is to be
notified of any variations
to enable confirmation of
the design.

Total Thickness 450mm

Permitted Construction Materials – Temporary asphalt promenade ramp as shown on 415437-MMD-
00-XX-DR-S-2031)

Temporary asphalt promenade ramp

Pavement Layer Material
Ref.

Thickness
(mm)

Clause Material Special Requirements

Surface Course SC-B 25 910 AC 10 close surf
100/150

To table B.14 of
PD6691: 2022

Coated Chippings 14/20

AAV 10

PSV 55

Binder Course BC-B 90 906 AC32 dense bin 40/60
rec.

To table B.11 of PD
6691:2015
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Temporary asphalt promenade ramp

Sub-Base* SB-B 165 (Min) 803 Granular Type 1 or
class 6N near seawalls

Design based on min.
3% CBR value, which is
to be confirmed on site
by the Contractor. The
Designer is to be
notified of any variations
to enable confirmation of
the design.

Total Thickness 280mm

*Depth of sub-base above existing promenade varies. Refer to cross-sections.
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APPENDIX 7/2: EXCAVATION, TRIMMING AND REINSTATEMENT OF EXISTING
SURFACES

1. Excavation and reinstatement of existing surfaces shall be carried out in accordance with Clause 706 of
the Specification for Highway Works and the New Roads and Street Works Act.

2. Locations of excavations shall be approved on site by the Project Manager and any relevant Statutory
Providers.

3. Contractor is required to re-use the site won bituminous material from existing carriageway and
promenade within the works, whilst fully compliant with the Specification for Highway Works and EA
Guidance RPS 75. The material is to be used to form a hydraulic bound material as a substitute to the
first 250mm of 6N fill material beneath the new prom slab and within the footways as the sub-base
material.

4. Locations of joints between new and existing surfaces are shown on the following drawings:
 - 415437-MMD-00-XX-DR-S-2031.

5. Any trenches, pits etc. which are to be excavated shall be reinstated as shown on HCD K4.
6. At all joints between new and existing construction stepped construction will be applied at all tie in

points. Minimum steps of 1000mm longitudinally and 300mm transversely will be provided between
each bituminous layer at all joints.

7. All Joints to be saw cut and vertical joints to be painted with an approved sealant.
8. Regulating material to be laid as necessary in order to achieve final road levels. Materials to be as per

Appendix 7/1
9. The Contractor shall carry out all permanent reinstatements of excavations opened by Statutory

Undertakers in the course of carrying out their diversion works in areas of carriageway or paved areas
which are to be subsequently overlaid.

10.All cutting shall be carried out with wet cutting equipment, cutting equipment with dust extraction or
hydraulic splitters. Dry cutting will not be permitted.

11.Where necessary, covers, gratings and frames in existing footway and/or carriageway shall be adjusted
to correspond with new footway and/or carriageway levels.
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APPENDIX 7/4: BOND COATS, TACK COATS AND OTHER BITUMINOUS SPRAYS

1. A bond coat shall be applied prior to the laying of a new asphalt layer on any bound substrate.
2. All bond coats, tacks coats and bituminous sprays shall comply with Clause 920.
3. Bituminous emulsion tack coat shall be applied to all milled surfaces, existing pavement surface which

is to be overlaid and between all bituminous layers.
4. Locations of joints between new and existing surfaces are shown on the following drawings:

- 415437-MMD-00-XX-DR-S-2031.

5. The Contractor shall complete the table overleaf detailing the product or products he proposes to use
together with their data sheets, product identification data, and cohesivity data as specified.
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6. For each product, a copy of the BS EN ISO 9001 certificate showing the name of the manufacturer, the
name of the certification body and the reference number and date of the certificate.

7. The spraying equipment proposed, and a test certificate.
8. The source or sources of blinding material proposed.
9. Contingency plans in the event of any breakdown.
10. The results of any other tests or other data the Contractor considers would assist the Project Manager

in assessing the technical merit of the treatment such as:
a. Tackiness test and/or trafficability time and methods of test.
b. Breaking time test results for different weather conditions and substrates.
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APPENDIX 7/6: BREAKING UP OR PERFORATION OF EXISTING PAVEMENT

1. Areas within the highway where existing pavement is to be broken up and removed from site or
perforated are shown on drawings 415437-MMD-00-XX-DR-S-2030 series and 415437-MMD-00-XX-
DR-D-0231.

2. Perforations shall be made at 1m centres.
3. Perforations shall be a minimum of 75mm diameter core holes to penetrate the full depth of the material

to be perforated.
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APPENDIX 7/9: COLD-MILLING (PLANING) OF BITUMINOUS BOUND FLEXIBLE PAVEMENT

1. Areas of existing pavement at tie in shall be cold milled to suit new pavement construction shown on
drawings 415437-MMD-00-XX-DR-S-2031.

2. General requirements as per Clause 709, tolerance ±6mm.
3. The Contractor shall plane the surface of the existing road ensuring that the new and existing surfaces

are benched in accordance with the standard detail provided on drawing 415437-MMD-00-ZZ-DR-D-
1100.

4. The areas of existing pavement shall be swept to locate buried metalwork in accordance with sub clause
709.11.

For Tie in Construction:

Tie-in Construction Detail Requirements

Pavement Removal Method

Pavement Layer Material Thickness (mm) Method

Existing Surface /
binder Course

Asphalt 40mm Cold milling

Total Thickness 40mm
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11 Kerbs, Footways and Paved Surfaces

APPENDIX 11/1: KERBS, FOOTWAYS AND PAVED AREAS

1. Kerbs, Footways and Paved areas are shown on the following drawings:
- 415437-MMD-00-XX-DR-S-2031

2. Footways and Paved areas shall comply with BS 7533 and shall be constructed as specified for the
relevant type in the following tables:

Type L – Deterrent Paving – Flexible Construction
Layer Material Thickness (mm) Clause / Specification Special Requirements

Paving To match existing 50 BS 7533 Paving to match existing

Joints Sand 2-5
cl. 5.4.6

BS 7533-4
2-5mm flexible sand joints

Bedding Sand 25
cl. 5.4.6

BS 7533-4
Compacted thickness

Sub-base Granular Type 1 220 803 SHW
Compacted thickness

based on 5% CBR sub
grade

Paving manufacturer/supplier: Marshall or equal and approved.

Kerbs and Edging
Kerb, Channel and Edging

Edging Kerb Opposite highway to promenade steps
entrance.

50 x 150mm PCC flat top pin kerb to
BS EN 1340.

Flush.
Manufacturer/Supplier: Marshalls, or

equal and approved.

3. All sand joints to receive ‘Instarmac Ultrascape Joint Fix’, or equal and approved, once joints are filled
and refilled after settlement to ensure fully filled joints, and applied in accordance with supplier’s
recommendations. Sealant to be applied in accordance with supplier’s recommendations.

4. Unless premixed by manufacturer, paving to be selected from 5 or more packs in rotation, to avoid
colour banding.

5. Test samples for all types of paving to be provided for CCBC approval.
6. Paving shall not be laid using frozen material nor bedding laid on frozen or frost covered sub-bases.
7. Mortar bedded paving to be kept free from pedestrian traffic for minimum 7 days and vehicular traffic

minimum of 14 days. All construction traffic to be restricted from paved areas.
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12 Traffic Signs

APPENDIX 12/1: TRAFFIC SIGNS – GENERAL
1. For the location of all Traffic Signs refer to drawings:

- 415437-MMD-00-XX-DR-S-2031
2. Refer to the Table below for details for the following:

a. The overall sizes of sign plates;
b. The number, type and sizes of posts, including foundation details.

3. All signs shall have their exact location determined by the Engineer with the Contractor before
commencement of any associated ground works.

4. All sign posts shall be as specified in Clause 1204.1. The manufacturer’s trade mark shall not be
permitted on the face of the sign.

5. All signs shall be reflectorised,
6. All signs are to have dew resistance coating and are to be CE marked.
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Table 12.1: Traffic Sign Properties

Sign Ref.
TSR & GD

2016
Diagram No.

x-Height
(mm)

Width
(mm)

Height or
Diameter

(mm)

Illumin
ation

Reflection Class
(to BS EN

12899-1: 2007)

No. of
Propo

sed
Posts

Post Type
(ref. 6Cs
Design
Guide)

Foundati
on Size
(l x w x
d) (mm)

Minimum
Mounting

Height (mm)
Mounting Remarks

C-01 &
C-02

(Located
just east
of new
prom

transition
ramp)

956 N/A N/A
300

No RA2 1
76mmØ

plain grey
post.

600 x
350 x
600

2400

Propose
d sign
faces

mounted
back to
back on
propose
d sign
posts.

Every pair of proposed
sign faces is positioned
back to back e.g. C-01

& C-02

C-03 &
C-04
(Two

spaced
equally
apart
from

existing)

N/A 20

TBC
by

Contra
ctor

TBC by
Contractor No RA2 NA NA NA

Top of sign to
be level with

top of top
rail of

guardrail.

To be
fixed to

guardrail

Sign to comprise:
Warning Safety Sign

W001 to BS EN
7010:2020 followed

by
text “WARNING
Steps may be

slippery.
Do not climb of rock

revetment.”
The text shall be

included in both the
Welsh and English
languages with the

Welsh text above the
English Text. The

Welsh text shall be
agreed with the

Employer.
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APPENDIX 12/3: ROAD MARKINGS AND STUDS

1. For the location and details of all proposed Road Markings and road studs refer to drawings:
415437-MMD-00-XX-DR-S-2031.All permanent road markings shall be thermoplastic screed complying
with BS EN 1436 and BS EN 1871.

2. All permanent road markings shall have a skid resistance of Class S3 to BS EN 1436
3. Where existing road markings are to be permanently removed, this shall be by mechanical means or

forced air abrasive (shot blasting). Hot compressed air (HCA) shall not be used, and obliteration of
road markings using bituminous, resinous or prefabricated materials will not be permitted.
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13 Road Lighting Columns and Brackets, CCTV
Masts and Cantilever Masts

APPENDIX 13/1: INFORMATION TO BE PROVIDED WHEN SPECIFYING LIGHTING
COLUMNS AND BRACKETS

Lighting Columns and bollards

The extent of proposed lighting column and bollard positions and requirements are shown on drawings
415437-MMD-00-XX-DR-S-2030 & 2031

The requirements for each type of lighting column/bollard are as follows:
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Column Type 3

Location 415437-MMD-00-XX-DR-S-2030
& 2031

Number of Columns 4

Column Type Bollard

Nominal Height (m) 4m

Bracket Projection (mm) N/A

Overall Projection (m)¹ N/A

Luminaire weight (kg), Windage
Area (SCx)

Max 35.3kg, 0.683m2 (SCx)

Luminaire fixing; Length, Width,
Height & Angle

600 x 170x171mm

Signs and/or other attachments  N/A

Height of installation above
ground level

4m

Type of column base Planted Root

Door opening n/a

Height of Door² 400mm

Position of door Perpendicular to the footway

Column doors with hinges or
chains

N/A

Column Material Top cap: die-cast aluminium

Base: Extruded aluminium
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1. Manufacturer: DW Windsor Lighting (Pindar Road, Hoddesdon, Hertfordshire, EN11 ODX Tel:
01992 474600 E-mail: marketing@dwwindsor.co.uk.)

2. The Contractor shall submit the completed data sheets within 2 weeks of Construction Issue.
3. Information requirements given in BS EN 40 PD 6547:2004 +A1:2009;

4. Extract from Table A.1

Administrative
area

10 min mean

wind velocity

m/sec

Maximum

Altitude

m

Rationalized

wind loading

region

Rationalized
wind

loading factor,
Rwf

N/m²

Conwy 24.5 250 Extra Heavy 576

Corrosion Protection RAL 7016

Number of Door keys 1

Earthing Requirements In accordance with BS 7671 and
Clause 1420

Lantern type to be mounted DW Windsor Silka 4 Light stack
(205m x 4k LED tape)

Cable entry Dimension ‘X’
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5. Extract from Table A.2

Item to be specified Requirement

Topography factor 1

Terrain category I

Exposure Coefficient Ce (Z)  2.25

Rationalized wind loading region Extra Heavy

Partial safety factors on loads f Class B (as recommended in BS EN 40 PD
6547:2004 +A1:2009)

Deflection class Class 3

Soil type Assumed Poor

Road signs Type B - In accordance with Table 3 of BS
EN 40 PD 6547:2004 +A1:2009

Fatigue requirements In accordance with Highways Agency BD
94/07
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APPENDIX 13/2: (SPECIFICATION FOR HIGHWAY WORKS)        TYPICAL LIGHTING
COLUMN AND BRACKET DATA – SHEET 1

Name of Manufacturer
Column
Reference No

Revision No

Date

1. NAME OF CONTRACT
2. Part A General
Column nominal height (m)  Acceptable positions of bracket

arms relative to door position
Door Opening

Column material

Material design strength
(N/mm²)

No of door openings

Door opening size - Height (mm)

                               - Width (mm)
Cross-section of base
compartment

Height
(mm)

Width
(mm)

Depth
(mm)

Any

 Manufacturer’s
drawing ref. no

Corrosion protection (steel columns only) – basic system type
(sub-Clauses 1911.9 and 1911.10)

Reference Wind Velocity Vref,0 as defined in BS EN 40-3-1:2000
m/s

Details of signs & attachments allowed for in the design Area (mm2),
Eccentricity (mm), Height

- additional sacrificial steel thickness, above that
needed in the design, from the bottom of the column to
at least 250 mm above the anticipated ground level

(mm)

Part B Foundation Data
                     Planted Base Planting depth (m)

Standard Soil Type Factor G

Diameter of concrete surround (if any)
Flange Plate Bolt hole centres Bolt Hole diameter Design load/bolt

(mm) (mm) (N)
Relevant forces and moments at ground level

Line of action of max. moment relating to
door opening

NOTE: For flange plates with slotted holes a diagram shall be included with this Data Sheet
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Typical Lighting Column and Bracket Data – Sheet 2
Part C Acceptable Luminaires  Luminaire: Maximum Characteristics

Terrain Categories as defined in BS
EN 40-3-1:2000
I II III IV

Luminaire
Max Wt
(kg)

Maximum Windage Area (m2) for
Terrain Categories as defined in BS
EN 40-3-1:2000

Post Top
column

Luminaire
Connection

Diameter Length

Single Arm
Bracket
Column:

Luminaire Lever Arm (mm)
Due to wt. of
luminaire

Due to windage
on luminaire

Bracket
Projection
(m)

Ref
No.

Drawing
No.

Material Luminaire
Fixing
Angle

Luminaire
Connection

Luminaire
Maximum
Wt (kg)

Maximum Windage
Area (m²) for Terrain
Categories as defined
in BS EN 40-3-1:2000

Grade Design
Strength
(N/mm²)

Diameter
(mm)

Length
(mm)

Double Arm
Bracket
Column

Luminaire Lever Arm (mm)
Due to wt. of
luminaire

Due to windage on
luminaire

Bracket
Projection
(m)

Ref
No.

Drawing
No.

Material Luminaire
Fixing
Angle

Luminaire
Connection

Luminaire
Maximum
Wt (kg)

Maximum Windage
Area (m²) for Terrain
Categories as defined
in BS EN 40-3-1:2000

Grade Design
Strength
(N/mm²)

Diameter
(mm)

Length
(mm)

Part D Certification

It is certified that the information given in this Data Sheet has been obtained in accordance with
Departmental Standard BD 26(DMRB 2.2.1) and the Specifications.

Signed on behalf of the Contractor ………………………………  Date ……………………..
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APPENDIX 13/3: INSTRUCTIONS FOR COMPLETION OF LIGHTING COLUMN AND
BRACKET DATA SHEETS

General
1. When information is not required a dash shall be inserted in the appropriate boxes
2. Where a Data Sheet is amended it shall be given a new revision number with a date.
3. The revision numbers shall be consecutive letters of the alphabet, commencing with “A”.
4. The date of the revision shall agree with the date of the Contractor’s signature
5. The column, or bracket material shall be steel, aluminium, reinforced or pre-stressed concrete, glass

fibre reinforced plastic or any other suitable material.
6. The material design strength shall be the minimum specified in the design.  Where more than one

material is used values for all materials shall be given.
7. All relevant entries shall be made on the Data sheet before the document is certified by the Contractor.

Column Data
8. The column nominal height shall be selected from in BS EN:40 as appropriate.
9. The number of door openings shall agree with the manufacturer’s drawing.
10. The cross-section of the base compartment shall be indicated by a dimensioned diagram/sketch.
11. The acceptable positions of bracket arms relative to the door position shall be indicated on the

diagram.  Where all positions are acceptable, the box noted “ANY” shall be ticked.
12. Where concrete is necessary around the planted base in accordance with sub-Clauses 1305.3 and

1305.4 the minimum diameter shall be entered.
13. For flange bases all forces and moments used in the design of the foundations, anchorages and

attachment systems shall be given.
14. The corrosion protection system used on the column when new shall be recorded.  Where additional

steel is provided for sacrificial purposes the amount shall be recorded.
15. The signs and attachments surface area, eccentricity from the centre line of the column to the centre

of area of the sign and height above ground level to the centre of area of the sign and height above
ground level to the centre of area of the sign shall be stated.

Bracket Data
16. The luminaire lever arms, weight and maximum windage area quoted shall be based on the most

adverse loading on the bracket when it is attached to any of the columns quoted in the compatible
column sections.

(Note:  The luminaire lever arms are the horizontal distances from the centre of gravity of the luminaire and,
if applicable, the centroid of the windage surface area to the end of the bracket joint).
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14 Electrical Work for Road Lighting and Traffic
Signs

APPENDIX 14/1: SITE RECORDS
1. The Contractor shall keep duplicate daily records, on drawings, of all work carried out as it proceeds, in

accordance with clause 1402.3.

2. As-built drawings shall be produced by the Contractor.  The as-built drawings shall be in accordance
with the requirements of Clause 1402 and shall be produced in CAD format.

3. Records shall include schedules of equipment as necessary.

4. Records shall show the position and type of each item of equipment installed and the positions, depth
and type of underground cables and ducts, with measurements to the nearest 0.1 metre from the nearest
edge of carriageway or fence line.  Offsets for longitudinal cables and ducts shall be at 20 metre intervals
unless otherwise directed by the Project Manager.  Offsets shall be defined longitudinally by distance
from a permanent highway feature or other point agreed with the Project Manager.

5. Electrical schematics shall show the method of cabling to all items of electrical equipment as installed on
a private network.  The Contractor shall provide full manufacturer's data sheets for all equipment installed.

6. The Contractor shall provide, as part of the package of as-built information the following for all street
lighting columns  included in the works in tabulated form:
i. Column number
ii. Location and setback from carriageway
iii. Chainage
iv. Type of column
v. Column height
vi. Base type
vii. Planting depth
viii. Bracket Arm (length, single / double )
ix. Exposure Coefficient
x. Door opening size (Columns and feeder pillars)
xi. Quantity of lanterns on column
xii. Glare classification
xiii. Tilt above horizontal
xiv. Lamp wattage / type
xv. Control gear location
xvi. Switching control
xvii. Serial number of all sub-modules in lanterns
xviii. Design modification status of the lantern
xix. Photometric details for lanterns
xx. Lantern type.

7. The Contractor shall supply test certificates cross-referenced to the apparatus identified on the as-built
drawings.

8. The Contractor shall supply Operations and Maintenance manuals to support site records.

9. The Contractor shall provide and leave one as-built schematic drawing in a water proof laminated
covering within the feeder pillar suitably marked up to represent the latest installation. As-built schematic
drawings may only be stamped ‘As Built’ after approval of the drawings by the Project Manager.
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APPENDIX 14/2: LOCATION OF LIGHTING UNITS AND FEEDER PILLARS

1. The positions of the proposed lighting units and proposed cable routes are shown on drawings
415437-MMD-00-XX-DR-S-2030 & 2031.

2. Lighting beacons to be instated by Contractor with private supply and feed from the nearest CCBC
street lighting column with time clock at west end of Rotary Way ramp.

3. The Contractor shall be responsible for the design of connections.
4. The Contractor shall be responsible for the design of lighting beacon cabling configuration and

arranging and paying for connections.
5. The Contractor shall give the Supervisor 48 hours’ notice of his intention to make connections and

disconnections.
6. Lighting columns to be erected a minimum of 24hours prior to the fitting of luminaires
7.  The contractor shall obtain a quotation/s from the DNO & CCBC for all electrical

connection/disconnection identified on the drawings 415437-MMD-00-XX-DR-S-2030 & 2031.
Following receipt of quotations; the contractor shall gain approval for the works from the overseeing
organisation prior to placing an order with the DNO.
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APPENDIX 14/3: TEMPORARY LIGHTING
Standard of Illumination for Night Work

1. During the hours of darkness should night working be carried out, the Contractor shall provide,
maintain and operate suitable mobile high mast flood lighting minimum height 6 metres and shall be
responsible for the watching and lighting of plant, equipment, material and work. Note that in
addition to lighting all stockpiles, plant and equipment shall be surrounded by lamps and cones.

2. The minimum maintained average horizontal illuminance for the working area shall be (Eav) 50 lux
and 0.4 overall uniformity in accordance with BS EN 12464.2-2014. Positions of towers to be agreed
with the Overseeing Organisation such that safety is not impaired.

3.  If new or existing lighting cannot be maintained in working order during the contract in areas of
public access, then temporary lighting shall be provided to the same standard as that of the original.
Lighting shall be provided in accordance with Clause 1405 of the MCHW, BS 5489:2020 and BS EN
13201.

4.  The Contractor shall provide temporary lighting to the indicated standards in the following
situations:

 Where it is proposed to use, as a temporary diversion, any permanent alignment which is to be
provided with permanent lighting under the Contract.

 Where controlled single way traffic working is required.
 Where temporary junction layouts are in use.
5.  Where possible the permanent lighting shall be installed to provide adequate lighting. In the event

that temporary lighting positions are required on no account shall columns that are to be used in the
Works be used for temporary purposes.

6.  No permanent lighting columns are to have any form of catenary wire attachment.
7.  Temporary lighting using diesel trailer type lighting units may only be provided as a short-term

measure and minimised where possible.
8. f All temporary lighting units are to be positioned so that they do not cause disability glare or

excessive obtrusive light onto adjacent properties and businesses.
9. The Contractor is to submit, for approval by the Conwy County Borough Council (CCBC) Street

Lighting Department, details of lighting equipment proposed for use as temporary lighting prior to
installation on site.
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APPENDIX 14/4: ELECTRICAL EQUIPMENT FOR ROAD LIGHTING
1. Cabling, electrical equipment and the installation thereof shall be in accordance with BS 7671:2018

and revised amendments, “Requirements for Electrical Installations” with particular reference to
Section 559, “Luminaires and Lighting Installations”.

2. Inspection and testing shall be in accordance with Part 6, “Inspection and Testing” and results and
certificates shall be provided on completion of the installation as required by the relevant chapters
contained therein.

3. The luminaires shall be compatible with the columns and brackets offered in Appendix 13/2 and the
information shall include the following lamp type, wattage, and luminaire circuit wattage.

4. Luminaires shall be suitable to meet the requirements of BS 5489-1:2020 and BS EN 13201-2:2015 for
the illumination of roads footways.

5. The manufacturer of luminaires shall be as detailed below or similar and approved.

Table 14.1 - Highway Lighting – “Lighting Beacon” Luminaires

Quantity 4
Manufacturer DW Windsor
Model Silka 4

Optic Setting N/A
Lamp 1.77klm (29w) Neutral White 2.5m LED tape
Driver Current 126mA
Control Gear Electronic DALI Compatible
Fixing Detail Post top 0° tilt
Glare Control Class None

IP Rating IP66
PECU Socket None

6. Where acceptable, lamps shall not be fitted until columns, brackets and luminaires have been installed
to the satisfaction of the Overseeing Organisation.

7. The Contractor shall demonstrate to the Adopting Authority on completion of the works that the lighting
installation on the roads as detailed above satisfies the performance requirements of BS 5489-1:2020
and BS EN 13201-2:2015.

8. Where luminance values are specified in the British Standards, the Contractor may measure horizontal
illuminance in accordance with ILE Technical Report TR28, to verify compliance.

9. The Contractor shall give not less than fourteen days’ notice to the Adopting Authority of his intention
to carry out the tests and afford every opportunity for them to witness the tests.

10.The Contractor shall supply details of the proposed tests and calibration certificates for all
measurement instrumentation fourteen days prior to the tests being carried out.

11.The Contractor shall record the results on a schedule and drawings, the format of which shall be
agreed with the Adopting Authority.

12.If the Contractor wishes to propose alternative luminaires, they shall satisfy the minimum requirements
as defined in the BS 5489-1:2020. The luminaires shall utilise the proposed column types and
positions shown on the scheme drawings and detailed in Appendix 13/1.

13.The Contractor shall insert in the following table, details of the equipment proposed for use in the
Works.
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14.Information provided by the Contractor shall include a number of computer calculation reports detailing
lighting levels achieved for each location / section of road where the width of illuminated carriageway
alters. (Maintenance factors to be based on a six-year cleaning cycle).

15.The Contractor shall submit all information with his Tender.
16.Table of Contractors Proposals - Luminaires

Reference No.

Luminaire No.

Manufacturer

Catalogue No.

Matrix / Optic Position

Lamp Type and Rating

Glare Control Class

Threshold Increment

IP Rating

PECU Socket (Control)

Ancillary Equipment

17.Luminaire control gear shall be integral.
18.Cut outs are to be positioned at the bottom edge of the column baseboard. All other equipment

required to be installed in the base compartment is to be positioned above the cut out.
19.Ancillary equipment should be designed in accordance with drawings

415437-MMD-D-DR-00-00-1302 to 1305.

Cabling and Cable Joints

20.The Contractor shall carry out the electrical supply design and wiring to Lighting Beacons and bring
them into service.

21.All new cabling to be installed in accordance with BS 7671:2018 and revised amendments.
22.All cabling shall be installed in duct and all ducts containing one or more cables shall have spare

capacity of at least 33% to allow for future use.
23.Positions of cable ducts and draw pit chambers are as described on drawings

415437-MMD-00-XX-DR-S-2030 & 2031..
24.Cable joints are not permitted under this contract unless authorisation has been sought by the

Contractor from the Overseeing Organisation’s Electrical Design Engineer.

Earthing

25.Circuit protective and equipotential conductors shall be installed in columns in accordance with BS
7671:2018 and Conwy Borough Council Specification ‘Roads for Adoption in Conwy, Procedure &
Design Guide, Construction Specification Revision A (June 2006)’.

26.Earth electrodes and inspection chambers shall be installed at the last column in each circuit as
described on drawing 415437-MMD-00-XX-DR-S-2030 & 2031.

Radio Interference

27.Electrical equipment shall be installed such that levels of radio interference given in BS 55014 are not
exceeded.
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Inspection and Testing

28.Inspection and testing to be carried out in accordance with BS 7671:2018.
29.A schedule shall be produced recording all test result readings at each point with an accompanying

cable schematic drawing.
30.Test results shall be submitted immediately after completion of all the tests in accordance with

Appendix 14/1.
31.NICEIC Highway Electrical Installation Certificate to be used where possible or similar and approved.
32.Separate certificates shall be provided for the following: -

i. Electrical Test Certificate for cabling from each feeder pillar including new and existing
cabling.

ii. Electrical Test Certificates for internal wiring in all columns and signs.
33.Inspection and testing to include all new electrical works and any amendments to existing cabling

installations. This includes identifying and the labelling of existing circuits.

APPENDIX 14/5: ELECTRICAL EQUIPMENT FOR TRAFFIC SIGNS

1. The Contractor shall carry out wiring to illuminated signs and bring them into service.
2. All traffic sign lanterns as scheduled in Appendix 12/1, shall be supplied by the Contractor.
3. All electrical work associated with illuminated signs shall be carried out in accordance with the

requirements of Appendix 14/4.
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16 Piling and Embedded Retaining Walls

APPENDIX 16/1: GENERAL REQUIREMENTS FOR PILING AND EMBEDDED RETAINING
WALLS

1. Piles shall be to the following specification and the contract drawings: 415437-MMD-00-XX-DR-C-3500
series.

2. The corners, junctions and special piles indicated on the Drawings shall be fabricated at the pile
manufacturer's premises under workshop conditions or at a similar approved facility under an approved
quality assurance system. All work shall comply with the standard dimensions and tolerances quoted
by the manufacturer, or for non-standard fabrications to the approval of the Project Manager.

3. Where necessary, the tops of the piles, which are longer than design length, shall be flame cut to the
design levels and on completion of the cut shall have a neat appearance. The top 300mm of sheet
piles which are to be cast into bulkhead or capping beams are to be free from oil, grease and loose
scale, rust or other such contaminants which would have a detrimental effect on the adhesion between
the concrete and the sheet pile.

Damage Criteria and Monitoring Equipment Required for Pile Works

4. Noise and vibration monitoring to be conducted during piling works shall be in accordance with
Appendix 1/9 and 26/11.

5. Existing structures in close proximity to piling works shall be monitored to check there is no damage or
movement as a result of the piling works.

APPENDIX 16/15: STEEL SHEET PILES
Materials

1. Steel sheet piles shall be AZ Sections as produced by Arcelor or similar approved and shall be of the
section sizes, numbers and dimensions specified on the Drawings.  Steel shall be grade S355 GP to
BS EN 10248. No protective coating is required to the steel sheet piles as shown on the Drawings.

Pile Handling and Driving

2. All piles shall be stacked on approved supports.
3. The Contractor shall repair any piles damaged during any storage, handling, transporting and pitching

operations to the satisfaction of the Project Manager and at the Contractor’s expense.
4. Holes or opening shall not be burnt or drilled in piles for the purpose of handling without the approval of

the Project Manager.  Any hole or opening made after receiving permission shall be plugged to the
satisfaction of the Project Manager at the Contractor’s expense.

5. Piles shall be handled, pitched and driven using equipment and methods suitable for the site conditions
and the pile size.  The Contractor shall submit, with his tender, outline proposals of the plant and
method he proposes to adopt for driving sheet piles in accordance with the details shown on the
Drawings and the requirements of the Specification.

6. Prior to start of piling operations, the Contractor shall submit to the Project Manager for approval a full
and detailed method statement for the fabrication and installation of sheet piling.  The method
statement shall confirm and expand upon the information previously submitted with the tender and
shall include the following:
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– Details of piling and ancillary plant and equipment including type and make of hammer, weight of ram,
the maximum drop or energy output and rating;

– Details of plant, appliances and temporary works required for handling, pitching and driving and, if
required extraction and method by which required penetration will be achieved;

– Details of proposals for reinforcing heads and/or toes of piles;
– Details for overcoming obstructions if encountered during driving of sheet piles;
– Details and numbers of personnel to be used for pile installation;
– Method of extending a pile;
– Detailed construction programme showing sequence of and periods of sheet pile construction;
– Any other details required by the Project Manager.

7. Notwithstanding approval of the Contractor's proposals by the Project Manager, the Contractor is solely
responsible for the successful driving of the piles to achieve the embedment as shown on the
Drawings.

8. The Contractor shall appoint an experienced pile driving foreman together with gangs of trained labour
capable of dealing with all pile driving.

9. All holes in the piling, including drain outlets and holes for tie rods, bolts and the attachment of fittings
shall be formed on site after the piling is driven, unless otherwise agreed with the Project Manager.  All
holes shall be clean and free of burrs before assembly of steelwork.

10. The piling hammer shall be properly fitted with a suitable helmet or other device before driving is
commenced to prevent damage to the tops of the piles.

11. The Contractor shall make their own assessment of requirements for pile head stiffening and or driving
shoes.  The cost of any stiffening or shoes shall be the responsibility of the Contractor.  Any piles that
are damaged during driving shall, if required by the Project Manager, be made good, replaced or
otherwise repaired, as directed at the Contractor’s expense.

12. Taper piles shall not be introduced in order to correct piles that have developed a lean, without the
written approval of the Project Manager.

13. Interlocking steel sheet piles shall be driven vertically and accurately in the positions and to the
penetrations and levels required by the design.  The Contractor should ensure the methods employed
for driving the piles shall not directly or indirectly lead to damage to nearby structures.

14. Any piles that spread or do not properly interlock or do not remain interlocked during driving shall be
withdrawn and re-driven at the Contractor’s expense.

15. Piles that reach refusal before achieving the designed penetration shall not be cut off without the
approval of the Project Manager.

Piling Records

16. The Contractor shall keep piling records as per sub-clause 1615.8 with the following additions:

Sheet Pile Record Data:

– Contract
– Time of driving
– Working level
– Depth from working level to sheet pile toe
– Toe level
– Type, weight, drop and mechanical condition of hammer and equivalent information for other

equipment
– Driving record for sheet piles

17. The Contractor shall submit 1 signed electronic copies of these records to the Project Manager not
later than noon the next working day after the piles were installed.  The signed records will form a
record of work.
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18. The format and presentation of the above information shall be subject to agreement with the Project
Manager.

19. Any unexpected driving obstructions, delays or interruptions to the sequence of work shall be noted in
the records.

Positional and alignment tolerance

20. Positional and alignment tolerance shall be as per sub-clause 1615.9.
21. This out of alignment shall not build up in less than 6.0m and any correction shall return to the correct

line within 6.0m.
22. The cut off level of the pile heads shall be within 20mm of the required level as shown on the

Drawings.  The tolerance is increased to 50mm where the sheet pile cut off level is on a slope greater
than 1:50.

23. Except as shown on the Drawings, the toe of any pair of piles shall not be driven more than 2m lower
or 0.5m higher than the toe of the adjacent pile or pair of piles.

24. Where piles fall outside the above tolerances, the Project Manager shall have the power to reject the
pile and to order that it shall be withdrawn and re-driven, all at the Contractor’s expense.

Welding

25. Each pair of piles when over 10m long, shall be welded together before pitching with a minimum of
300mm of 6mm fillet weld to hold each pair straight and to resist drag down of any previously driven
pile.
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17 A: Structural Concrete – Seaside Structures

APPENDIX 17A/1: SCHEDULE FOR THE SPECIFICATION OF DESIGNED CONCRETE
The Contractor shall note that Appendix 17: ‘Structural Concrete’ is provided in separate chapters (17 A
and 17 B) of this document to reflect the varied properties of concrete required for seaside structures and
promenade structures respectively.

The following specification applies to the seaside structures detailed on 415437-MMD-00-XX-DR-C-3500
series drawings. This is mainly for the new beach access steps, cross over steps, outfall extensions and
outfall protection.

Concrete Strength and Mix Design Requirements
Requirement Schedule

In-Situ
Reinforced
Concrete

Pre-cast
Concrete

Mass
Concrete

Blinding
Concrete

Intended working life (years) 120 120 120 120
Applicable Exposure Class (Excluding DC Class) XC3/4

XS3
XF4

XC3/4
XS3
XF4

XS3 XS3

Compressive Strength Class of Concrete C35/45 C35/45 C35/45 C25/30
Minimum Cement Content (kg/m3) 380 380 370 300
Maximum Cement Content (kg/m3)1 - - - -
Maximum Free Water/Cement Ratio 0.4 0.4 0.45 0.55
Required Group or Type and Class of Cement or
Combination4,5

IIIA IIIA IIIA IIIA

Maximum Aggregate Size (mm) 20 20 20 20
Chloride Content Class Cl 0,2 Cl 0,2 Cl 1.0 Cl 1.0

For Lightweight Concrete, the Density Class or
Target Density or For Heavyweight Concrete, the
Target Density

N/A N/A N/A N/A

Nominal Cover (mm) 75 75 N/A N/A

Consistence Class2 S3 S3 S3 -
Additional Measures Controlled3

permeability
formwork

Bio-enhancing
Admixture
required–
refer to

“Admixtures”
section in

Appendix 17/4

Controlled3

permeability
formwork

N/A

Air Entrainment Requirement No No No No

Sampling and Testing Refer to
Appendix 1/5

Refer to
Appendix 1/5

Refer to
Appendix 1/5

Refer to
Appendix 1/5

Aggregate Requirements Refer to
Appendix 17/4

Refer to
Appendix 17/4

Refer to
Appendix 17/4

Refer to
Appendix

17/4
Maximum and Minimum Temperature of Fresh
Concrete

See below See below See below See below

Notes:

2) Contractor may use more cement provided the maximum permitted concrete temperature is not exceeded and the Contractor
has demonstrated this through accepted calculations or trials.

3) Contractor shall determine this where not specified.
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4) Controlled permeability formwork for in-situ and precast concrete works is only required for formed surfaces.
5) IIB-V defined as 21%-35% PFA in BS 8500-1:2015.
6) IIIA defined as 36%-65% GGBS in BS 8500-1:2015.

Fresh Concrete Temperature

2. Concreting in adverse temperatures shall be in accordance with Series 1700 of the Highways
Specification.

3. During hot weather, with shade air temperatures (above 20°C), precautions shall be taken by the
Concrete Supplier and Contractor to ensure the maximum temperature of the concrete mix at time of
placing is less than 20°C, unless it has been demonstrated in the Contractor’s trials that a higher
temperature will not adversely affect the concrete and its resistance to early cracking.

4. Concreting at shade air temperatures below 5°C shall be carried out only if the following conditions are
met:

v. Aggregates and water used in the mix are free from snow, ice and frost.
vi. Formwork, reinforcement and any surface with which the fresh concrete will be in contact with is

free from snow, ice and frost and be at a temperature above 0°C.
vii. Initial temperature of the concrete is at least 5°C.
viii. Temperature at the surface of the concrete shall be maintained at not less than 5°C until

concrete reaches a strength of 5N/mm².
ix. Temperatures at the surface of the concrete shall be measured where the lowest temperature is

to be expected.
x. Temperature of the concrete shall be prevented from falling below 0°C
xi. Shade air temperatures (minimum): 2°C (subject to above).

5. During wet weather the concrete shall be adequately protected as soon as it is in position.  No
concreting shall be carried out during periods of continuous heavy rain.

APPENDIX 17A/3: CONCRETE SURFACE FINISHES
6. Unless specified on the Drawings, or agreed otherwise, formed surfaces shall have a F3 finish on

exposed faces in the permanent case and F2 finish elsewhere.
7. At locations on the contract drawings where an "ECO Seawall” textured concrete surface is specified

the concrete surface shall be formed using a formliner. The formliner used shall be “ECO Seawall”
formliner, with an “Azouri” pattern”, supplied by ECOncrete or similar accepted. The thickness of the
concrete wall, over the surface area where the formliner is fixed, shall be locally increased by the depth
of the formliner, to ensure minimum cover to external wall face reinforcement is maintained.  Where
this formliner is used a biodegradable mold release agent such as CHRYSO® Dem DBV Bio 1
Delayed Mould-Release, or similar accepted shall be used. The agent shall not deposit a residue that
can affect biological growth on the concrete surface.

8. Effort shall be made to match the colour of the concrete and the release agent used shall be such that
the permanent concrete surface is not stained or discoloured. Internal ties and embedded metal parts
shall not be used.

Unformed surface finishes

9. All unformed exposed surface finishes shall be a Class U3 surface finish unless specified elsewhere.
10. The ramp slab, steps and step landings shall be finished with a slightly ridged non-skid surface, the

direction of ridges being perpendicular to the slope of the ramp/landings.  The non-skid surface shall be
formed by sweeping newly laid concrete lightly with a stiff broom after the initial set has occurred.
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Repair of surface defects in concrete

11. All concrete work shall be inspected by the Supervisor as soon as formwork has been stripped and no
patching or other treatment shall be carried out before this inspection has been completed.  Any
concrete badly out of alignment or with a defective surface which, in the opinion of the Supervisor,
cannot be properly repaired or patched shall be cut out and made good.  The method of making good
shall be subject to the Supervisor’s approval before remedial work commences.

12. Immediately on removal of the forms, all surfaces shall be carefully examined, and any irregularities
found in the concrete surface shall be immediately rubbed down in a manner satisfactory to the
Supervisor to produce a smooth, uniform and continuous surface.  Blow holes shall be filled with a
cementitious mortar.  Concrete containing voids, holes, honeycombing or similar depression defects
shall be completely removed and replaced to the satisfaction of the Supervisor.

13. Cement mortar for filling blowholes shall consist of cement and fine aggregate together with the
minimum amount of water necessary to achieve a consistency suitable for completely filling the
blowholes.

14. Cement mortar for filling holes left by formwork ties and components shall consist of 1 part of cement to
3 parts of fine aggregate together with the minimum amount of water necessary to achieve a
consistency suitable for compacting the mortar into the holes; the mix shall contain a non-shrink
admixture.

Trial panels

15. As per clause 1708.1 of the Specification for Highway Works.
16. Prior to commencing concrete works, the Contractor shall prepare test panels of a minimum size of 1m

x 1m in accordance with BS EN 206 for the textured seawall formliner and the F3 finish. These trial
panels shall be provided for the Project Manager to approve the concrete mix, concrete colour,
aggregate composition and surface finish.
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APPENDIX 17A/4: CONCRETE GENERAL

1. All concrete shall be designed and produced in accordance with the requirements of BS 6349-1-4, EN
206-1 and those laid out in sub-clauses 1701.1 and 1701.2.

2. As per clause 1702.1, cementitious materials must conform to BS EN 197-1. The suitability of materials
in in accordance with BS EN 206-1: Section 5.2.2. The materials shall be selected by the Contractor
and submitted to the Project Manager for acceptance. All main types of cementitious materials and
additions may be considered.

3. The total acid soluble sulphate content of the concrete arising from all the mix constituents expressed
as SO3, when calculated from certified sulphate ion concentrations, shall not exceed 4.0% SO3 by
weight of cementitious material.

4. Constituent materials shall comply with EN 206-1 Section 5.
5. The Contractor shall obtain certificates of compliance with the relevant standards and all other

requirements of this specification from the producers of the constituent materials or ready-mixed
concrete for the approval of the Project Manager prior to use.

6. Any change in materials or supplier shall require new certificates of compliance which shall also be
submitted to the Project Manager for approval.

7. The strength of concrete for trial mixes and production mixes shall be assessed in accordance with
EN 206-1 Section 8.  The target strength shall exceed the characteristic strength by a sufficient margin
to consistently meet the compliance criteria.

8. The Contractor shall demonstrate the compliance of any proposed mix with the tests specified in this
document, at a test age of 28 days, no later than 28 days prior to commencement of concrete works.

9. The Contractor shall submit for the approval of the Project Manager, prior to the supply of any
concrete, the following information:

– the nature and source of each constituent material;
– nominal grading details in tabular and graphical form of the fine and coarse aggregates;
– nominal grading details in tabular and graphical form of the combined aggregate together with details

of the proportions in which the fine and coarse aggregates are combined;
– the designed consistence (i.e. workability), having due regard to the final location and dimensions of

the concrete;
– the methods of manufacturing, placing and curing, and the batching plant to be used;
– full details of tests on trial mixes carried out in accordance with clauses 11 to 17 of Appendix 17/4;
– the quantities of each material per cubic metre of fully compacted concrete; and
– any proposed admixtures
10. Any changes in the source of material or in mix proportions (except changes in the cementitious

content of not more than 20 kg/m³) shall be subject to the prior approval of the Project Manager. Where
required by the Designer the revised proportions are to be considered as a new mix design and initial
tests will be required. The sampling rate shall be increased to that required for initial production for the
next 35 test results.

Initial Testing of trial mixes

11. Prior to incorporation of concrete in the works, Initial Testing trials shall be undertaken to determine the
optimum quantities of constituents required.  Testing shall be carried out in accordance with EN 206-1
Annex A to establish the concrete satisfies all requirements for fresh and hardened concrete.  The tests
shall be carried out using procedures, equipment and conditions similar to those to be used on site
during construction.
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12. In addition to, or concurrently with initial testing, the Contractor shall undertake trials, to the satisfaction
of the Project Manager, to demonstrate constructability, the suitability of the mix, and compatibility with
the intended construction methods.  Trial sections shall be constructed using samples of the approved
materials, plant and equipment typical of those proposed for use in the works and shall contain
reinforcement typical of the configuration to be used in the permanent works.

13. The Contractor shall submit details of the initial testing and trial sections for the approval of the Project
Manager and shall give sufficient notice to enable their representatives to be present at the making of
trial mixes, the preliminary testing of cubes and the construction of trial sections.

14. The concreting plant shall be similar to the corresponding plant to be used in the Works.  A clean dry
mixer shall be used. Three concrete batches shall be assessed. From each batch, at least five 150mm
cube samples shall be prepared. At least three cube samples from each of the three batches shall be
tested for compressive strength at an age of 7 days.  In addition, 2 cube samples from each batch shall
be tested at 28 days.  The tests shall be carried out at a laboratory approved by the Project Manager.
The strength of a batch or load shall be taken as the average of the test results at each age.  The result
of the initial test shall be the average strength of the batches or loads at 7 days.

15. The Contractor shall demonstrate the compliance of any proposed mix with the initial tests required by
BS EN 206, no later than 28 days prior to the programmed use of the concrete mix.

16. Compressive strength testing shall be carried out in accordance with EN 12390-1 and made in
accordance with EN 12390-2 from samples taken in accordance with EN 12350-1.

17. During production the Contractor shall carry out such trial mixes and tests as are required by the
Project Manager, before changes are made in the materials or in the proportions of materials to be
used.

Cementitious Materials and Additions

18. The Project Manager may order additional tests on cement and the Contractor draw the necessary
samples from the stocks on site.

19. Different cements and GGBS shall be stored in separate silos. Silos for storing GGBS shall be
equipped with aerators to ensure free flow within the silo. Alternatively, these materials may be stored
in dry, weatherproof sheds with raised floors.

20. Each consignment of bagged cement shall be stored separately and labelled so as to be identifiable
and shall be used in order of delivery.

21. Cement which has been deleteriously affected by moisture shall not be used in the works and shall be
immediately removed from the site.

Aggregates

22. Aggregates to comply with sub-clause 1702.2. Selection of aggregates, including recovered aggregate,
must also take into account factors present in BS EN 206-1, Section 5.2.3.

23. The aggregate shall be freeze-thaw resistant to BS 8500-2, Section 4.3 and BS EN 1367-2.
24. ‘All-in’ aggregates shall not be used. Single-sized coarse aggregates and fine aggregates shall be

used. Aggregates shall be stored in separate hoppers, or different stacks, which shall be well
separated from each other.

25. Only approved aggregates whose source contains a sufficient quantity of aggregate to complete the
work as per sub-clause 1705.2 shall be used.

26. All aggregates shall be kept free from contact with deleterious matter with adequate provision for
drainage and shall be stored and handled so as to avoid mixing.

27. The overall grading of the aggregate shall be such as to produce concrete of the specified quality that
will work readily into position without segregation or exhibiting a depth of bleed water in excess of 0.2%
of the height of the pour.
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28. Resistance to alkali aggregate reaction shall be achieved through following the procedures as stated in
BS8500-2 Section 5.2 and sub-clause 1704.5

Water

29. Water shall be potable and comply with the requirements of BS EN 1008:2002.
30. Water from the sea shall not be used.
31. Where water for use in the works is not available from a public utility the Contractor shall demonstrate

there is no significant detrimental effect on the initial setting times of cement and the average
compressive strength.  The water shall be clean and free from industrial wastes and other deleterious
material.  Water which is highly coloured, or which has a pronounced odour or in which algae is
growing shall not be used.  The pH value shall be numerically greater than 6.

32. Water recycled from concrete production may only be used if it complies with the requirements of BS
EN 1008:2002.

Admixtures

32. Admixtures which contain a chloride ion content in excess of 2% by weight of admixture or 0.03% by
weight of cementitious content shall not be used.

33. The quantity and method of adding admixtures shall be in accordance with the manufacturer’s
recommendations. Admixtures shall be stored in accordance with the manufacturer’s recommendations
and in containers marked to clearly show the contents.

34. The Contractor shall demonstrate the action of any proposed admixture by means of trial mixes.
35. Where Bio-enhancing Admix is required in any of the mix designs specified in Appendix 17/1 it shall be

incorporated into the  concrete mix design at a weight equivalent to 10% of the weight of the
cementitious material in the mix. The Bio-enhancing Admix is to be added to the mix either at batching
plant or on site directly to the truck.  The Bio-enhancing admixture shall meet the following
requirements:

a. Scientifically proven biological performance. The accepted products shall demonstrate enhanced
ecological performance compared to standard Portland cement products including significant
reduction in dominance of invasive species.

b. Comply with EN 934-1 2008 and EN 934-2: 2009 + A1: 2012.

c. Accepted products shall also have a track record in demonstrating biological and structural
performance over time through demonstrated and recorded monitoring and analysis in peer-reviewed
publications and reports

Sampling and Testing

36. Conformity shall be based on running production and the number of test results outside of the specified
limiting values according to the criteria stated in EN 206-1, Section 8.2.3.2:

– The number of test results outside of the specific limiting value, class limits or tolerances of target
values are not greater than the acceptance number in Tables 19a or 19b as given in Tables 17 and
18;

– All individual test results are within the maximum allowed deviation given in Table 17 and 18.

37. The concrete shall be ‘normal weight concrete’ (2000-2600kg/m3 oven dry density) in accordance with
BS EN 206-1, Section 5.5.2, unless an alternative design is submitted to, and approved by, the project
Manager.
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38. The relative proportions of the coarse and fine aggregates to be used shall be determined on the basis
of trial mixes.

39. The overall grading of admixtures shall be controlled throughout the works to ensure conformity. Each
delivery shall be inspected and, if required by the Project Manager, tested in accordance with BS 812.

40. The Contractor shall measure the free moisture content of the aggregate prior to batching, at regular
intervals and at least twice per day. The free moisture shall be allowed for in the quantity of water to be
added to the concrete.

41. Routine tests shall be carried out by the Contractor on the aggregate at intervals shown in BS EN
12620:2002, Tables H.1 to H.3. These tests shall include:

– Grading
– Shape
– Particle density and water absorption
– Petrography
– Humus content
– Shell content
– Fines content
– Water soluble chloride content
– Acid soluble sulphate content

a. Copies of the results of routine control testes carried out by the by the aggregate producer shall be
retained by the Contractor and be available for inspection by the Project Manager.

a.
42. The quantities of cement, aggregate and water shall be measured by weight with separate weighing

machines used for cementitious materials. Alternatively, cementitious materials may be measured by
using a whole number of bags in each mix.

43. Adjustment to the batch weight of aggregate and quantity of water and the quantity of water to allow for
the free moisture content are to be made.

44. All measuring equipment shall be maintained in a clean and serviceable condition. The accuracy of
measuring equipment shall be checked over the range to be used, when set up at each site, and
maintained thereafter.

45. Weekly checks on the accuracy of the weigh batching equipment are to be made.  The mixer shall be
operated in accordance with the manufacturer’s recommendation. Care shall be taken to ensure that all
components are thoroughly mixed and, in particular, any admixtures are uniformly distributed
throughout the batch. The accuracy of equipment shall fall within the limits described in as follows:

Measurement Accuracy
Material Required Accuracy

Measurement of Cementitious Material + or – 3% of the quantity of cementitious material in each batch
Measurement of Water + or – 3% of the quantity of water in each batch

Measurement of Aggregate + or – 3% of the total quantity of aggregate in each batch
Measurement of Admixture + or – 5% of the quantity of admixture in each batch

46.  The mixer shall be operated in accordance with the manufacturer’s instructions.  Care shall be taken
to ensure that all components are thoroughly mixed and in particular any admixtures are uniformly
distributed throughout the batch.



Mott MacDonald | Phase 2 - Old Colwyn Promenade Coastal Defence & Active Travel
Works Specification

144Mott MacDonald Restricted

47. The mixing blades of pan mixers shall be maintained within the tolerances specified by the
manufacturer of the mixer and the blades shall be replaced when it is no longer possible to maintain
the tolerances by adjustment.

48. The quantities of all of the constituents, the temperatures of the cement and water when added to the
mix, the time of mixing and the temperature of the mixed concrete immediately before discharge shall
be recorded for each batch.

49. The temperature of the cement when added to the mix shall not exceed 30°C.  The temperature of the
concrete after mixing, and at delivery to the site, shall not exceed 30°C.

50. Adequate standby equipment shall be available so that in the event of a breakdown of mixing plant,
critical concreting operations will not be interrupted.

51. No remixing of partially hardened concrete with or without additional cement, aggregate or water shall
be allowed.

52. The mixing time shall be established during the trials but shall be not less than that recommended by
the manufacturer of the mixer, subject to the approval of the Project Manager.

53. Mixers that have been out of use for more than 30 minutes shall be thoroughly cleaned before any
fresh concrete is mixed.  The first batch of concrete through the mixer shall then contain only two-thirds
of the normal quantity of coarse aggregate.  The mixer shall be cleaned prior to mixing of a concrete
containing a different cement/binder type.

Information supplied by the Concrete Supplier

54. On request, the Concrete Supplier shall provide information relating to the concrete, to the Contractor
and Project Manager, for each delivery, as follows:

– type and strength class of cement and type of aggregates;
– type of admixtures, type and approximate content of additions, if any;
– target water/cement ratio;
– results of relevant previous tests for the concrete e.g. from production control or initial tests;
– strength development;
– sources of the constituent materials.

55. Delivery information for site-mixed concrete shall be provided by the Concrete Supplier to the
Contractor and Project Manager in accordance with EN 206-1 Section 7.4 and with points 43-46 of this
Appendix where the site is large or several types of concrete are involved or where the party producing
the concrete is different from the party who is responsible for placing the concrete.

Ready-mixed Concrete

56. Ready-mixed concrete shall comply with this specification, including the following special requirements.
The concrete shall be carried in purpose-made agitators, operating continuously, or truck mixers.  The
concrete shall be compacted in its final position within 2 hours of the introduction of cement to the
aggregate, unless a longer or shorter time is agreed by the Project Manager.  The time of such
introduction shall be recorded on the Delivery Note together with the weights of the constituents of
each mix.

57. When truck-mixed concrete is used, water shall be added under supervision either at the Site or at the
central batching plant as agreed, but under no circumstances shall water be added in transit.

58. Unless otherwise agreed, truck mixer units and their mixing and discharge performance shall comply
with the appropriate European or National Standard.

59. A record book shall be kept on site by the Contractor and be available for inspection by the Project
Manager at all times.  This shall contain the following information relating to each delivery of concrete
to the site, in accordance with EN 206-1 Section 7.3:
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– Registration number of trucks, name of supplier and location of the batching plant;
– Time of loading and first introduction of cement and water to the mix;
– Date and time of arrival of the truck at the specified concreting location;
– Time when concrete arrived at site, at beginning of unloading, at end of unloading, and time when

placed in position and left undisturbed;
– Mix reference, strength class, exposure class chloride content class, consistence class, and other

limiting factors at the request of the Project Manager;
– Mix proportions, including water/cement ratio, type of cement, nominal maximum aggregate size, and

admixtures if any and grade of concrete;
– Declaration of conformity with reference to the specification and to EN206-1;
– Position where the concrete was placed, with reference to chainage and part of structure, where

appropriate;
– Whether test cubes were taken from the delivery, and details of cube markings;
– Slump test results;
– Temperature of mixed concrete immediately prior to discharge;
– Quantity of concrete brought to site and quantity placed in works;
– Serial number of the delivery certificate.

60. If the use of ready-mix concrete is approved by the Project Manager, tests carries out by a supplier
shall be in addition to the tests specified in this Specification. The results of the works tests shall take
priority over the supplier’s tests.

61. The supplier shall permit the Project Manager to visit the concrete plant at any time to discuss matters
arisen and take samples if required of constituent materials and take copies of certificates for routine
quality control tests carried out.

Concrete Compliance
General

62. Conformity shall be measured in accordance with EN 206-1 Section 8.2, against Initial Production
criteria until at least 35 test results are available and against Continuous Production criteria when at
least 35 test results are obtained.

63. Conformity testing is required for compressive strength, density, consistence and when applicable air
entrainment.

64. In addition to table 13 of BS EN 206-1 testing shall be carried out on each pour for in-situ concrete
carried out for different elements or in different areas of the site. If fresh concrete does not comply with
the consistence (i.e. workability) requirements of this specification it shall not be included in the Works.

65. The Contractor shall have at least one person on site trained and competent to sample concrete,
undertake the relevant test measurements for consistence (workability) and prepare test specimens in
accordance with the required standards.

Strength Control

66. Sampling and testing for strength shall be carried out as directed by EN 206-1 Section 8.2.1.2.
Samples shall be taken in accordance with and EN 12350-1 and at a rate as specified below.
Compliance with the specified characteristic strength shall be based on tests made on cubes at an age
of 28 days, unless there is satisfactory evidence that a particular testing regime is capable of predicting
the strength at 28 days, of concrete tested at an earlier age.

67. Loading shall not be applied to elements of the Works composed of the concrete with early strength
requirements until such time the minimum strength requirement has been achieved, as demonstrated
by cube test results from samples manufactured from the concrete proposed for loading and cured in a
manner identical to the concrete in the works.

68. Conformity of compressive strength shall be in accordance with EN 206-15.5.1.2 and Table 14, for:
– groups on “n” non-overlapping or overlapping consecutive test results fcm (criterion 1),
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– each individual test result fci (criterion 2).
69. Conformity of compressive strength shall be in accordance with EN 206-1 Section 5.5.1.2 and

Appendix 1/5 under “Seaside Structures”.
70. The action required in the case of non-compliance shall be as per EN 206-1 Section 8.4 and then as

determined by the Project Manager, but may include the testing of additional samples of the concrete
or removal of the non-compliant concrete.  All additional testing or remedial work shall be at the
Contractor’s expense.

Consistence

71. The consistence (i.e. workability) of the fresh concrete shall be such that the concrete is suitable for the
conditions of handling and placing so that after compaction it surrounds all reinforcement and
completely fills the form.  This shall be proven by construction trials, to the satisfaction of the Project
Manager, prior to use in the Permanent Works.

72. The Contractor shall propose both the required consistence and the method by which to measure it.
Consistence shall be measured for each batch in accordance with EN 12350 Part 2 2000, and shall be
within the limits appropriate for the consistency class as defined in EN 206-1 Section 4.2.

73. The timing of consistence measurement for concrete at the work place shall be in accordance with EN
206-1 Section 5.4.1

74. Concrete which does not comply with the required consistence shall not be used in the Permanent
Works.

Rejection

75. The Contractor or Project Manager may, before placement, reject any batch of concrete which in their
opinion does not conform with the approved mix design or is unsatisfactory in any respect or, in the
case of concrete mixed off-site, for which a delivery docket containing the full information as specified
herein is not immediately available.

76. The Project Manager may reject any concrete after placement due to unsatisfactory test results or
unsatisfactory finish or incorrect positioning or other failure to conform to the requirements of this
Specification.

77. Concrete which has been rejected shall be demolished and removed from the site and replaced with
concrete conforming to the requirements of this Specification, in a manner approved by The Project
Manager.  All such work shall be entirely at the expense of the Contractor.

Formwork

General

78. Formwork shall not be tied to or supported by reinforcement.
79. Formwork shall be timber, metal, plastic or other material that shall produce the specified finish.
80. Plywood for formwork shall have a close, uniform grain and the edges shall be sealed with barrier

paint, polyurethane varnish or other impermeable material.
81. Controlled permeability formwork shall be used on all exposed faces.
82. Formwork which has been previously used shall be repaired and the edges resealed before it is

erected.
83. Formwork which in the opinion of the Supervisor has deteriorated to an extent such that it will not

produce the specified finish shall not be used.
84. Unless otherwise shown on the Drawings, 25mm x 25mm chamfers of fillets shall be formed at all

angles or arises of concrete.
85. Faces of formwork in contact with concrete shall be free from adhering foreign matter, projecting

nails and the like, splits and other defects.  All formwork shall be clean and free from standing
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water, dirt, shavings, chippings and other foreign matter.  Joints shall be sufficiently watertight to
prevent the escape of mortar or the formation of fins or other blemishes on the face of the concrete.

86. Formwork shall be provided for the top surfaces of sloping work where the slope exceeds one in
two and a half (22 degrees) and shall be anchored to enable the concrete to be properly compacted
and to prevent flotation, care being taken to prevent air being trapped.

87. Where top inclined surfaces are to be created underwater, or where they will be covered within the
next tide, they shall be protected by a top form.

88. Where ties are built into the concrete for the purpose of supporting formwork, the whole or part of
any such supports shall be capable of removal so that no part remaining embedded in the concrete
shall be nearer than 50mm from the surface in the case of reinforced concrete and 150mm in the
case of unreinforced concrete.  Holes left after removal of such supports shall be neatly filled with a
high-flow, non-shrink, cementitious grout conforming to the requirements of BS EN 1504-3 Class
R4.

89. Where holes are needed in forms to accommodate projecting reinforcement or fixing devices, care
shall be taken to prevent loss of grout when concreting or damage when removing the formwork.

90. Before each concreting operation is commenced, formwork shall be carefully examined and cleaned
out.

Construction Joints

91. Requirements for construction joints as laid out sub-clause 1710.1.

Formwork fixing devices

92. No plugs, bolts, wire ties, holdfasts or any appliances whatsoever, for the purpose of supporting the
formwork or reinforcement, shall be fixed permanently into the structure so that they have less
cover than the reinforcement or in any way impair the strength or appearance of the work, nor shall
they be placed in such a manner that damage to the work would result due to the removal of the
formwork.

Release agents

93. Barrier paint, polyurethane varnish, wax or other materials shall not be used instead of a release
agent.

94. Release agents used on steel formwork shall contain a rust-inhibiting agent.
95. The release agent shall be applied by the method and at the rate of application recommended by

the manufacturer.
96. The same type and make of release agent shall be used throughout the entire area of any one

finish in one location.  The release agent shall be environmentally friendly. The release agent shall
be applied evenly to formwork surfaces, from the top downwards, and to horizontal surfaces last.
The minimum necessary amount of release agent shall be used to obtain a clean release.
Excessive local collection shall be prevented.  The release agent shall be prevented from touching
the previously placed hardened concrete, other materials not part of the formwork face and
permanent forms to be built into the concrete.

97. The formwork release agents shall be compatible with any waterproofing and coating systems that
may be required to be applied to the finished concrete surfaces.  Site trials shall be carried out to
demonstrate the adhesion of primers to the concrete surface is not reduced and that the
performance of the coating systems will not be impaired.

98. Refer to Appendix 17/3 for mold release agents that can be used where formliners are utilised.
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Striking of formwork

99. Formwork shall be removed in a manner not to damage the concrete, and at times to suit the
requirements for its curing and to prevent restraint that may arise from elastic shortening or
shrinkage.

100. For structural concrete made with ordinary Portland cement only, in the absence of control cubes
the period before striking shall be in accordance with the requirements of BS EN 1992-1-1:2004. No
formwork shall be removed less than 24 hours after completion of a pour.

101. The periods of time elapsing between the placing of the concrete and the striking of the formwork
shall be such as to ensure that the concrete has gained sufficient strength to withstand the loads
likely to be imposed on the concrete.

102. All exposed concrete surfaces after removal of the forms shall be protected at least 14 days against
thermal shock and damage due to frost, chilling winds and the like.

Void Formers
103. Collapsible void formers shall be used above existing outfalls where concrete is to be poured

above, as shown on THE 415437-MMD-00-XX-DR-C-3750s series drawings.
104. Collapsible void formers shall have the following properties:

– To withstand a minimum working load of 3tonnes/m2
– Shall break down and disintegrate when moisture is absorbed, leaving a void in its place
– Minimum of 2mm thick polythene sheeting shall be placed on the topside of void former prior to

pouring of concrete, to prevent moisture from wet concrete prematurely breaking down the void
former.  Sheeting shall be lapped 150mm at joins, and shall be taped

– If the void former becomes wet or damp prior to the pouring of concrete, it shall be replaced

Placement, Transport and Compaction

105. Concrete shall be placed within fixed shutters or slip forming shutters.
106. The Contractor shall agree with the Concrete Supplier the time, date and rate of delivery of concrete

to site as well as any special requirement for transportation, delivery and placing in accordance with
BS EN 206-1: Section 7. Transportation and compaction shall be in accordance with BS EN 13670-1
or other relevant local standards; the method for these shall be proposed by the Contractor and
approved by the Project Manager.

107. Production concrete shall be capable of being pumped, without segregation or blockage and at a
rate appropriate for the construction process, from the delivery location to the placement location.

108. The Contractor shall be permitted to place concrete by pumping subject to the approval of the
Project Manager.  The Contractor shall submit in good time, for the approval of the Project Manager,
details of the proposed mix specification, type of plant to be used and the method of batching,
mixing and transporting the concrete.  Attention is drawn to the need for the provision of adequate
standby facilities to cover any breakdown of the plant supplying and pumping the concrete.

109. Concrete pumps shall be operated and maintained in accordance with the manufacturer's
recommendations.  The pumps and pipelines shall be maintained in a clean condition.  Internal
surfaces of pipelines shall not be aluminium.  Joints in pipelines shall be tightly fixed and shall not
permit grout loss.

110. Concrete pumps shall be positioned such that pipelines are as short and straight as is practicable
and require as little repositioning as is practicable.  Bends in pipelines shall be arranged in such a
manner that concrete, formwork, and reinforcement or built in components are not disturbed.

111. Pipelines shall be lubricated by passing cement grout or concrete through the pipeline.  The initial
discharge of pumped concrete shall not be placed in the Permanent Works.
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112. Conveyor systems shall be operated and maintained in accordance with the manufacturer's
recommendations.  Conveyors shall be kept in a clean condition.  They shall be designed and
operated in a manner such as to prevent segregation and loss of material.  The maximum time
interval between concrete being placed onto the conveyor and being discharged into the Works shall
be 30 minutes.

113. Concrete shall not be dropped into place from a height exceeding 2m except with the use of trunking
and/or chutes. When trunking or chutes are used, they shall be kept clean and used in such a way
as to avoid segregation.

114. The placement and compaction of concrete shall be carried out in such a way as not to cause
disturbance/damage to reinforcement or formwork. The reinforcement projecting above the lift shall
be adequately supported so as to prevent movement of the bars during the casting and setting of the
concrete.

115. Concrete shall be compacted in its final position within 30 minutes of discharge from the mixer
unless carried in purpose-made agitators, operating continuously, when the time shall be within 2
hours of the introduction of cement to the aggregates and within 30 minutes of discharge from the
agitator, provided that the concrete is sufficiently workable.

116. Fresh concrete shall not be placed against in-situ concrete which has been in position for more than
30 minutes unless the in-situ concrete has been kept damp with a layer of wet hessian and
protected from the weather.

117. Surfaces upon which concrete is to be placed shall be clean and free from standing water.  Loose,
shattered or unsound concrete fragments shall be removed.

118. A sufficient number of vibrators in serviceable condition shall be on site to ensure that spare
equipment is always available in the event of breakdowns.

119. Vibration shall not be applied by way of the reinforcement.  Where vibrators of the immersion type
are used, contact with reinforcement and all inserts shall be avoided as far as is practicable.  Internal
vibrators shall operate at not less than 10,000 cycles per minute and external vibrators at not less
than 3,000 cycles per minute.  Vibration shall not be used as a means of distributing heaped
concrete into position.

120. The Contractor shall plan the Works to ensure that the extent of concreting Works affected by tidal
conditions is minimised.

121. Where concreting Works are carried out within the tidal range, the Contractor shall submit a detailed
method statement to the Project Manager for approval stating the procedures to be adopted.  In
particular the Contractor’s proposed procedures shall ensure that:

– All formwork and reinforcement is washed down with clean water prior to placement of concrete;
– All debris or other deleterious materials are removed from within the shutters prior to the placement

of concrete;
– Concreting works shall stop in sufficient time to allow the concrete to harden to avoid potential

damage to the surface or otherwise resulting from tidal inundation.
122. Concrete shall be transported and placed so that contamination, segregation or loss of constituent

materials when placing underwater does not occur.
123. During and after concreting any operation likely to disturb or adversely affect the placed concrete

shall be suspended until the concrete has reached its final set.
124. A sufficient number of tremie pipes and hoppers of a size suited to the Works shall be provided by

the Contractor before concreting commences.  Tremie pipes shall be of sufficient diameter and
stiffness to be satisfactorily used at the required depth without sustaining blockages or breakages.
Tremie pipes shall be securely supported in position and the concrete placed as follows:

– A water-tight seal shall be made at the bottom of the tremie pipe by a means approved by the
Project Manager.  This seal shall be capable of being easily removed by the operator at surface
cementitious

– level;
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– The tremie pipe shall be lowered to the bottom level of the area to be concreted and during the
lowering process concrete shall be filled quickly into the pipe and hopper;

– The seal at the bottom of the tremie pipe shall be removed and the concrete allowed to flow.  Concrete
shall be maintained up to hopper level throughout the operation;

– Once the concrete is flowing the tremie pipe shall be raised slowly and a constant supply of concrete
maintained in the pipe;

– On no account shall water, or other material be allowed to enter the pipe, the lower end of which must
be kept immersed in the deposited concrete.

125. Concreting by tremie shall proceed as rapidly and continuously as possible to prevent the formation
of layers.

126. Unless the Contractor can show that his proposed method of placing will produce fully compacted
concrete throughout the complete pour, the tremie concrete shall be placed beyond the required top
level by a sufficient amount to allow for the removal of all incompletely compacted concrete, which
shall be removed, after it has hardened, so that the upper surface consists of dense uniform
concrete.  The method of removing concrete shall be approved by the Project Manager.

127. Concreting operations shall not be permitted to displace or damage steel sheet-piling or formwork.
128. Whenever placing of concrete has been stopped or delayed before completion of a portion of the

work under construction and placed concrete has taken its initial set, all laitance and deleterious
matter shall be removed prior to recommencing.

Curing

129. Concrete cast below MHWS shall have curing Class 4 to BS EN 13670. (Curing class 3 in
accordance with SHW applies in other locations.)

130. The method of curing shall prevent loss of moisture from the concrete.  Methods deemed acceptable
include the use of curing membranes approved by the Project Manager, and use of wet hessian
protected from drying by secured, overlying plastic sheeting.

131. Liquid curing membranes shall not be used on concrete surfaces against which concrete has
subsequently to be placed.

132. The curing time and methods shall be determined by the Contractor, and submitted to the Project
Manager for approval.  The time shall be determined in accordance with EN206-1 Section 7.2, with
due consideration to the need to minimise shrinkage in the slab, the method of curing and time to
trafficking, and shall not be less than 5 days.

133. Concreting in adverse weather conditions to take place as per sub clauses 1710.6 and 1710.7 and
Appendix 17/1.

Contraction Joints

134. Unless otherwise shown on the contract drawings all contraction joints shall be constructed as
below:

135. Contraction joints shall be prepared by applying two (2) coats of bituminous paint to a dry film
thickness of 250m.  Hardened surfaces shall not be `hacked'.

136. Formwork retarding agents shall not be used.
137. Once the adjacent concrete element has been constructed and cured adequately a joint sealant

shall be provided on all exposed edges of the joint.

Reinforcement

138. The type of reinforcement for all steel shall be Class B and Grade 500 in accordance with EN 1992-
1-1.

139. Cover to reinforcement shall be as shown on the Drawings.
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Materials

140. At the time of delivery of each consignment of steel reinforcement, test certificates shall be obtained
for each batch from the supplier/manufacturer for supply to the Project Manager confirming
compliance with the appropriate European or National Standard.

141. Chairs, supports and spacers other than cover spacers for reinforcement shall be steel.
142. Tying wire shall be 1.6mm diameter soft annealed steel wire.
143. Cover spacers for reinforcement shall be concrete blocks or a proprietary concrete type.  Cover

spacers shall be of a type accepted by the Project Manager.

Handling and storage of reinforcement

144. Reinforcement shall not be subjected to rough handling, shock loading or dropping from a height.
145. Reinforcement shall be stored off the ground on level supports and in a manner which will not result

in damage or deformation to the reinforcement or in contamination of the reinforcement.
146. Reinforcement shall not be stored on or adjacent to concrete surfaces which form part of the

permanent work.

Cutting and bending reinforcement

147. Reinforcement shall not be re-bent or straightened after bending.

Surface condition of reinforcement

148. Reinforcement shall be clean at the time of fixing and shall be free from loose mill scale, loose rust
or any substance which in the opinion of the Project Manager is likely to reduce the bond or affect
the reinforcement or concrete chemically; the reinforcement shall be maintained in this condition
until concrete is placed around it.  The reinforcement shall be inspected immediately prior to pouring
to ensure it has not deteriorated, for example, through the effects of salt spray.

149. If the surface condition of the reinforcement deteriorates such that it does not comply with the
requirements stated above, the reinforcement shall be cleaned or dealt with by other methods
agreed by the Project Manager.

Fixing Reinforcement

150. Reinforcement shall not be held in position by welding.
151. Tying wire shall be tied at locations in accordance with BS 7973-2:2001.
152. Laps and joints in reinforcement shall be made only at the specified positions and by the specified

method.
153. Reinforcement which is to be left exposed shall be protected by a method agreed by the Project

Manager.
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APPENDIX 17A/7: PRECAST CONCRETE ELEMENTS

1. All precast concrete shall comply with this section and the relevant previous sections of this
Specification.

2. All precast concrete units, hereinafter referred to in this Clause as 'units', shall be indelibly marked with
a unique reference mark that includes the date of casting and identification of the manufacturer.

3. Units shall be stored in a manner such that additional bending stresses in the units are prevented. The
accumulation of trapped water and deleterious matter in the units shall be prevented. Care shall be
taken to avoid rust staining, efflorescence and the effects of salt spray.

4. Units shall be lifted or supported only at designated lifting and support points. Units shall be handled
and placed without impact. At all stages of construction units shall be properly protected to prevent
damage to concrete surfaces especially arises and other features.

Manufacture

5. The method of manufacture shall be approved by the Project Manager before work is started.  When
the method has been approved no changes shall be made without the further approval of the Project
Manager.  The Project Manager reserves the right to inspect precast units at any stage in the
manufacturing process.

6. Each mould for concrete work which is specified or approved by the Project Manager to be precast
shall have a different embossed or recessed identification mark in a position to the approval of the
Project Manager.  Each precast unit shall be indelibly marked with the date of casting and, if they are of
symmetrical section, the face which will be uppermost when the member is in its correct position in the
Works.  The markings shall be so located that they shall not show or be exposed in the finished work.

7. Precast panels shall not be disturbed until 28 days after removal of the mould, unless calculations and
the recommendations of CIRIA Report 136 Formwork striking times show that a strength gained at an
earlier age will allow handling without causing damage.  Match-cured specimens shall be tested for
strength to confirm that any such earlier age strength has been attained before any handling is
permitted.  Proposals, supported by calculations, for early handling shall be submitted for the Project
Manager’s approval.

8. A copy of all 28 day results relating to the work shall be sent to the Project Manager as soon as they
become available.

9. The Contractor shall submit two copies of all fabrication drawings for precast panels for the Project
Manager's approval prior to commencement of fabrication.

Storage

10. When precast units are stored, they shall be supported at such positions as will ensure that the
stresses induced in them are always less than the permissible design stresses.

Handling

11. Precast units shall be lifted or supported only at points approved by the Project Manager, and shall be
handled and placed without impact.  The Contractor shall submit his proposed lifting arrangements to
the Project Manager for approval.

Moulds

12. All moulds shall be of adequate strength and stiffness to carry without deformation the loads and
pressures of wet concrete during the casting and compaction operations. Moulds shall be sufficiently
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tight to prevent leakage of the concrete and shall be adequately supported, braced and maintained so
as to produce units within the tolerances specified.

13. The assembled moulds shall be checked for accuracy immediately prior to the first casting of each type
of unit, and thereafter prior to every third casting.

14. Each mould shall be allocated a code number and all units cast in that mould shall have the mould
code number and date of casting marked on.

Rejection of Units

15. All finished units, whether erected in position or not, which do not comply with the Drawings and
Specifications shall be removed and replaced.

16. Reasons for rejection of units may include the following:-
– The presence of cracks or repairs,
– The presence of broken edges whether reinforcement is exposed or not,
– Concrete cover to any reinforcement being less than that required by this Specification,
– A surface finish inferior to that indicated on the Drawings
– Out of tolerance dimensions

Elevated temperature curing

17. The method of curing shall be approved by the Project Manager.
18. Four hours must elapse from completion of the placing of concrete before its temperature is raised.

The rise in temperature within any period of 30 minutes shall not exceed 10oC and the maximum
temperature attained shall not exceed 70oC.  The rate of subsequent cooling shall not exceed the rate
of heating.

19. The method of curing used shall minimise the loss of moisture from the concrete.

Dimensional tolerances in precast concrete work

20. Unless shown otherwise on the Drawings, deviations from the specified dimensions for precast
members shall not exceed the limits shown in tolerance tables below. If deviations exceed the target
limit, the Contractor shall take the necessary steps to bring subsequent work within the target.  If,
however, deviations exceed the maximum allowable value as shown in the table, the member may be
rejected by the Project Manager.

Dimensional Tolerances in Precast Concrete Work
Length Target (mm) Maximum Allowable (mm)

- Up to 3 m ± 5 ± 6
- 3 to 4.5 m ± 7 ± 9

- 4.5 to 6 m ± 9 ± 12
- Additional for every subsequent 6m ± 5 ± 6

Cross Section (each direction)
- up to 500mm ± 5 ± 6

- 500 to 750 mm ± 7 ± 9
- Additional for every subsequent

250mm ± 2 ± 3

Straightness or bow
- up to 3 m ± 5 ± 6

- 3 to 6 m ± 7 ± 9
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Length Target (mm) Maximum Allowable (mm)
- 6 to 12 m ± 9 ± 12

- Additional for every subsequent 6m ± 5 ± 6

Squareness of a corner: If the longer side of a member is taken as a base then the shorter adjacent side
should not vary from the perpendicular by more than the following:

Dimensional Tolerances in Precast Concrete Work
Length of Shorter Sides Target (mm) Maximum Allowable (mm)
- up to and including 1.2 m ± 5 ± 6

- over 1.2 m but less than 1.8 m ± 7 ± 9
- 1.8 m and over ± 9 ± 12

Twist: Any corner should not be more than the deviation stated below from the place containing the other
three corners.

Dimensional Tolerances in Precast Concrete Work
Target (mm) Maximum Allowable (mm)

- up 600 mm wide and up to 6 m in
length ± 5 ± 9

- over 600mm wide and for any length ± 9 ± 12

Flatness

Dimensional Tolerances in precast Concrete Work
Target (mm) Maximum Allowable (mm)

-maximum deviation from a 1.5m
straight edge ± 5 ± 6

Reinforcing steel

21. Reinforcing steel for precast concrete units shall be high yield and shall comply with all the relevant
clauses applicable to reinforcing steel.

Filling behind precast concrete units

22. The Contractor is to ensure the temporary stability of precast concrete units during placement of any
in-situ concrete infill or granular backfills.  The Contractor shall submit to the Project Manager method
statements for placement of backfill, which demonstrate through calculation or otherwise, the
temporary stability of the precast units.
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17 B: Structural Concrete – Promenade
Structures

APPENDIX 17B/1: SCHEDULE FOR THE SPECIFICATION OF DESIGNED CONCRETE
The following specification applies to the Promenade Structures detailed on 415437-MMD-00-XX-DR-S-
2030 to 2399 series drawings, which includes the promenade raised RC seawalls.

Schedule for the Specification of Designed Concrete
Requirement Schedule

Designed Concrete Ref Prom - C35/45 RC
Location in the Works Raised seawalls.

Intended Working Life of Structure 120 years
Nominal Cover to Reinforcement 75mm

Applicable Exposure Classes XC3/4 XF4 XS3
DC-class (where appropriate) DC-2

Compressive Strength Class of Concrete C35/45 (fcu = 45N/mm2)
Minimum Cement Content (kg/m³) 400

Maximum Free Water/Cement Ratio 0.40
Required Group or Type and Class of Cement or

Combination
IIIA+SR (46% to 65% GGBS) or IIIB+SR (66% to 80%

GGBS).
Maximum Aggregate Size, mm 20

Chloride Content Class Max. Cl 0,30
For Lightweight Concrete, the Density Class or Target

Density or For Heavyweight Concrete, the Target Density Not applicable as normal density concrete required.

Consistence Class S3

Required Source/Special Type of Aggregate

Aggregate to have a Los Angeles abrasion resistance <30
(LA30) to BS EN 1097-2 / BS EN 12620:2002+A1. Each

constituent material to be obtained from a single
consistent source.

Maximum Cement Content (kg/m³) 450

Required Admixture Contractor to submit for approval. Must not contain
calcium chloride and must be compliant with BS EN 934.

Air Entrainment Required NO
Minimum or Maximum Temperature of Fresh Concrete °C 5oC Min & 35oC Max

Sampling and Testing See appendix 17/4.

Requirements to Control Early Thermal Cracking Curing requirements in appendix 17/4. Install
reinforcement and movements joints as per details.
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Requirement Schedule

Designed Concrete Ref Prom – ST2

Location in the Works Concrete blinding for promenade structures.
Intended Working Life of Structure Not applicable.
Nominal Cover to Reinforcement Not applicable.

Applicable Exposure Classes Not applicable.
DC-class (where appropriate) Not applicable.

Compressive Strength Class of Concrete C8/10 (fcu = 10N/mm2)
Minimum Cement Content (kg/m³) 180

Maximum Free Water/Cement Ratio -
Required Group or Type and Class of Cement or

Combination CEM I, IIA, IIB-S, IIB-V, IIIA, IVB-V

Maximum Aggregate Size, mm 20
Chloride Content Class Max. Cl 0,30

For Lightweight Concrete, the Density Class or Target
Density or For Heavyweight Concrete, the Target Density

Not applicable as normal density concrete blinding
required.

Consistence Class S3

Required Source/Special Type of Aggregate

Aggregate to have a Los Angeles abrasion resistance <30
(LA30) to BS EN 1097-2 / BS EN 12620:2002+A1. Each

constituent material to be obtained from a single
consistent source.

Maximum Cement Content (kg/m³) 450

Required Admixture

Contractor to submit other proposed admixtures for
approval. Admixtures must not contain calcium chloride

and must be compliant with BS EN 934. Each constituent
material to be obtained from a single consistent source.

Air Entrainment Required NO
Minimum or Maximum Temperature of Fresh Concrete °C 5oC Min & 35oC Max

Sampling and Testing See appendix 17/4.
Requirements to Control Early Thermal Cracking Not applicable.
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Requirement Schedule

Designed Concrete Ref Prom – ST4

Location in the Works Mass concrete for promenade structures or concrete
surround.

Intended Working Life of Structure Not applicable.
Nominal Cover to Reinforcement Not applicable.

Applicable Exposure Classes Not applicable.
DC-class (where appropriate) Not applicable.

Compressive Strength Class of Concrete C16/20 (fcu = 20N/mm2)
Minimum Cement Content (kg/m³) 220

Maximum Free Water/Cement Ratio -
Required Group or Type and Class of Cement or

Combination CEM I, IIA, IIB-S, IIB-V, IIIA, IVB-V

Maximum Aggregate Size, mm 20
Chloride Content Class Max. Cl 0,30

For Lightweight Concrete, the Density Class or Target
Density or For Heavyweight Concrete, the Target Density

Not applicable as normal density concrete blinding
required.

Consistence Class S3

Required Source/Special Type of Aggregate

Aggregate to have a Los Angeles abrasion resistance <30
(LA30) to BS EN 1097-2 / BS EN 12620:2002+A1. Each

constituent material to be obtained from a single
consistent source.

Maximum Cement Content (kg/m³) 450

Required Admixture

Contractor to submit other proposed admixtures for
approval. Admixtures must not contain calcium chloride

and must be compliant with BS EN 934. Each constituent
material to be obtained from a single consistent source.

Air Entrainment Required NO
Minimum or Maximum Temperature of Fresh Concrete °C 5oC Min & 35oC Max

Sampling and Testing See appendix 17/4.
Requirements to Control Early Thermal Cracking Not applicable.
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APPENDIX 17B/3: CONCRETE – SURFACE FINISHES
1708.1 Trial panels – additional requirements

1. As per clause 1708.1 of the Specification for Highway Works.
2. Prior to commencing concrete works the Contractor shall prepare test panels of suitable size in

accordance with BS EN 206 for all concrete elements including the retaining walls and different
coloured promenade slabs. These trial panels shall be provided for CCBC to approve the concrete mix,
concrete colour, aggregate composition and surface finish.

1708.4 Surface finishes for concrete – additional requirements

3. As per clause 1708.4 of the Specification for Highway Works.
4. Insitu RC raised seawalls shall have a Class F3 finish (including seaward side of seawalls).

APPENDIX 17B/4: CONCRETE – GENERAL
5. Fresh concrete temperature requirements as per Appendix 17A “Fresh Concrete Temperature”

1702.1 Permitted Cements or Combinations to BS 8500.
1. As per clause 1702.1 of the Specification for Highway Works.
2. Prom - C35/45 RC
3. Prom – ST2 & Prom – ST4 = CEM I, IIA, IIB-S, IIB-V, IIIA, IVB-V

1702.2 Aggregates - additional requirements

4. As per clause 1702.2 of the Specification for Highway Works.
5. Aggregate with a Los Angeles abrasion resistance <30 (LA30) to BS EN 1097-2 / BS EN

12620:2002+A1..

1702.3 Admixture - additional requirements

6. As per clause 1702.3 of the Specification for Highway Works.
7. Contractor to submit proposed admixtures for approval. Admixtures must not contain calcium chlorine

and must be complaint with BS EN 934.

1702.3 Pigmented concrete - additional requirements

8. As per clause 1702.3 of the Specification for Highway Works.

1707.2 Concrete sampling and testing – additional requirements

9. As per clause 1707.2 of the Specification for Highway Works.
10. Concrete compressive strength tests undertaken by UKAS/ NAMAS accredited laboratory. Sample at

point of placing. Each type of concrete sampled every 60m3 or per day (whichever occurs first). 4
cubes per sample and tested at 7days, 14days, 28days and spare. Cubes for early age strength testing
to be stored under same conditions as concrete in members.

1707.2 Concrete identity check – additional requirements

11. As per clause 1707.2 of the Specification for Highway Works.
12. Check all delivery tickets meet works specification, visually check all concrete and undertake slump

tests to each delivery.

1710.1 Construction joints – additional requirements

13. As per clause 1710.1 of the Specification for Highway Works.
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14. Concrete pours to match movement joints where possible. Construction joints located as per drawings
or as required between areas of different contrasting concrete. Contractor to submit proposals for
alternative construction joint locations in accordance with the works information for approval.

1710.1 Retarding agents – additional requirements

15. As per clause 1710.1 of the Specification for Highway Works.
16. Retarding agent product details shall be submitted by Contractor for approval from CCBC. The

retarding agent must be environmentally friendly. Application must be in accordance with
manufacturer’s instructions by uniform fine low pressure spraying. Retarding agent must be completely
removed after use. Retarding agent must not weaken the concrete surface and cause surface
aggregate to become dislodged.

1710.5 Curing of Concrete – additional requirements

17. As per clause 1710.5 of the Specification for Highway Works and proposed curing agents must be
environmentally friendly.

18. BS EN 13670 Clause F.8.5 titled “Curing and protection” and table F.2 titled “Minimum curing period for
curing class 3” applies.

1712 Reinforcement Materials – additional requirements

19. As per clause 1712 of the Specification for Highway Works.
20. Reinforcement shall be derived from a minimum of 70% recycled steel and sourced from a CARES

certified supplier.

1712.5 Stainless Steel Dowels – additional requirements

21. As per clause 1712.5 of the Specification for Highway Works.
22. Stainless steel dowels shall be grade 1.4436 with a 0.2% proof strength of 500N/mm2 to BS EN 10088

and BS 6744.

1727.1 Inspection and testing of structures and components – additional requirements

23. As per clause 1727.1 of the Specification for Highway Works.
24. Contractor to write and submit an inspection and test plan to CCBC for approval. Contractor to inspect

and check all their work in accordance with BS EN 13670 and the works information. Inspection and
checking shall be documented in accordance with an approved quality management system to ISO
9001. Contractor must also to invite CCBC’s site supervisor in sufficient time to inspect all work
including reinforcement, formwork, cleaning before casting, concrete, concreting and curing, injection
etc.



Mott MacDonald | Phase 2 - Old Colwyn Promenade Coastal Defence & Active Travel
Works Specification

160Mott MacDonald Restricted

APPENDIX 17B/5: BURIED CONCRETE
No specific additional requirements. See previous sections.
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APPENDIX 17B/7: PRECAST CONCRETE ELEMENTS
Not used for promenade structures. See Appendix 17A/7 of Structural Concrete: Seaside Structures for
precast step elements and Appendix 26/4 for landscape features.
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24 Brick, Blockwork and Stonework

APPENDIX 24/4 SEAWALL REPAIRS
1. The existing seawalls which adjoin the new rock revetment shall be repairs prior to the revetment

construction. See promenade drawings 415437-MMD-00-XX-DR-S-2030 for specific requirements and
the below.

2. Masonry wall repairs.

a) Do not use frozen or lay masonry units on frozen surfaces. Do not bed masonry units or repoint when
ambient air temperature is at or below: 3oC for cement mortars / 5 oC for hydraulic lime mortars. Maintain
masonry repairs above freezing until mortar has fully set. Prevent masonry from drying out rapidly during
hot or windy conditions. Rake out and replace new mortar damaged by frost.

b) The Contractor shall provide suitable and safe means of gaining access to all repair areas to enable the
Works to be carried out and the Employers Supervisor to carry out the necessary inspections.  Abseiling
techniques shall not be used. The means of access shall be to the approval of the Employers Supervisor
and to the current safety regulations and appropriate British and European Standards.

c) Scaffolds, platforms and cradles shall be designed, erected, operated, maintained and dismantled so as
to ensure that safe working conditions are provided for all site personnel.  In addition, complete protection
shall be provided to the structure, its occupants and the general public.

d) Before cleaning work begins the Contractor shall remove all surface attachments (signs, notices,
electrical fittings etc.) from the area to be repaired or from positions that obstruct access or which may be
damaged. The method of removal shall be such as to avoid unnecessary damage and shall be subject to
the approval of the Employers Supervisor. Once repair work is complete, all surface attachments shall be
reinstated by the Contractor.

e) Loose units shall be removed with as little disturbance as possible and set aside for reuse. The stability
of the masonry shall be maintained at all times. Temporary prop or wedge voids as necessary to maintain
structural stability. Report defects (including signs of movement) that are exposed or become apparent
during the removal of masonry units.

f) Lost or damaged masonry shall be replaced with masonry matching the existing wall. Samples of the
proposed masonry shall be supplied by the Contractor for the approval of the Employers Supervisor a
minimum of seven days prior to ordering replacement masonry.

g) Surrounding areas of masonry shall be carefully and thoroughly cleaned by means of high pressure
water jetting to remove all traces of dirt or other contaminants, paint, algae, moss, lichens, plant growth
etc.

h) Prior to laying bedding mortar, surrounding areas of masonry shall be cleared of dust and debris, and
thoroughly dampened with clean water to control suction as necessary. Any surplus water shall be
removed before repair work begins. Repair stones shall be dampened with clean water prior to placement.

i) Masonry shall be bedded to match existing and flush pointed with a propriety class R4 (to BS EN 1504-
3:2005; i.e. minimum 45N/mm2 compressive strength) repair mortar suitable for the Maine environment
e.g. “Marine Mortar S” by Flexcrete or equivalent accepted similar approved product with BBA or BS EN
1504 certification. The product shall be applied in accordance with the manufacturer’s instructions.

j) The units must be accurately aligned, to ensure satisfactory junctions with existing and maintain existing
joint widths.  All joints must be fully filled with mortar. The exposed faces must be kept clear of mortar.
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k) The extent of the repair works shall be agreed on site with the Employers Supervisor prior to
commencement of the works, shall be marked up on the seawalls and photographs taken as a record.

3. Repointing works

a) To be read in conjunction with appendix 24/4 clause 2 as appropriate.

b) Where masonry is to be repointed, all joints shall be thoroughly raked out to remove all loose or
defective material without damaging sound mortar and to a minimum depth of 100mm. All dust and debris
should be removed from the joint. Care should be taken not to displace or undermine surrounding stones.

c) The joints shall be fully filled with no voids and keyed in with mortar to appendix 24/4 clause (i) of this
Specification, and struck flush with the surrounding masonry. All surplus mortar shall be removed from
around the joint to leave a tidy finish free from wide feathered edges.

d) Joints or holes deeper than 150mm shall be pressure or injection pointed, with nozzle sizes appropriate
to the width of the joint or hole. Joints are to be fully filled with no voids.
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26 Miscellaneous

APPENDIX 26/4 STREET FURNITURE

Refer to drawing: 415437-MMD-00-XX-DR-S-2030, 2031 and 2134

Seating Units
1. Concrete seating bench
2. Manufacturer & Model: Broxap Fallowfield or equivalent accepted
3. Dimensions: 2000mm long, 600mm wide and 450mm high
4. Fixed to RC pad foundation: See drawing 415437-MMD-00-XX-DR-S-2134 for requirements.

Litter Bins
5. Nexus 200 general waste / mixed recycles recycling bin by Glasdon or equivalent accepted.
6. Bin to be centre on foundation.
7. Bin approx. 1177mm high, 1169mm wide and 591mm deep
8. Fixed to RC pad foundation: See drawing 415437-MMD-00-XX-DR-S-2134 for requirements.

APPENDIX 26/6 COASTAL STRUCTURE ECOLOGICAL ENHANCEMENTS
This Appendix is dedicated to structural modifications made to coastal elements of the scheme to enhance
the ecological habitat, including the rock revetment and the pedestrian access steps.  Coastal elements of
the scheme are shown within coastal discipline drawings - 415437-MMD-00-XX-DR-C-3500s series.

Textured outer walls

1. See drawings and appendix 17A for requirements.

Ecological Armouring Units

2. Ecological armouring units, “Oyster Shell” model type supplied by ECOncrete® (ECO Armouring
Unit) or similar accepted such as BIOBLOCK (1.5m × 1.5m × 1.1m) shall be installed at the
locations shown on drawing 415437-MMD-00-XX-DR-C-3500.

3. Ecological armouring units shall be placed such that they are amongst the existing rocks, on the
slope of the existing groynes, at levels comprised between -2.00m AOD and -3.00m AOD (bottom
level).

4. The location of the units shall be decided on site, in advance of works, by a marine ecologist to
avoid patches of reef.

5. The specific concrete matrix used for the casting is defined in Appendix 17/1 in line with the
project’s distinct constructive and biological requirements and the supplier recommendations.

6. The design of the unit should be tailored to the local species and be adapted accordingly. These
adaptations will need to be agreed with the supplier and accepted by the Project Manager prior to
commencement of works.
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APPENDIX 26/10 ARTWORK
Refer to drawing 19.537

ALL ARTWORK DESIGN TO BE SUPPLIED FOLLOWING CONSULTATION WITH CCBC AND
STAKEHOLDERS. SELECTED ARTWORK DESIGN MAY BE SUBJECT TO CCBC APPOINTMENT. ALL
DETAILS SHOULD BE VIEWED AS INDICATIVE AND SUBJECT TO CHANGE.

Ground inset artwork

1. Location: Promenade Active Travel Route
2. Drawing: location shown on 415437-MMD-00-XX-DR-S-2030
3. Supplier: Hardscape Products Ltd. (Tel 01204 59062) or equal and approved
4. Artwork reference: A1 – Granite Health Markers
5. Stone type 1: central block - natural granite ‘Crystal black’ sawn finish: mist’ granite insets
6. 1500mm long x 500mm wide x 100mm deep,
7. Stone type 2: 2No. end blocks, granite ‘Kobra sawn finish;
8. 750mm long x 500mm wide x 100mm deep,
9. Special marker edge granite ‘Kobra’; Special marker insets: Granite ‘mist’
10. Special Funder’s marker; granite ‘Mist’; insets: ‘Edgerton’ red sandstone
11. Fixing: dowel fixed. See structures discipline drawings and specification.
12. Jointing: 10mm mortar joint
13. Artwork insets: Designs duplicated and expanded from Colwyn Bay Waterfront Phase 2 Health

Markers.

APPENDIX 26/11 ENVIRONMENTAL MITIGATION UNDERTAKEN BY CONTRACTOR
1. The following Air Quality mitigation measures shall be incorporated into the CEMP and it is the

responsibility of the Contractor to ensure dust and emission control methods presented below are
agreed with the local authority and implemented effectively:

a. General

i. Display the name and contact details of person(s) accountable for air quality and dust
issues on site boundary;

ii. Display contractor’s head or regional office contact information; and

iii. Develop and implement a Dust Management Plan (DMP) as part of the CEMP, including
regular site inspections.

b. Site Management

i. Record all dust and air quality complaints, identify causes and take appropriate action
and record measures to reduce emissions. Make a complaints log available to the local
authority when requested; and

ii. Record any exceptional incidents that cause dust and air quality pollutant emission
either on or off the site and the action taken to resolve it.

c. Monitoring

i. Undertake daily on-site and off-site inspection where receptors are nearby to monitor
dust;

ii. Carry out regular site inspections to monitor compliance with the DMP, record inspection
results, and make an inspection log available to the local authority when asked; and
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iii. Increase the frequency of site inspections by the person accountable for air quality and
dust issue on site when activities with a potential to produce dust are being carried out
during dry or windy conditions.

d. Preparing and Maintaining the Site

i. Plan site layout so that machinery and dust causing activities are away from receptors,
as far as is possible;

ii. Erect solid screens or barriers around dusty activities or the application site boundary
that are at least as high as any stockpiles on site. Keep screens clean using wet
methods;

iii. Fully enclose area of concern on-site or specific operations where there is a high
potential for dust production and the site is active for an extensive period;

iv. Avoid site run-off of water or mud. A record of any site run off shall be kept and actions
to prevent reoccurrence;

v. Keep site fencing, barrier and scaffolding clean using wet methods;

vi. Remove materials that have a potential to produce dust from site as soon as possible
unless being re-used on site;

vii. Cover, seed or fence stockpiles to prevent wind whipping;

viii. Only use cutting, grinding or sawing equipment fitted or in conjunction with suitable dust
suppression techniques;

ix. Ensure an adequate water supply on the site for effective dust/ particulate matter
suppression/ mitigation using non-potable water where possible and appropriate;

x. Use enclosed chutes and conveyors and covered skips;

xi. Minimise drop heights from conveyors, loading shovels, hoppers and other loading or
handling;

xii. Ensure equipment is readily available on site to clean any dry spillages; and

xiii. No burning of waste.

xiv. Use of low pollution vehicles and machinery where possible.

xv. Utilize sustainable travel.

xvi. Ensure all vehicles switch off engines when stationary - no idling vehicles;

xvii. Avoid the use of diesel or petrol-powered generators and use mains electricity or battery
powered equipment where practicable; and

xviii. Impose and signpost a maximum speed limit (15mph on surfaced road, 10mph on un-
surfaced road).

e. Construction

i. Avoid dusty surface treatments to concrete or stone (scabbling) if possible; and

ii. Ensure sand and other aggregates are stored in bunded areas and are not allowed to
dry out. Unless this is required for a particular process, in which case ensure that
appropriate additional controls are in place.

f. Trackout

i. Use water-assisted dust sweeper(s) on the access and local roads, to remove, as
necessary, any material tracked out of the site. This may require the sweeper being
continuously in use;

ii. Avoid dry sweeping of large areas;

iii. Ensure vehicles entering and leaving the site are covered to prevent escape of materials
during transport;
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iv. Record all inspections of haul routes and any subsequent action in a site logbook; and

v. Implement a wheel washing system.

2. The Contractor shall adhere to the following primary biodiversity mitigation and enhancement
measures.

a. The core wintering bird season (October to March inclusive) shall be avoided for the delivery of
revetment rock via barge (should this delivery method be selected). This would avoid
disturbance to SPA bird species and also would minimise the risk of standing time due to storms
and safety/delay risks for moving boulders between barges by transhipment in bad weather;

b. Vessels present in the intertidal area of the Site at high tide (for the unloading of rock via barge)
shall not drop anchor, and instead barges would be guided and positioned by tugs or small
support vessels. This would avoid any potential impact on mussel bed or Sabellaria alveolata
habitat as a result of meeting anchors;

c. Piling works shall be undertaken at low tides. This would avoid piling within the marine water
body, therefore avoiding the propagation of underwater noise through the water column and
avoiding any resultant impacts on marine mammals and finfish.

d. Throughout the construction and operational phases, best practice guidance in reference to
pollution prevention shall be followed; CIRIA (2015)103.

3. The Contractor shall undertake the following secondary biodiversity mitigation measures during
construction largely relating to safeguarding habitats and species from works. The CEMP would
include, but not be limited to the following:

a. Marine Pollution Contingency Plan (to include information on the prevention of the release of
hydrocarbons, solid waste and plastics into the marine environment and how to deal with these
should a pollution event of this nature occur);

b. Marine Bio-security Plan (this shall consider how to prevent and monitor the potential
introduction and spread of INNS (Invasive and Non-Native Species) and disease within the
marine environment on site e.g. biosecurity protocols to follow for vessels associated with the
works. It shall also outline contingency actions to take should INNS or disease be discovered on
site);

c. Erosion prevention measures (to include restricting plant movement on vegetated and
unvegetated ground (including intertidal sands), avoidance of repeated tracking and the
provision of erosion matting);

d. Use of tree-protection fencing (in line with BS5837-2012117) and other demarcation fencing to
protect retained habitats from construction encroachment;

e. Best practice measures to reduce noise and vibration during construction;

f. Damping down of dust sources and other measures to minimise air quality effects to habitats;

g. Best practice construction and hygiene measures (avoiding littering, fires, storage of foods, etc);

h. Best practice pollution prevention measures;

i. Construction safeguards to include, where relevant, timing of works to avoid sensitive seasons
and/or check surveys and supervised clearance of habitats to safeguard nesting birds, reptiles
and mammals (including badger and common burrowing mammals), as follows:

a. Nesting Birds: Any woody vegetation clearance or building demolition to be undertaken
outside of the nesting bird season (widely considered to be from March to August
inclusive but can vary depending on the species/or seasonal constraints). Where this is
not possible, pre-clearance checks must be undertaken by an experienced ecologist (at
the Contractors cost) to identify if any birds are nesting within or close to the vegetation
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due to be removed. If a bird’s nest is found, it must be left in-situ and protected from the
works. No works can be undertaken in that area until the young birds have fledged from
the nest site, which may take up to 6 weeks depending on the species;

b. Reptiles: Vegetation clearance (NWC Railway Line embankments) to be undertaken
between April and the end of October, if possible, whilst reptiles are active. Vegetation
clearance would be undertaken in a phased manner under ecological supervision and
preceded by a hand search for reptiles. Any reptiles encountered would be moved to
outside of the working area; and

c. Badgers (and other mammals): An update check would be undertaken 12 weeks prior
to the commencement of works on the NWC Railway Line embankments to ascertain
whether there is any evidence of badger or other mammals. Works shall avoid any
recorded or potential tunnels or burrows, where possible. In the unlikely event badgers
are recorded, setts would be avoided during works. General best practice should be
followed within the construction zone (including avoiding storage of large piles of earth
near the woodland and no open excavations to be left overnight without a mammal
ladder or ramp).

j. Measures to minimise light spill onto sensitive habitats (including use of directional lighting as
well as minimising night working); and

k. Adherence to a Surface Water Management Plan.

l. Sabellaria alveolata and Mytilus edulis (Blue Mussel bed): Pre-construction photographic
condition surveys have been undertaken of the marine habitats on site. It is important to take
ongoing images of the site immediately after construction is completed as this would enable
records to be taken of the amount of existing habitat that was lost to incorporate the site
enhancements (e.g. sections of groynes and associated Sabellaria alveolata that were removed
to enable the installation of ecological armouring units). This would provide a suitable baseline
against which to assess any improvement in colonisation of the enhanced areas of the site over
the future years.

4. The Contractor shall undertake the following coastal process mitigation measures:

a. Following the appointment of a Contractor, and the selection of a delivery method for the
revetment rock (barge or road), the CEMP shall be updated to outline the routes where the
construction vehicles can travel to minimise the area of beach affected. These routes would be
finalised in agreement with CCBC and NRW, but as a minimum would exclude the Blue Mussel
bed, and areas of Honeycomb Worm reef patch (see Drawing 415437-MMD-00-XX-DR-N-
1711), along with the avoidance of disturbing the existing rock groyne areas where Honeycomb
Worm has been identified (other than for ecological enhancement works – placement of
ecological armouring units). A site walkover by an experienced ecologist 6-8 weeks prior to
works commencing shall be completed to make any necessary changes to plant movement
routes and proposed stockpiling areas. Where material to be retained is disturbed, localised
reinstatement of the beach shall be undertaken.

b. Stockpile locations would be agreed in advance with CCBC and NRW once a Contractor has
been appointed (to be recorded in the CEMP) and the revetment rock delivery method has been
selected. During construction, to reduce short term negative impact on hydrodynamics and the
sediment transport regime, materials, such as rock armour used for revetment construction, shall
be stored as high up the beach as practicable. Where this is not possible, the size of the stockpile
shall be assessed to ensure that changes to the current flows are not creating areas of scour.
The Contractor shall monitor the beaches around the stockpiles, and the beach levels reinstated
(with due respect to the construction works scope) should beach lowering be recorded. A
Contractor-led beach inspection scheme shall be required, to be agreed in advance with CCBC
and NRW and detailed in the CEMP.

c. Excavation of waste materials would be kept to the minimum required in order to allow a solid
founding for new structures without the removal and disturbance of excess materials. This would
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minimise displacement of removed sediments onto the foreshore that might be dispersed
leading to an increase in suspended sediments.

d. If transhipment of revetment rock is considered necessary, the Contractor shall produce a
Transhipment Management Plan for approval of CCBC, NRW and other local stakeholders prior
to construction. It is proposed that this plan would include the identification of the transhipment
locations offshore and a bathymetric survey of the area prior to works commencing. The plan
shall also include shipping corridors to the frontage, along with bathymetric surveys of these
areas. The methodology for transferring rocks between barges shall also be included to minimise
the loss of rocks overboard. A plan for recovering any lost rocks off the seabed shall also be
included should this be required by NRW.

e. The contractor shall develop and implement a robust Construction Flood Risk Management Plan
prior to commencement of the construction phase. To reduce the potential increase in flood risk
and increased erosion during the temporary removal of defences, works shall be scheduled as
far as is practicable for lower tides and reduced storm periods (i.e. outside the winter period).
The Contractor shall also closely monitor and make provision the tides and any storm events.

f. A detailed CEMP shall be produced by the Contractor detailing the practical and necessary
measures required during construction to prevent the pollution of the surrounding environment.

g. Contamination should not be released during the works. Should existing contamination be
identified, an appropriate risk assessment would be completed to ascertain any additional
mitigation measures considered necessary.

5. The Contractor shall undertake the following Landscape mitigation measures:

a. Lighting during construction shall be designed to minimise light pollution during the hours of
darkness. Lighting shall be directional to prevent light spill and designed to reduce skyglow;

b. Site fencing around the construction sites shall be well maintained throughout the construction
period;

c. Cycleways shall be diverted to allow access where possible;

d. Footpaths shall be diverted to allow access where possible;

e. During construction and offloading of materials, the affected beach area shall be off limits to
recreational users of the beach and water. Users would be encouraged to use other stretches
of the coastline.

f. All areas of land within the Scheme red line boundary that have been temporarily occupied
during the construction phase (areas not to be re-developed) shall be re-instated to pre-
construction condition.

g. The Contractor would adopt sensitive policies towards reducing visual impact as far as possible.
Wherever possible viewing areas shall be provided so that members of the public can safely
view the ongoing work;

h. Subject to approval from CCBC areas where works are complete shall be reopened to the public
as soon as safely possible;

i. Complaints from residents would be collated by the Contractor and wherever possible mitigation
undertaken to reduce that impact; and

j. Where planned activities are anticipated to cause a visual disturbance, the Council shall be
informed in advance to allow notification of the proposed works to be disseminated.

6. The Contractor shall undertake the following materials mitigation measures:

a. A Materials Management Plan (MMP) shall be compiled by the Contractor, if required, as part
of the Construction Environmental Management Plan (CEMP). It shall identify ways to re-use
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site-won or excavated materials within the construction of the Scheme, provided they meet the
requirements of the CL:AIRE Code of Practice (CoP)190;

b. A site waste management plan (SWMP) shall also be developed by the Contractor as part of
the CEMP. It shall contain specific information on how material with the potential to become
waste is reused or managed on- or off-site during the construction of the proposed Scheme. The
SWMP is a key part of the CEMP and would be a live document based on construction
operations as they occur; and

c. The MMP and SWMP shall show how efficient use of material resources and reduction of waste
arisings would be achieved, and how the potential impacts identified in this chapter would be
reduced or mitigated.

d. Materials shall as far as practicable be delivered on an‘as required’ basis to avoid damage
or contamination and limit the generation of waste;

e. Where site-won material is not available or suitable for re-use; secondary or recycled materials
shall be procured where available and practicable;

f. In accordance with the specification all suitable excavated material would be re-used in the
construction of the Scheme and in landscaping features to reduce the requirement to import
materials for construction and reducing the need to remove surplus materials from site;

g. Excavating activities shall be confined to the minimum areas required for the works to minimise
the quantity of contaminated material removed;

h. Temporary stockpiling of fill materials prior to incorporation in the Scheme shall be avoided
where possible, to ensure double handling and damage is minimised and therefore avoidance
of waste. However, where required, materials shall be stockpiled in accordance with best
practice and managed appropriately to limit the likelihood of damage or contamination;

i. Locally sourced materials and suppliers shall be identified and used, where practicable, to
reduce fuel requirements and cost of delivery, for example sand along the coast where
permitted. This also reduces greenhouse gas emissions resulting from transportation;

j. Pre-fabricated elements shall be used for Contractor Design elements, where practicable and in
accordance with the Specification, to ensure efficient use of materials and avoid the generation
of waste arisings from off-cuts;

k. Collaborating with nearby projects to provide and use surplus material, where suitable;

l. The waste hierarchy shall be implemented throughout the construction to minimise disposal and
maximise re-use and recycling of site-won material. Opportunities for re-use and recycling
include (but are not limited to):

i. Re-using excavated soils on-site in the landscaping features of the Scheme;

ii. Chipping green waste on-site for use in the landscaping for the Scheme;

iii. Composting of green waste;

iv. Recycling of inert material by crushing, blending and subsequent re-use, as an
aggregate;

v. Re-using waste on other nearby schemes, subject to permitting requirements and
suitability of the material; and

vi. Re-using waste for uses with clear benefits to the environment, for example in the
remodelling of agricultural land or in the restoration of nearby quarries or other
excavation sites.

m. Facilities e.g. site compounds and skips would be provided on-site to separate out waste, for
example for recycling.

7. The Contractor shall undertake the following noise and vibration mitigation measures:
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a. Construction noise and vibration shall be managed through implementation of the good practice
documented within the Construction Environmental Management Plan (CEMP). See Appendix
1/9 for permitted hours of working, and noise & vibration requirements.

b. Furthermore, the mitigation measures below from BS5228-1:2009+A1:2014 shall be undertaken
by the Contractor where practicable:

i. Unnecessary revving of engines would be avoided, and equipment would be switched
off when not in use;

ii. Internal haul routes would be kept well maintained;

iii. Rubber linings in, for example, chutes and dumpers would be used to reduce impact
noise;

iv. Drop heights of materials would be minimised;

v. Plant and vehicles would be sequentially started up rather than all together;

vi. Use of effective exhaust silencer systems or acoustic engine covers as appropriate;

vii. As far as reasonably practicable, sources of significant noise would be enclosed;

viii. Plant would always be used in accordance with manufacturers’instructions. Care
would be taken to site equipment away from noise-sensitive areas. Where possible,
loading and unloading would also be carried out away from such areas;

ix. Regular and effective maintenance by trained personnel would be undertaken to keep
plant and equipment working to manufacturers specifications;

x. Screening e.g. noise barriers and blinds would be used as appropriate;

c. Consideration shall be given to traffic routing, timing and access points to the Site so as to
minimise noise impacts at existing receptors following contractor appointment, and as
construction working methods are developed. However, increases in road traffic noise levels
during works would be temporary, relatively short term, and although the effect would be
dependent on the actual number of HGV deliveries, it is considered that significant effects can
be managed and avoided;

d. Contractors would issue a project route map and delivery schedule to control construction traffic.
Traffic management would be employed to guide and control both public and construction traffic
during deliveries;

e. All work outside these hours would be subject to prior agreement of, and/or reasonable notice
to CCBC. Night-time working would be restricted to exceptional circumstances, and any minor
indoor work if absolutely necessary.

f. Construction Traffic - To mitigate potential disturbance traffic calming measures and/or
enforcement would potentially be effective if traffic is perceived as noisier due to increases in
combination with speeding vehicles. To prevent complaints, good community consultation and
communication would be vital along with effective complaint management. It would be important
to gather information on any received complaints and respond quickly.

g. Construction Vibration - A risk assessment identifying the probability of vibration from any piling
activities shall also be carried out prior to commencement of construction activities, to determine
the need for periodic or continuous vibration monitoring. It is recommended that the contractor
uses techniques such as rotary piling methods that are least likely to cause vibration. Should
the need arise, additional means of mitigating potential effects would be considered as the
construction arrangements are developed further. It is likely that the magnitude of the potential
vibration effects can be reduced, if not avoided altogether, as a result of these further
considerations.

h. For the general control of vibration, BS5228-2:2009+A1:2014 recommends:

xi. Selection of appropriate pilling technique and energy input;
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xii. Provision of cut off trenches (which are similar to noise screens in that they interrupt the
direct path between source and receiver);

xiii. Pre-boring which can reduce resistance to penetration;

xiv. Site management and planning;

xv. Working methods such as hours of work;

xvi. Control of vibration at source by replacing plant/methods of works at or near vibration
sensitive premises, where reasonably practicable, with less intrusive plant and/or
methods of working;

xvii. Where reasonably practicable, vibrating equipment would be located as far from
sensitive premises as possible, and, if on a structure, not on one which is continuous
with that of the sensitive premises; and

xviii. Identify any opportunities to reduce vibrations from piling activities through identifying
any alternative methods available and removal of obstructions to reduce the
exacerbation of transmission of vibration.

8. The Contractor shall undertake the following Public Health mitigation measures:

a. During the tendering process the contractor shall demonstrate the measures it shall utilise to
employ a local workforce so that long- and short-term benefits can be attributed to the local area
(CCBC area).

b. The Contractor shall develop a CEMP to minimise disruption to businesses for customers,
deliveries and staff and to minimise disruption to pedestrians, cyclists and users of the beach;

c. Temporary diversions and other management procedures shall be advertised throughout the
WIA; and

d. The Contractor shall develop a Traffic Management Plan to minimise disruption to motorised
users

e. The Contractor shall identify commitments to benefit local workforce and these are implemented
and monitored.
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30 Landscape and Ecology

Unless otherwise stated, works as described in the Specification for Highway Works, Series 3000.

APPENDIX 30/1: GENERAL
1. The Contractor shall give at least 48 hours’ notice to the Supervisor of the intention to commence any

of the operations listed in sub-Clause 3001.2.

2. The bird nesting season shall be confirmed by the Employer.

3. Please refer to the following drawing which show the locations of the proposed soft landscape works:
- 415437-MMD-00-XX-DR-S-2030

(These shall be read in conjunction with all relevant drawings and specification.)
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APPENDIX 30/2: WEED CONTROL
Requirements noted in Appendix 30/4.
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APPENDIX 30/4: GROUND PREPARATION
Grass Seeding/Wildflower Seeding/Turfing Areas - Preparation

Seeded Areas
1. Contractor is required to make good to edges between new hard works and existing grass with topsoil

sown with a seed-mix to match the existing grassland.  Mix RE8 Coastal reclamation MG12 grassland
or equal approved. Please refer to drawing 19.537/104.

2. Growth and development to be healthy, vigorous grass sward, free from visible effects of pests, weeds,
disease.

3. Appearance: A closely knit, continuous ground cover of even density, height and colour.

Climatic Conditions

4. Works to be conducted while soil and weather conditions are suitable (generally April to September,
avoiding hot dry periods in July-August)

Preparation / Materials

5. General: Free from toxins, pathogens or other extraneous substances harmful to plant, animal or
human life.

6. A certificate is to be submitted giving supply source, content analysis, confirmation of suitability for
purpose and confirmation of absence of harmful substances.  All materials are to come from the same
source for the entirety of the contract. If the supply source is exhausted and a new supplier is needed
the certificate process is to be repeated for the new source, which is to match the original source in
every respect to create a seamless joint between adjacent areas from different sources where this is
unavoidable.

7. The contractor is required to give notice before ordering and/or using materials for ground preparation.

Herbicide for Emergent Weeds in Grass Areas

8. Type: Glyphosate leaf -applied contact translocated herbicide. Apply to areas on instruction of Project
Manager only with glove applicator –spray application shall not be used due to windy conditions and
lack of control of spray drift.

Cultivation

9. Compacted topsoil: Contractor is to make every effort to avoid unnecessary compaction of soil in areas
to be planted, but where this is unavoidable, break up to full depth.

10. Tilth: Reduce top 100 mm of topsoil to a tilth suitable for blade grading, particle size 10 mm
(maximum).

11. Material brought to the surface: Remove stones and clay balls larger than 25 mm in any dimension,
roots, tufts of grass, rubbish and debris.

Grading

12. Topsoil condition: Reasonably dry and workable.
13. Contours: Smooth and flowing, with falls for adequate drainage. Remove minor hollows and ridges.
14. Finished levels after settlement shall be 25 mm above adjoining paving, kerbs, manholes etc.
15. Blade grading may be used to adjust topsoil levels provided depth of topsoil is nowhere less than

100mm.
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16. Contractor is required to give notice if required levels cannot be achieved by movement of existing soil.

Final Cultivation

17. Cultivation shall take place after grading and fertilizing.
18. Seed bed: Reduce to fine, firm tilth with good crumb structure.
19. Depth: 25 mm.
20. Surface preparation: Rake to a true, even surface, friable and lightly firmed but not over compacted.
21. Remove surface stones/ earth clods exceeding 10mm:

Adjacent levels: Extend cultivation into existing adjacent areas sufficient to ensure full ‘marrying-in’
of levels.

Pre-Seed Fertilizer (Amenity Grass Areas Only- N.B. NOT in areas for Wildflower seeding))

22. Type: British Seed Houses Ref. BSH Agrosil LR 0-20-0 or equal and approved.
23. Fertiliser to be applied application before final cultivation and three to five days before seeding/ turfing.
24. Fertiliser shall be spread evenly at 50gms/m2.
25. The Contractor shall not use pre-seed fertiliser in areas scheduled for wildflower seeding.

Pre-Seeding Watering

26. Quantity: Wet full depth of topsoil.
27. Application: Even and without displacing seed, seedlings or soil.
28. Frequency: As necessary to ensure the establishment and continued thriving of all seeding/ turfing.

Planting Areas - Preparation

Weed Control for all Planted Areas

29. Prevent weeds from seeding and perennial weeds from becoming established, by manual methods.

Soil Specifications

30. Imported topsoil to be multi-purpose topsoil to BS3882:2015 (as 4.1 a), within the parameters of Table
One (p.5-6) designated as "sandy loam" with reference to the Soil Texture Triangle Fig. 1, Sample of
topsoil to be provided, stating name of supplier and place of origin.

31. Composition: Previously prepared mixture of topsoil excavated from pit plus additional imported topsoil
as required, plus peat free soil improver/compost incorporated at application rate of 20% of total backfill

32. Soil improver / compost material – submit details to Project Manager for consideration /approval prior
to placing orders.

33. Topsoils may be retained for reuse, location to be agreed with Project Manager.

Cultivation

34. Compacted topsoil: Break up to full depth prior to spreading compost.
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35. Within a few days before planting, but in suitably dry weather and ground conditions, cultivate top
300mm of all planting beds, using suitable plant to loosen, aerate and break up soil into particles of 2 -
8 mm.

36. Surface: Finished levels after settlement to be 25 mm above adjoining paving, kerbs, manholes etc.
37. Remove weeds, perennial weed roots, and undesirable material brought to the surface including

stones and clods larger than 25 mm in any dimension, tufts of grass and foreign matter.
38. Soil within root spread of trees and shrubs to be retained: Do not dig or cultivate.

Climatic Conditions

39. General: Carry out the work while soil and weather conditions are suitable. Do not plant during periods
of frost or strong winds. Plant only during the following periods:

40. Deciduous shrubs: Late October to late March
41. Herbaceous plants [field grown]: September/October or March/April
42. Container grown plants: At any time if ground and weather conditions are favourable. Ensure that

adequate watering (as Q31 / 765) and weed control is provided.

Watering prior to Planting

43. Quantity: Wet full depth of container prior to planting.
44. Application: apply evenly and without damaging soil structure.

Water Restrictions

45. General: If water supply is or is likely to be restricted by emergency legislation, do not carry out
planting until instructed. If planting has been carried out, obtain instructions on watering.

Reuse of Existing Turf

46. Any existing grassed areas covered up by the works is to be carefully harvested and reused.  The
contractor shall keep records of quantities.
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APPENDIX 30/5: GRASS SEEDING, WILDFLOWER SEEDING AND TURFING

Quality of Seed for all Areas

1. Freshness: Produced for the current growing season.
2. Certification: Blue label certified varieties to EC purity and germination regulations and the Department

for Environment, Food and Rural Affairs Higher Voluntary Standard. When requested, submit an
Official Seed Testing Station certificate of germination, purity and composition.

3. Samples of mixtures: Submit when requested.

Sowing

4. General: Establish good seed contact with the root zone to promote healthy, consistent growth.
5. Method: To suit soil type, amenity usage of area, location and weather conditions during and after

sowing.
6. Oversowing: where sown on steeper slopes the Contractor must include an allowance for oversowing

to ensure full coverage of the area to be seeded.
7. Germinal Seeds Ltd. (formerly British Seed Houses)  (Tel. 01522-868714) OEA Mix WFG 20 ECO

Species-rich lawn or equal comprising species all as detailed on drawing 19.537/201/C01
8. Rate of application: 5gm/m2, sown 10mm deep.
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APPENDIX 30/7: GRASS, BULB AND WILDFLOWER MAINTENANCE

Maintenance

1. Duration: Carry out the following operations from completion of seeding for a period of 12 months
following Completion, or until grass is established.

2. All maintenance operations are to be instructed in writing by the Project Manager during the course of
this period to make due allowance for the prevailing weather conditions.

3. Submit proposed maintenance schedule with tender (for preliminary reference purposes only)

Cleanliness

4. Soil and arisings: Remove from hard surfaces.
5. General: Leave the works in a clean, tidy condition at completion and after any maintenance

operations.

First Cut of General Grassed Areas

6. Timing: When grass reaches 50mm high and is reasonably dry.
7. Preparation: Before cutting, remove debris, litter, and stones and earth clods larger than 25 mm in any

dimension.
8. Height of first cut: 25mm
9. Arisings: remove from site

Maintaining General Grass Areas

10. Maximum height of growth at any time: 38mm
11. Preparation: Before each cut remove all litter and debris.
12. Cutting: As and when necessary to a height of 25mm
13. Arisings: to be removed
14. Bulb planting areas: Do not cut until bulb foliage has died down [Jan – May].
15. Trimming: At the time of each cut, trim all grass edges, including round the base of trees, manholes,

etc. and remove arisings.
16. Stones brought to the surface: Remove regularly.
17. Areas of settlement: Make good.
18. Watering: as NG3008.

Weed Control

19. Weed control: Keep the sward substantially free of broad leaved weeds by applying a suitable selective
herbicide.

Fertilizer for Amenity Grass Areas

20. Supplier: Contractor to specify
21. March application: 15:10:10 Spring turf fertilizer at 35 g/m².
22. September application: 5:10:10 Autumn turf fertilizer at 50 g/m².
23. Stones brought to the surface: Remove regularly.
24. Size: Exceeding 25 mm in any dimension.
25. Areas of settlement: Make good.
26. The Contractor shall not use fertiliser in areas of wildflower seeding.
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Failures of Seeding / Turfing

27. General: Seeded areas that have failed to thrive (unless due to theft or malicious damage), during the
12 month period stated from Completion, will be regarded as defects due to materials or workmanship
not in accordance with the Contract. Make good by re-cultivation and reseeding/ re-turfing.

28. Timing of making good: Submit proposals.
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APPENDIX 30/8: WATERING

Duration

1. Carry out the following watering operations from completion of planting to end of 12 months
rectification period.

Watering - Shrubs, Herbaceous

2. Frequency: regular watering during the first two year period is critical to the establishment of the plants.
A minimum of one visit per fortnight during the period mid-March – mid September (28 weeks / 14 visits
minimum per annum plus contingency of 7no. further occasions) or at other intervals to suit the
prevailing weather conditions.

3. Rate of watering (minimum) –
– Shrub / herbaceous planting – 10 litres / m2  per visit
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