

## **SCHEDULE 16: SITE DECOMMISSIONING & REINSTATEMENT REQUIREMENTS**

### **1. Site Decommissioning and Reinstatement Plan**

Should Conwy County Borough Council (CCBC) require the charge point to be removed at the end of the lease term, the Supplier is required to have a decommissioning and reinstatement plan for each charge point.

The Supplier's site decommissioning and reinstatement plan for each charge point site shall be based on:

- a. the requirements of the site leases
- b. liaison with CCBC to establish their views on the plans for site decommissioning and reinstatement, and an alternative option to retain the site; and

The Supplier's site decommissioning and reinstatement plan for each charge point site shall define the Supplier's plans for:

- a. maximising reuse and/or recycling of equipment and infrastructure to be removed; and
- b. treatment of waste.
- c. securing the termination point for the underground connectivity to the grid which, outside of that in the ownership of the DNO, will be retained by CCBC.

Should CCBC not require the charge point to be removed at the end of the contract term, CCBC may wish to retain the site for the purpose of EVCP and therefore would retain the signage, road markings, bollards and any other associated equipment or infrastructure. This would not include any charging units which have been solely funded by the EVCPO.