
SCHEDULE 20 - DEFINITIONS 

In this Contract, unless the context otherwise requires, the following words and expressions shall 
have the following meanings: 

“The Authority” / CCBC Means Conwy County Borough Council; 

"Assets" 

Means all assets and rights to enable the Concessionaire to 
operate and maintain the Services in accordance with the 
Conditions including: 
(a) any land or buildings and any fixed infrastructure on 

the Sites including utilities and roads); 

(b) any plant, machinery or equipment; 

(c) any books and records (including operating and 

maintenance manuals, the Operating Manual, health 

and safety manual 

(d) any spare parts, tools and other assets (together with 

any warranties in respect of such assets); 

(e) any revenues and any other contractual rights; and 

(f) any intellectual property rights; 

“Authorised 
Representative” 

the persons respectively designated as such by the Authority 
and the Contractor and notified to the other from time to 
time, and “Authority’s Representative” and “Contractor’s 
Representative” shall be construed accordingly; 

“Authorising Officer” 
shall mean an officer appointed by the Authority to manage 
the Contract; 

“Buyer Responsibilities” CCBC’s responsibilities under the Contract; 

"Commencement Date" 

Means the date which is stipulated in the Invitation to 
Tender or such other date as is specified in writing by the 
Authority as the date of commencement of  the provision of 
the Services by the Concessionaire; 

“Conditions” 
shall mean the Terms and Conditions of Contract set out in 
the Schedules to this Contract; 

“Connection Works” 

Referring to the works required for a new electricity supply 
connection to be provided at each location.  The Connection 
Works consist of Contestable Works and Non-contestable 
Works; 

“Contestable Works” 
Referring to the elements of the Connections Work which 
can be undertaken by an ICP or IDNO rather than the DNO;  

"Contract" 

shall mean this Contract concluded between the Authority 
and the Concessionaire for the supply of the Services 
including: 



(a) the Contract Documents; 

(b) the Specification; and 

(c) the Conditions; 

“Contract Documents” 
shall mean the Specification, the Conditions (including all 
Schedules) and the Appendices and any other document 
referred to in this Contract as a “Contract Document”; 

"Contract Period" 

shall (subject to earlier termination in accordance with the 
provisions of this Contract) mean the period of ten (10) years 
commencing on the Commencement Date [with an option at 
the discretion of the Authority to extend the Contract for an 
additional three (3) years]; 

“Delivery Phase” 

the period between Contract commencement and 
completion of the installation and commissioning of the 
charge points, directly prior to the charge points entering the 
Operational Phase.  The Delivery Phase concludes with 
completion of Stage Gate 3;  

“Distribution Network 
Operator” (DNO) 

Companies licensed to distribute electricity in Great 
Britain by the Office of Gas and Electricity Markets.  See 
Appendix 2 for details of the DNOs relevant to this Contract; 

“Electric Vehicle Charge 
Point” (EVCP) 

A piece of infrastructure capable of supplying an electric 
charge to an electric vehicle.  In the context of this contract 
all EVCPs required are to as described in Schedule 12; 

“EV Charge Point 
Operator” (EVCPO) 

To have the same meaning as Supplier or Concessionaire 
under this contract: “the person, firm or company identified 
in the DPS Appointment Form;” 

"Expiry Date" 

shall mean the date upon which the Contract comes to an 
end whether by expiry of the Contract Period.  Unless by 
early termination or otherwise, the expiry date will be ten 
(10) years from the Commencement Date; 

“Invitation To Tender” 
(ITT) 

Shall mean the tender or other documents prepared by the 
Authority for the provision of the Services and in response to 
which the Contractor submitted the Tender; 

“Key Performance 
Indicators” (KPIs) 

Metrics to be measured throughout the execution of the 
contract to determine performance levels and influence 
Service Credits; 

“Lease Agreement” 

A contract outlining the terms under which one party agrees 
to rent property owned by another party.  In this instance to 
be put in place between the landowner and the Supplier.  
Schedule 18 contains a template lease agreement; 

“Maintenance Plan” 

A plan containing information regarding the inspection, 
testing, maintenance, repair and renewal activities 
associated with maintaining adequate operation of each site 
throughout the Operational Phase of the Contract; 
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“Monthly Programme” 
A Gantt chart submission detailing all planned activities 
under the contract, progress, critical path and intended 
completion dates, to be submitted on a monthly basis; 

“New Supplier 
Registration form” 

A registration form requiring completion to enable payments 
from the Buyer to be made.  Where the Supplier is not a 
current supplier to CCBC, the Supplier will be required to 
complete the Buyer’s New Supplier Registration form, noting 
that this form does request bank account details, should any 
funds need to be transferred to the Supplier from the Buyer; 

“Non-Contestable Works” 

Referring to the elements of the Connections Work, Non-
contestable Works are the elements of the 
connections work which must be completed by the DNO or 
their appointed agents; 

“Operational Phase” 

The period between the completion of the commissioning of 
the charge points and the contract close out.  This is the 
period of the contract where the charge points are in active 
operation.  The Operational Phase concludes with 
completion of Stage Gate 4; 

“Rapid Charge Points” 

As described in Schedule 12, supply high power direct or 
alternating current – DC or AC – to recharge a car. 
Depending on model, EVs can be recharged to 80% in as little 
as 20 minutes, though an average new EV would take around 
an hour on a standard 50 kW rapid charge point; 

“Service Credits” 
any service credits specified as being payable by the Supplier 
to the Buyer in respect of any failure by the Supplier to meet 
one or more Service Levels;  

“Service Level 
Agreements” 

Defines the level of service that the Buyer expects from the 
Supplier; 

“Stage Gate” 
A governance process held at various stages throughout the 
contract to provide assurances that the required contractual 
commitments have been met; 

“Tenderer” 
A person or company providing a response to this ITT.  The 
successful Tenderer will be awarded the Contract and will 
become the Supplier / Concessionaire. 

"Termination Date" 
means the Date when this Contract terminates for any 
reason other than expiry of the Contract Period; 

“Termination Notice” 
shall mean a notice served by the Authority on the 
Contractor under Schedule 29 of the Contract. 

 
 


