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SERVICE INFORMATION

1.  DESCRIPTION OF THE SERVICE

The Authority provides the service of maintenance of all adopted areas within the Island’s villages inside and outside the 20/30mph speed limit on the highway verges including all Housing Council Estates.

The Highway and Housing Council Estates includes for grounds maintenance works on verges, junctions, roundabouts, lay-bys and various other areas which vary in width, size area and gradient.

The total of all grassed areas to be maintained are approximately 525,000m² per urban cycle.  There are also approximately 105 No. amenity and planted areas to be maintained throughout the Island which includes weedkilling for hard standings and general maintenance of shrub areas. 

The total rural length of carriageway/highway, byways to be maintained as part of this contract is 870 kilometers approximately.  All these areas will be cut as part of rural cycles 2 and 3.  However, during rural cycle 1 only grassed areas on carriageway/highway Principal and Class II will be cut which adds up to 200 kilometers approximately.  The expenditure of the works included in this contract is to be a minimum for:

Highways 	£225,000 )
Housing	£75,000   )  approx.
Property	£25,000   )

but could be higher.

TASK ORDER

A task order will be issued for each of the urban cycles 1-10.  The cycles will include grassed areas from schedule S10 Urban Highways, schedule S11 Urban Housing Estates, schedule S13 Amenity areas and schedule S14 Cycle routes.

Works from schedule S15 A55 Side Roads will be carried out as agreed by the Overseeing Organisation’s Representative and will be incorporated into the above cycles as and when required.

A task order will also be issued for each of the rural cycles 1-3.  The cycles will include grassed areas from Schedule S18 Rural Highways, Schedule S19 Byways and Schedule S20 Conservation Management areas.

Works on Schedule S19 Byways and Schedule S20 Conservation Management areas will not be undertaken as part of cycle 1.

SUB-CONTRACT

The Overseeing Organisation accepts that the Contractor will have to supplement his own resources by sub-contracting certain works/operations of a specialist nature.  The Contractor is therefore required to submit a list of anticipated Sub-Contractors for formal approval by the Overseeing Organisation, prior to him commencing work.



2. The Council’s Vision, Aims and Objectives and Welsh Langauage Policy



The current Corporate Plan can be found at: -

https://www.anglesey.gov.uk/en/Council/Measuring-our-performance/Council-Plan-and-performance.aspx


The current Welsh Language Policy can be found at: -

https://www.anglesey.gov.uk/en/Council/Welsh-language-standards/Language.aspx


The current Future Generations Act can be found at: -

https://futuregenerations.wales/about-us/future-generations-act/


The current Environment (Wales) Act 2016 – Section 6 can be found at: -

https://www.gov.wales/environment-wales-act-2016


The Action Plan for Pollinators in Wales 2013 can be found at: -

https://www.gov.wales/action-plan-pollinators




























3. PRE TENDER HEALTH AND SAFETY INFORMATION

A.	PROJECT

	Title of Project:

	Grounds Maintenance Term Service Contract 2026-2032.

	Nature of Project:

	Grounds maintenance works on Anglesey.

	Client or Agent:

	Contact Name: Mr. Huw Percy Highways, Waste and Property, Isle of Anglesey County Council.

B.	SAFETY HEALTH AND WELFARE OBJECTIVES

	Statement of policy objectives:

	Execute and complete all works within the time period required in accordance with the conditions and to the specification set out in the contract documents with due regard to the welfare of staff and without putting at significant risk their health and safety and that of others who may be affected by the project, particularly the public. 

C.	GENERAL INFORMATION

	General working restrictions:

	Working hours - The normal working hours within any site shall be Monday to Saturday (excluding Bank Holidays) between 08:00 and 17:00 hours although the Overseeing Organisation’s representative may require/permit works to be carried out outside these working hours. Special restrictions may apply when works are carried out in close proximity to a place of worship.  See Section E - stats.

	Noise restrictions - The acceptable noise levels are given in contract specification Appendix 1/9.

	Welfare:

	The Principal Contractor's attention is drawn to the fact that, in general, some works will be situated in remote rural areas and he should take this into account when developing the Health and Safety plan for providing easily accessible facilities.  

	Washing and Toilet facilities - All operatives shall have access to adequate washing and toilet (water flushing wherever possible) facilities.  The number of toilets and basins etc. for washing will be dependent on the number of operatives employed at any one site.  Where such facilities are shared between men and women, they must be lockable.

	Clothing storage and changing rooms - Consideration must be given to the facilities made available to operatives for changing between, and the storage of, "off-site/everyday" clothing and "on site/protective" clothing.  Adequate arrangements will be required when men and women both use such facilities.  The facilities must incorporate somewhere to dry wet site clothing.  

	Rest facilities - Adequate rest facilities must be provided for taking breaks and meal breaks which should include provisions for seating, a means of boiling water, a means of preparing food, etc. The rest facilities shall be such to allow non-smokers to use them without suffering the discomfort of tobacco smoke.  

D	DESIGN/CONSTRUCTION INFORMATION

	Significant hazards:

	The Principal Contractor will be required to provide proposals for managing the risks to health and safety associated with the following: -

	1.	The Principal Contractor must specifically address the hazards presented by construction traffic, management of the existing traffic, and specific regard to management of pedestrian traffic throughout parts of the Works to ensure the safety of pedestrians and road users.
	2.	Emergency services must have access to all properties at night as well as in the day time.
	3.	General excavation and avoiding services (HSG47) ‘Avoiding danger from underground services’.
	4.	Safety of sites outside of working hours.
	5.  Falling objects.  Safety helmets and boots should be worn on all sites, together with reflective clothing.  Ensure that all materials are stocked away from the excavation.  Follow HSE guidance notes series GS28 for all craneage operations.
	6.  Materials.  A COSHH assessment should be provided for all materials used on site.
	7.  Flying particles.  Goggles should be used wherever materials are cut, dressed, etc. see also (6).  Contractor to be aware for the safety of any cyclists/pedestrians.
	8.  Inhalation of dust or fumes.  Approved masks and goggles as in (7) should be worn to protect from dust and fumes.  All public shall be protected from dust/fumes.
	9.  Inadequate scaffold.  Ensure that any scaffold has been erected by a competent person in accordance with the HSE Regulations, and that it is checked weekly on the Scaffold Inspection forms (F91 Part 1) and signed by a competent person.
	10. Risk of drowning.  Some work may be situated near water, the level of which may rise in the event of storm and high tide.  The Contractor should take the necessary precautions to limit the risk during all work including scaffolding.  Guidance is given in the Health and Safety Executive publication Construction Safety Working Places Section 7 No. 23 and No. 24 - Prevention of Drowning Note: any breaches of the above safety measures may involve (a) suspension of the works, (b) removal of the operatives from the site or other action deemed necessary by the Overseeing Organisation.  

	Design parameters having a bearing on work organisation:

	To be assessed per site.

	Facilities for which a maintenance manual is required:

	To be assessed per site.

	Co-ordination of Health and Safety with other parties:

	The Contractor is referred to the special requirements in relation to Wales and West Utilities, Openreach BT, Electricity generating and distribution companies, Natural Resources Wales, Network Rail, Water and Sewage companies, Works on the Existing Highways, National Assembly for Wales - Agriculture Department and UK Highways contained in the Conditions of Contract for the tender.  The Contractor must liaise with these statutory bodies when working in the vicinity of their apparatus or works.  The Contractor must also liaise with the rail network operators when working in the vicinity of any rail tracks or associated land.



E.	MATERIALS

	Information on materials with significant hazards:

	The Contractor shall take into account all hazards associated with the materials used in works.  It is not anticipated that the Contractor will encounter materials with significant hazards outside his field of experience.

	Transportation, storage and handling of hazardous materials:

	See above

	Special requirements:

	None anticipated

F.	SITE RESTRICTIONS

	Access/egress:

	The Contractor shall ensure that all access and egresses form the site are such so as not to compromise the health and safety of others and so as to cause the least nuisance to adjoining residents.  Emergency services must have access at all times.

	Site accommodation:

	The location of any site accommodation will be agreed with the Overseeing Organisation.

	Storage areas:

	The Contractor shall make provision for the disposal of materials gained through processing to an authorised tip or approved recycling locations.  Storage of other materials are to be agreed with the Overseeing Organisation prior to commencement of the works.  Any temporary stockpiling of materials gained through processing and its subsequent removal and disposal shall be carried out so as not to endanger the surrounding environment and shall only be allowed for very limited periods as agreed with the Overseeing Organisation, the Contractor's Health and Safety method statement shall indicate how they propose to deal with such matters.

	Traffic/pedestrian safety & management:

	Traffic routes - All deliveries to, and removal of materials from, the site are to be routed so as not to compromise the health and safety of others and so as to cause the least nuisance to adjoining residents.

	Temporary traffic restrictions - Site specific to be notified. 

	Traffic management - The works shall be signed in accordance with Chapter 8 of the Traffic Signs Manual 1991.  The operation of temporary traffic signals will require notice to the County Council's Highways Streetworks Section, notification for which must be made at least 7 days in advance for two way and 1 month in advance for 3-way signals.  The Contractor is reminded that some sites may involve working on narrow roads where an adequate safety zone as required by Chapter 8 cannot be achieved.  Alternative traffic management regimes may need to be considered in such situations.



G.	SITE INSTRUCTIONS

	Emergency procedures:

	The Contractor shall develop his Health and Safety procedures for dealing with any emergencies or other incidents on the site.  Access into and through the site for the emergency services to attend any such incident must be maintained.  

	Operative training requirements:

	The works must be supervised by a person having a prescribed qualification as a supervisor as required by the New Roads and Street Works Act 1991.  In addition, a person having a prescribed qualification as an operative as required by the said Act must be present on site at all times when the works are in progress.

	Unauthorised access:

	The Contractor shall secure the site so as to prevent any unauthorised access to areas which are hazardous. All storage areas shall be secured to prevent any unauthorised access (see also Section G).

H.	SITE LIAISON

	Meetings:

	The Contractor, Overseeing Organisation’s representative, and if considered necessary, other Contractors shall meet at the intervals specified by the Overseeing Organisation’s representative to discuss safety issues.

	Procedures:

	All information gained by the Contractor during the work phase of the project is to be stored and presented to him on completion of the project.  

	Specific liaison requirements:

	To be agreed with the Overseeing Organisation’s representative.

	Unsafe practices:

	The Contractor shall develop in his Health and Safety procedures for reporting and dealing with unsafe practices together with procedures for resolving such problems. 

	Co-ordination of information:

	The Contractor should outline his procedures for co-ordination and dissemination of information and advice on Health and Safety matters to all employees, other Contractors & other persons on the site.  

I.	HEALTH AND SAFETY FILE

	Contractor to provide health and safety information to carry out the works.

J.     SPECIAL REQUIREMENTS

        None anticipated.











4.0  SPECIFICATION





























4.1 PREAMBLE 


























PREAMBLE TO THE SPECIFICATION

1. The Specification referred to in the Tender shall be the "Specification for Highway Works”, published by the Stationery Office (formerly HMSO) as Volume 1 of the Manual of Contract Documents for Highway Works October 2022, as modified and extended by the following:

	(i)	 Appendix 0/1: Contract-specific Additional, Substitute and Cancelled Clauses, Tables and Figures;

	(ii)  Appendix 0/2: Contract-specific minor alterations to existing Clauses, Tables and Figures;

	(iii) List of Numbered Appendices listed in Appendix 0/3; 

	(iv)  Appendix 0/5: Special national alterations of the Overseeing Organisation of Scotland, Wales or Northern Ireland.

	Appendix 0/4 contains a list of the Drawings and Schedules.

2.	The relevant publication date of each page of the Specification for Highway Works is given in the Schedule of Pages and Relevant Publication Dates.

3.	An Additional Clause as indicated by a suffix "A" in Appendix 0/5 is an alteration originating from the Overseeing Organisation of Scotland, Wales or Northern Ireland.  An Additional Clause as indicated by a suffix "AR" in Appendix 0/1 is a Contract-specific alteration.

4.	A Substitute Clause as indicated by the suffix "S" in Appendix 0/5 is an alteration originating from the Overseeing Organisation of Scotland, Wales or Northern Ireland.  A Substitute Clause as indicated by a suffix "SR" in Appendix 0/1 is a Contract-specific alteration.

5.	A Cancelled Clause as indicated by a suffix "C" in Appendix 0/5 is an alteration originating from the Overseeing Organisation of Scotland, Wales or Northern Ireland.  A Cancelled Clause indicated by a suffix "CR" in Appendix 0/1 is a Contract-specific alteration.

6.	Insofar as any of the Numbered Appendices may conflict or be inconsistent with any provision of the Specification for Highway Works the Numbered Appendices shall always prevail. Additionally, Numbered Appendices 0/1 and 0/2 shall take precedence over Numbered Appendix 0/5.

7.	Any reference in the Contract to a Clause number of Appendix shall be deemed to refer to the corresponding Substitute Clause number or Appendix listed in Appendix 0/1, 0/2 or 0/5.

8.	Where a Clause is altered any original Table/Figure referred to in the Clause shall apply unless the Table/Figure is also altered.  Where a Table/Figure is altered any reference in a Clause to the original Table/Figure shall apply to the altered Table/Figure.

9.	Where a Clause in the Specification relates to work goods or materials which are not required for the Works it shall be deemed not to apply.

10.	Any Appendix referred to in the Specification which is not used shall be deemed not to apply.

11.	Where a Clause or Sub-Clause in the Specification is prefixed by an “11/06” this indicates that this particular Clause has a substitute National Alteration for one or more of the Overseeing Organisations of Scotland, Wales or Northern Ireland.  Substitute or additional National Clauses shall be used within countries to which they specifically apply and they are deemed to replace corresponding Clauses in the main text of the Specification as appropriate.  The substitute National Clauses are located at the end of the relevant Series together with the additional National Clauses of the Overseeing Organisations.

12.	Other than where references to the Overseeing Organisation are made in the context of the Overseeing Organisation granting statutory or type approvals, the roles and functions of the Overseeing Organisation shall be undertaken by N/A.

	Where the Specification requires the provision of documentation to the Overseeing Organisation for statutory or type approval such documentation shall be provided to the Service Manager.

13. If the Specification is used in conjunction with a Contract under which the Contractor is responsible for the design of any part of the Permanent Works, the delegation of the roles and functions of the Overseeing Organisation as stated in paragraph 12 above shall be further amended as follows:

(i)  If any agreement, consent or approval required to be obtained from the Overseeing Organisation impacts on the health and safety of the general public, the environment or any property or equipment not owned or operated by the Contractor or the Design Build Finance and Operate concessionaire, such agreement, consent, approval shall be obtained from Mr. B. J. Jones.

(ii)  Where the Specification provides for the Overseeing Organisation to require a test, waive the requirement for a test or alter testing frequency, the party to whom the Overseeing Organisation’s roles and functions have been ascribed by paragraph 12 above shall exercise such decisions in accordance with the Secretary of State’s requirements stated in the Contract.

14. Where Standards and other documents are incorporated into the Contract by reference the respective edition used shall be that which is current on the Contract Reference Document Date N/A unless otherwise stated in the Specification.

15.	(11/06) The Specification, as amended October 2022, shall be used in conjunction with the October 2022 amendments to the Bills of Quantities for Highway Works and the October 2022 Edition of the Model Contract Document for Highway Works for the preparation of Contracts.



APPENDIX 0/000:

002 Terms and Abbreviations

Delete 2nd paragraph Item 002-1 and substitute with new paragraph

The term Overseeing Organisation means the Isle of Anglesey County Council.  

 

APPENDIX 0/1:

CONTRACT-SPECIFIC ADDITIONAL SUBSTITUTE AND CANCELLED CLAUSES, TABLES AND FIGURES INCLUDED IN THE CONTRACT

LIST OF ADDITIONAL CLAUSES AND FIGURES

127AR The network and other assets

1. The Network and Other Assets are as defined in the Client’s Service Description documents, contract documents and drawings. 
2. The Contractor shall become familiar with the Network and Other Assets from the date of notification of the award of the contract. Access to the Network and Other Assets will not, however, be given until the starting date. During this preparatory period the Current Providers and the Client will have possession of, and remain responsible for, the Network and Other Assets.
 
128AR Permits, Consents, Licences and the like 
1. The Contractor shall be responsible for obtaining all permits (Work Permits, Parking and disabled parking suspensions, Section 58 notice, TFL bus stop suspension application, section 61 notice, TFL signals application, TTRO 14(1), TTRO 14 (2) etc), consents, licences, agreements, wayleaves and the like necessary for the efficient and effective undertaking of the works. The Contractor is to propose and provide alternative location for parking and disabled bays (when suspended) along with adequate signage. 
2. The Contractor is also responsible for obtaining the necessary permits, consents, licences, agreements, wayleaves and the like for its sub-contractors. The Contractor shall set out, in each Task Order Response Form, from which organisation they will need to obtain necessary permits, consents, licences, agreements, wayleaves and the like for the works ordered. 
3. The responsibility for sending all Traffic Management Plans, Works Activity Footprints, TMAN Notifications, section 58 applications and Street Manager Notifications (NRSWA and Permit Applications) to the relevant highway authority rests with the Contractor. 
4. The Contractor shall ensure they are familiar with the special requirements of Statutory and Other Bodies. 
5. The Contractor shall arrange for gaining access to boundary fences and adjacent areas from the Network. If access from the Network is impractical, then the Contractor will be notified of any licenses or easements which have been arranged to enable the works to be undertaken. Under no circumstances shall the Contractor gain access across private land without prior agreement of the landowner.
129AR Works in Private Land and Client-Owned Property 
1. No work on private property shall start until the Contractor is in a position to proceed with that section of work through to completion. The Contractor shall give the Client and the Owners and Occupiers of the Land not less than 10 calendar days' notice of intention to begin work, except when directed otherwise by the Client. Once started, the work shall be carried out with due expedience and be given priority if necessary to ensure satisfactory progress. 
2. The Contractor shall not encroach beyond the limits of the working and access areas and shall take all steps necessary to prevent entry to the works by unauthorised persons. 
Works near level crossings
3. No work shall proceed until the Contractor has obtained all necessary approvals from the relevant track operator. The Contractor shall comply with the notice periods required by each track operator. Failure to do so may result in delays or additional costs. Any additional costs, either direct or incidental, as a result of not complying with the requirements of the track operator or giving adequate notice shall be borne by the Contractor. 
4. It shall be noted that the approval times and notice requirements by the track operator shall be in addition and cumulative to any required by the Client. 
5. The Contractor shall be responsible for all liaison with the relevant track operator required to organise access to operational land. This will include, but not be limited to, attending meetings on site and at other locations as required. 
6. The Contractor shall keep the Client informed of the outcome of any liaison with the track operator and, in particular, if there are any difficulties in obtaining the necessary access. 
130AR Contractor’s Vehicles 
1. So far as is practicable, all vehicles used by the Contractor and its Subcontractors in the execution of the Contract shall, while in use, bear on both sides and rear identity marks bearing the trading name of the Contractor or as otherwise specified by the Client. The identity marks shall be maintained by the Contractor throughout the service period. The Client will provide precise details of the logo to the Contractor prior to the start of the contract, and the Contractor shall ensure that each vehicle displays the logo at the starting date. 
2. So far as is practicable, all vehicles used by the Contractor and its Subcontractors in the execution of the Contract shall, while in use, be equipped with a communications system to which the Client has continuous access, plus a GPS system with the ability to track the location of the vehicle, as an aid to incident management, and to provide continuous tachograph records. The Contractor shall make such records available to the Client upon request. 
3. All vehicles shall be “Euro 6/VI compliant. Consideration shall be given to LPG or Electric powered vehicles 
4. The Contractor shall select the most fuel efficient and lowest emissions vehicle that meets the operational requirement for each journey where a choice is available. Annual performance data shall be submitted to the Overseeing Organisation in the form of waste reused and recycled, carbon emissions from fuel usage, mileage and vehicle type. 
131AR Contractor’s Communication System 
1. The Contractor shall establish, maintain and operate, to the approval of the Client, system of communications. This system shall enable key members of staff of both Client and Contractor to communicate with one another. So far as is practicable, all vehicles used by the Contractor and its Subcontractors in the execution of the Contract shall, while in use, be equipped with this same system.
132AR Contractor’s Representative 
1. The Contractor shall, whenever works or services are being carried out anywhere on the Network, have available a competent Contractor’s Representative who shall be responsible for the execution of all works in accordance with the Contract and for attending (either personally or by engaging deputies) for emergencies or other matters of a similar nature relating to the works, as reasonably required by the Client, within a maximum period of 1 hour during Normal Working Hours. All orders, directions and notices given by the Client to such Contractor’s Representative shall be acted upon expeditiously. 
2. The Contractor’s Representative shall attend meetings with the Client to discuss progress of the contract. 
134AR Supervision of Works 
1. During the course of the works, the Contractor shall ensure that adequate site supervision is provided. The Client shall be empowered to stop any operation that, in its opinion, constitutes a hazard to health or safety until such a time as the hazard has been remedied to its satisfaction. No claim for costs arising from such stoppage will be admitted.
135AR Identification Cards for Operatives 
1. The Contractor shall issue to all personnel engaged upon the works, a form of identification card which shall be produced on demand in order to identify the said employee and verify its authenticity to enter and execute works in the Client's premises or upon the Network. 
2. The personal details on the identification card shall include the following information: a. A photograph of each person to a form and size approved by the Client. b. The person's name. c. The Contractor's name, address and telephone number.
136AR Qualifications of Supervisors and Operatives 
1. The Contractor shall ensure that all Supervisors and all Operatives on the Contract are qualified in accordance with the requirements of the Street Works (Qualifications of Supervisors and Operatives) Regulations 2016 (“the Regulations”). Supervisors and Operatives carrying out work outside the scope of the mandatory units of the Regulations shall also be qualified in the appropriate units covering the work that they are undertaking. All operatives working in the highway shall be qualified in '01' under Schedule 3 of the Regulations (Signing, Lighting and Guarding). 
2. For any site where temporary traffic signs are to be set up, there shall be at least one person on site competent in the operation and adjustment of such apparatus. 
3. Copies of certificates held by all Supervisors and Operatives employed on the Contract shall be made available to the Client, on request, at the starting date and when new Operatives are employed during the service period.
138AR Normal Working Hours 
1. Normal working hours shall be Monday to Friday between 0800hrs and 1800hrs, Saturday 0800hrs and 1800hrs (with noisy works restricted to 0900hrs and 1400hrs), with no working on Sunday or Public Holidays. The Contractor shall request formal agreement for any working outside the normal working hours set out within the Contract. 
2. The Contractor shall not work outside these normal working hours except in an emergency, when directed by the Client, or with the written permission of the Client. This does not, however, prevent the Contractor from carrying out “non-working” activities outside of these hours, including (but not limited to) office duties, mobilising staff and travelling to site. Also, the Contractor shall provide the Client with as much advance warning as possible of any emergency work that it is necessary to conduct outside of normal working hours. 
3. On Strategic Routes and other traffic sensitive roads, any non-emergency works which require any reduction in carriageway width will not be allowed during the traffic sensitive times unless otherwise agreed in advance by the Client’s Network Management Team or Service Manager. 
4. Unless otherwise agreed or instructed by the Client, no traffic management measures shall be allowed on the carriageway of a Strategic Route or other traffic sensitive road, or on a footway / pedestrian area in a retail area from 12 noon on the Friday prior to a Bank Holiday to 12 noon on the Tuesday following. 
139AR Accidents 
1. Details of all accidents resulting in injury to any person involved in works or services under this Contract shall be provided to the Client. 
140AR Maintenance Compounds/Depots 
1. The maintenance and management of the Network shall be carried out from compounds/depots to be provided by the Contractor. 
2. The location of the Contractor's compounds/depots shall be located on Anglesey.
148AR Protection of the highway and apparatus 
1. All street furniture, signs, fences, trees, shrubs, greens, footpaths, footway and carriageway surfaces, etc adjoining or near a site shall be protected, and any damage arising out of operations under this Contract shall be made good at the expense of the Contractor and to the satisfaction of the Client. The Contractor shall inform the Client of any damages, and any rectification work shall be carried out within 7 calendar days or as specified by the Client.
149AR Avoidance of traffic nuisance 
1. The Contractor shall at all times be under an obligation to minimise the effects of its operations on traffic. They shall, in general, seek to keep as short as possible operations within the highway, and shall seek to carry out such operations at times chosen so as to minimise disruption to traffic flows. They shall arrange the transport of plant and materials so that any additional traffic as arises shall be limited as far as is reasonably possible so as to cause no avoidable congestion.
152AR Protection of private property 
1. The Contractor shall take all necessary precautions to protect private property (e.g. forecourts, walls, gates, driveways, cellars, etc) from damage, and will be held responsible for making good any damage whatsoever at its expense to the satisfaction of the property owner. Any costs incurred by the Client as a result of damage attributable to the Contractor, including time and administrative costs, will be recovered from the Contractor. 
2. The Contractor shall inspect each site prior to the commencement of its works, take photographs and report to the Client any existing defects or damage to private property. The Contractor shall, at its own cost, carry out such condition surveys as they consider necessary to protect its own interest. The Contractor shall not commence any work which they have good reason to believe will interfere with the integrity of adjacent property, irrespective of its state of repair, until the Client and the property owner have been advised of any problem.

153AR Publicity
1 The Contractor shall not give any information concerning the works for publication in the press, social media or otherwise without consent from the Client.
155AR Traffic management act 2004 (TMA) 
1. The Contractor shall comply with the following: a. Traffic Management Act 2004 and associated updates b. New Roads and Street Works Act 1991 c. Street Works (Registers, Notices, Directions and Designations) (England) Regulations 2007 
2. The Contractor shall adhere to all notice/permit requirements and conditions. 
3. The responsibility for sending all Traffic Management Plans, Works Activity Footprints, TMAN Notifications, and Street Manager Notifications (NRSWA and Permit Applications) to the relevant highway authority rests with the Contractor. 
4. The Contractor shall check and reply to all Street Manager Comments and ensure all Web Service Transactions have been sent successfully. 
5. In addition to the above, highway authorities operating this Contract have powers under the Traffic Management Act 2004 to issue fixed penalty notices against promoters who commit offences. The Fixed Penalty Notice offences listed in the Regulations will have affect as though the Contractor were a statutory undertaker, and the charges/fees listed in those Regulations will therefore also apply as they would to a statutory undertaker. The relevant Regulations are specified above. The Contractor should assume that such charges/fees will be applied unless specifically stated in the Client’s Service Description document
6. Failure to comply with the Acts or Regulations outlined above will lead to charges being imposed on the Contractor in line with the fines associated with the relevant legislation. 
7. The Contractor shall comply with the staff training, assessment and certification policy as required by the TMA. Qualifications of supervisors and operatives shall be as per the Street Works Act.
160AR Records 
1. The Contractor shall keep records, as required in the Contract or by the Client, available for inspection. Copies of records shall be supplied to the Client at such intervals and times as they may require. 
161AR On-site monitoring 
1. Where confirmed by the Client that they propose to carry out on-site monitoring, the following arrangements shall apply. 
2. Monitoring officers reporting to the Client may visit a sample of sites to observe work in progress during normal working hours. During these visits, the monitoring officers will check all aspects of quality, safety and consideration to the public. The programme of monitoring will be decided on a random basis and the Contractor will be given no advance information or warning of visits. 
3. In the event that the monitoring regime identifies non-conformance by the Contractor in any respect with the standard required by the contract, the Client will determine whether such non-conformance has also been identified as such by the Contractor and programmed for rectification. Should this not be the case, they will meet with the Contractor or it’s representative and seek to reach agreement on a joint programme of additional checks intended to either: a. Restore the Client’s confidence that the Contractor is in general performing to the standard required by the Contract, and that the non-conformance identified was exceptional; or b. Identify any systemic problems in the Contractor’s performance, with the aim of arriving at jointly agreed action to remedy these problems. 
4. Such a programme of additional checks may include: a. Full inspection and checks of any re-work of non-conformant work. b. Additional monitoring visits to other contemporaneous works. c. Additional materials tests. 5. Should agreement not be achieved between the Client and the Contractor on a joint programme of additional checks, the Client shall have power to implement a programme of checks designed to meet either of the above objectives. Full facilities shall be given to the Contractor to participate in such checks. The costs of such additional checks will be borne by the Contractor by deduction from accounts rendered.
163AR Progress meetings 
1. The Contractor or its representative(s) shall attend regular progress meetings convened by the Client or it’s representative(s). The Client will notify all parties concerned of the date, time, venue and agenda of the before the scheduled meetings. The Contractor or it’s representative shall make a record of the meeting and distribute to all parties concerned within five calendar days. 
164AR Environmental management Environmental Objectives 
1. The Contractor shall be aware of and contribute towards the following Environmental Objectives: a. Reduce greenhouse gas emissions (CO2) b. Reduce pollutant emissions to the air (NOx and PM10) c. Reduce transport related noise and vibration. d. Maintain and, where possible, enhance the quality of the built environment. e. Maintain and, where possible, enhance the quality of the natural environment. f. Reduce resource consumption and improve green procurement. g. Reduce the waste generated by applying the principles of “reduce, reuse and recycle”. h. Reduce water consumption. Environmental management system/environmental advisor 
2. The Contractor shall operate for the duration of the Contract an Environmental Management System. This shall be independently accredited to BS EN ISO14001: 2015 or equivalent within one year from the starting date. Additionally, at its own cost, the Contractor shall appoint an Environmental Advisor who is suitably experienced in ISO14001 to review and ensure the Contractor’s activities are compliant with the principles of ISO14001. Prior to employment of the suitably experienced person, the Client shall be provided a copy of their CV and will have the right to reject the person on the grounds that they are not suitably qualified. Identification, mitigation and recording of environmental impacts and risks 
3. In addition to the requirements set under BS EN ISO 14001: 2015, the Contractor shall systematically identify the environmental impacts and risks of site-based works and provide an appropriate auditable process for recording the identification and mitigation of environmental impacts and risks by both the Client and Contractor. 
4. The Contractor shall ensure that emergency procedures for each site and work type are developed. The procedures shall be appropriate to the anticipated hazards and risks. Emergency procedures shall include emergency pollution control measures that shall take into account Natural Resources Wales (NRW) guidelines. Emergency procedures shall contain emergency phone numbers and the method of notifying local authorities and statutory authorities. Contact numbers for the key staff of the Contractor shall also be included. The Contractor shall report environmental incidents to the Client immediately. 
5. The Contractor is encouraged to suggest economically viable working methods and materials which may result in an improvement in environmental performance in the carrying out of the works or an improvement in environmental performance of the completed works. 
6. The Contractor is expected to monitor and record water consumption at depots and offices. Greenhouse gas (CO2) and air quality (NOx and PM10) 
7. Amount of: a. Energy used at depots b. Energy used at office 
8. The following information is to be collected for each vehicle: a. Make, and model b. Kilometres travelled c. Volume of fuel used (litres) d. Type of fuel used e. Euro standard Control of Vehicle and Plant Emissions 
9. All Contractor and Subcontractors’ vehicles shall be procured or leased in accordance with the following principles: a. Consider CO2, air quality and noise impacts as part of the decision-making process when procuring and leasing vehicles. b. Adopt a technology neutral approach in procurement and leasing of vehicles. 
10. All Contractor’s cars and vans shall meet the following CO2 limits and European emission standards (Euro 6 standards or equivalent GB Type Approval emissions standard applicable in Great Britain as of 01/01/2026). 
11. All Contractor’s heavy-duty road vehicles and non-road diesel engines shall meet the following Europeans emission standards (Euro VI-D or equivalent GB Type Approval emissions standard). 
12. European emission standards for engines used in new non-road mobile machinery (NRMM) should follow stage V regulation. The standards are effective from 2019 for engines below 56 kW and above 130 kW, and from 2020 for engines of 56-130 kW. 
15. If any road vehicles or non-road diesel engines become due for replacement during the period of the contract, the Contractor shall ensure that the replacement vehicle/engine meets the European emission standards and CO2 limits (if applicable) for that year in which it is introduced into the fleet. If vehicles to meet the requirements are not available by the specified deadline, then the Client will consider an alternative standard until such time as those vehicles become available. The contractual requirement to meet these standards does not apply to Subcontractors’ vehicles. 
16. In line with Client’s environmental strategies and commitments to reduce carbon dioxide emissions, the Contractor is also encouraged to include zero or ultra-low carbon vehicles in its fleet, such as electric, plug-in hybrid or biomethane vehicles, where possible. 
Protection of protected species
1. In the event that protected species are found on site during works, the Contractor shall stop work and notify the Client for direction.
2. Whilst carrying out works, the Contractor shall take full responsibility for the care and preservation of all green estate assets, including but not limited to trees, shrubs, hedges and grass. 
3. Avoidable non-compliance that results in damage to Green Estate assets may result in the Contractor paying compensation to the Client equivalent to the full replacement cost of the current asset.
4. Waste Management - The Contractor shall comply with the current legislation relating to the handling, storage, transfer and disposal of all waste materials. The Contractor shall use the Site Waste Management Plan Template supplied and initiated by the Client unless otherwise agreed with the Client. 
5. The Contractor shall seek to reduce the amount of waste generated. 

166AR Quality Management 
1. The Contractor and it’s personnel shall operate a comprehensive and effective quality management system which:- a. Shall include BS EN ISO 9000 quality assurance certification or incorporate its principles; b. Focuses on the prevention rather than the detection of quality failures and leads to minimum faults and rectifications; c. Has a flexible, adaptable and innovative approach to service delivery that incorporates changing customer/user/Client requirements; d. Takes advantage of all opportunities for innovation and seeks continuous improvement; e. Incorporates an effective human resource management system which effectively achieves quality service delivery through people. 
2. The Contractor shall operate quality control procedures as part of this system and this system shall be open to inspection by the Client. 
3. The system shall ensure that all locations and processes involved in service delivery are well and properly maintained and that the Specification and Contract Conditions are complied with in all respects. Such a system shall include daily supervision, the carrying out of frequent inspections, and compliance with the instructions of the Client. 
4. In the event that any reasonable written recommendations concerning the improvement of such a system are made by the Client from time to time, such recommendations shall forthwith be implemented by the Contractor. 
5. Unless otherwise instructed by the Client, a scheme-specific Quality Plan shall be submitted for acceptance by the Client before any Scheme works are commenced. This Quality Plan shall, for the construction/works phase of the scheme, include a resourced Site Supervision Plan and quality control and testing proposals. 
174AR Mobilisation 
1. The Contractor shall commence Mobilisation as soon as is reasonably practicable after receiving notification from the Client that they are to be appointed, to ensure that they are fully ready and able to provide the required works and services from the starting date.
175AR Demobilisation 
1. The Contractor shall commence Demobilisation as soon as the Client confirms, in writing, the date of the end of the contract, or three months before expiry, whichever is the earlier. The activities undertaken during Demobilisation shall include: a. Delivering to the Client all data as defined in the Contract b. Providing all necessary facilities, advice and assistance to enable the incoming Service Provider to perform its duties equivalent to the Contractor’s Mobilisation duties; c. Handing back all equipment provided by the Client if applicable, in good order; d. Preparing and submitting to the Client, no later than three months before the end of the contract, a report on all outstanding work in progress and identifying Task Order work that the Contractor expects to be completed after the end of the contract.
2. Including TUPE information.
177AR Customer Services & Public Liaison 
1. The Contractor shall assist the Client and agents of the Client, in dealing with queries and complaints received relating to the contract, by providing detailed and accurate responses to requests for information within the period for reply set out in the contract. 
2. The Contractor shall maintain close liaison with, and operate systems compatible with those used by, the Client’s communication team. The Contractor shall deal promptly with any query or complaint referred to the Contractor as a result of an enquiry to the communication team, and on completion of the necessary action by the Contractor in relation to any such query or complaint, the Contractor shall inform the appropriate communication team personnel of the action taken in addition to any other register, record or report required under this contract.
205AR Transfer of Waste 
1. When required by the Client, a signed transfer note copy as referred to in the Waste (England and Wales) Regulations SI 2011/988 and Environmental Protection (Duty of Care) (Scotland) Regulations SSI 2014/4, together with a written description of load signed by the authorised person of the accepting licensed tip, shall be submitted.
	206AR
	Protection From Nuisance Due to the Works

1     Without prejudice to the Conditions of Contract, existing roads, footpaths, accesses to adjacent houses, buildings, any other right of way, and any new road, temporary road diversions, drains, ditches and grips whether part of the Site or not and which are being used by any vehicles or items of plant of the Contractors or his sub-contractor or suppliers in connection with the Works, shall be kept clean and free from all dirt, mud and material dropped from vehicles or tyres and tracks.


	
	2    Existing roads shall not be used for the storage of materials or plant.


	
	3    The Contractor shall take all precautions to prevent the spread of airborne dust and to conform to all relevant Statutory Instruments.

4     Any area of the Works from which dust may arise shall be the subject of close control by the Contractor, who shall provide such water spraying, protective screening or other suitable equipment as shall be required to reduce the dust level to an absolute minimum to the satisfaction of the Overseeing Organisation.

5     The Contractor shall use appropriate plant and employ suitable working procedures to ensure that noise and vibration from the works are kept to a minimum.  In particular, attention is directed to the current legislation including The Control of Pollution Act (1974), The Environmental Protection Act 1990, BS 5228 - Code of practice for noise and vibration control on construction and open sites and EC Article 100 Construction Equipment Noise Directive.  The Contractor shall comply with any further legislation in this matter which may be issued during the period of the Contract.

	502AR
	Prevention of Damage to and Replanting of Trees and Shrubs

1     Working space within wooded areas shall be limited to the minimum requirement agreed with the Overseeing Organisation.  All operations affecting trees and shrubs shall be carried out in accordance with BS5837: 1991 (Extract paras. 7.4.2 - 8.3.1 refers).

2     No trees or shrubs shall be felled, lopped or topped without prior approval of the Overseeing Organisation following consultations with the Isle of Anglesey County Council, Planning Department and landowner.

3     Protective fencing (1.2m high chestnut paling BS1722 Pt4) shall be erected on limits of working space in wooded areas, maintained and removed on completion following reinstatement.

4     All arboricultural works shall be carried out by a specialist operator and carried out in accordance with BS5837 requirements.

	
	5     Tree planting, shrub planting and/or landscape work shall be carried out within the first planting season following the works.


	
	6     All excavation for trenches within wooded areas shall be by hand.  Excavated material shall be stored on plastic sheets separating surface and subsoil materials.


	
	7     The Contractor shall indemnify the Overseeing Organisation against any claim in respect of injury, damage or loss in accordance with Schedule 3, Section 8 of the New Roads and Street Works Act 1991.

	
	

	619AR
	Control of Japanese Knotweed and Himalayan Balsam in Construction

1     This specification deals with the general requirements for the treatment and control of Japanese Knotweed.


	
	2     It sets out amendments and additions, if any, to the standard Specification 600, and shall be read as part of this Specification.


	
	3     The Contractor is reminded that the following legislation is applicable to his operations:

      i)    The Wildlife and Countryside Act 1981


	
	Schedule 9 Section 14 makes it an OFFENCE for anyone knowingly to introduce Japanese Knotweed into the wild.

ii)   The Control of Pesticides Regulations 1986

These regulations require all those who handle or use pesticides (including herbicides) to hold approved Certificates of Competence.  Only Approved pesticides may be used.








	
	iii)  The Environmental Protection (Duty of Care) Regulations 1991


	
	These regulations require all producers, carriers and disposers of waste to follow a Code of Practice and keep records.  Any material contaminated with Japanese Knotweed is a "waste" unless treated for re-use.

4     This Specification also contains clauses which require compliance with this legislation.


	
	       Identification

1     Japanese Knotweed is a vigorously growing perennial plant which invades other vegetation and may cause damage to permanent works.


	
	2     The Contractor shall ensure that his staff, and those of all sub-contractors can identify this plant and are aware of the need to control it.  He shall display in his site offices and messrooms the illustrated leaflets provided by the Overseeing Organisation.


	
	       Purpose of Control

1     Japanese Knotweed is time consuming and expensive to control once it gains hold.  It spreads rapidly beneath the ground surface.  Small fragments rapidly

	
	       re-grow into invasive plants.  This specification is intended to avoid further spread of Japanese Knotweed, and to eradicate it wherever possible.


	
	

	
	SITE INSPECTION AND CONTROL OF SPREAD

      Initial Inspection

1     Before the commencement of site clearance of any earthworks, the Contractor shall inspect the site with the Overseeing Organisation’s representative, to identify and locate the presence of Japanese Knotweed.  Particular attention shall be paid to watercourses, tipped material, site boundaries and adjoining land.  All occurrences of Japanese Knotweed are to be recorded on plans by the Contractor with copies provided to the Overseeing Organisation.


	
	      Interim Inspections

1     At all stages of the works, any Japanese Knotweed observed by the Contractor shall be notified to the Overseeing Organisation, who will give instructions for its disposal or control.  


	
	       Control of Spread

1     No disturbance of identified knotweed areas shall be permitted until the written approval of the Overseeing Organisation has been given; this will only be:


	
	      a)  after effective eradication of Japanese Knotweed has been demonstrated, by means of the viability test given in this specification; or
      b)  where material is to be placed in designated disposal areas; or
      c)  where material is to be placed in designated control area; or
      d)  under other circumstances at the Overseeing Organisation’s discretion.


	
	      Imported Material

1     The Contractor shall ensure that no Japanese Knotweed is brought on to the site by his works or those of any sub-contractor.  He shall take such steps as necessary, which may include:

      i)  inspection of any material insitu; before importing.  
      ii) inspection of each load as delivered.


	
	2     All materials delivered to site and found to contain Japanese Knotweed shall be removed and returned to the place of origin, at the Contractor's own expense.  The haulier and originator of the material shall be notified in writing of the presence of Japanese Knotweed, and this notification copied to the Overseeing Organisation.


	
	       Exported Materials

1     Material in which Japanese Knotweed has been identified or is observed, shall, if it is to be exported from the site, be classed as "controlled waste" and subject to the Duty of Care regulations.  In addition, it shall only be exported from the site with the written approval of the Overseeing Organisation who will require to be satisfied as to its destination and treatment.


	
	
	
















	
	



SPECIFICATION

1.0.0 GRASS CUTTING WITHIN URBAN AREAS

1.1.0 FREQUENCY AND CUTTING STANDARDS

The Contractor shall cut all grass to the specification for each different type of area as detailed in 1.1.1 to 1.1.3 below. Once grass cutting operations have commenced in one area they shall be completed before departure from that area. Immediately prior to all cuts the area to be cut shall be cleared of all debris and other litter which will be disposed of to a licenced waste disposal site.

1.1.1 Areas type A 

These areas shall be cut 10 times per annum commencing on the 12th week of the calendar year and terminating on the 42nd week. The frequency of the cuts will be equispaced over this period. The areas shall be cut to a height not exceeding 25mm with machinery equipped with grass collection boxes. All cuttings shall be disposed of to a licenced waste disposal site.

1.1.2 Areas type B
 
These areas shall be cut 10 times per annum commencing on the 12th week of the calendar year and terminating on the 42nd week. The frequency of the cuts will be equispaced over this period. The areas shall be cut to a height not exceeding 40mm. On all cuts the cuttings may be allowed to remain on the cut area. Cuttings left on the cut area must be evenly spread and not left in heaps. 

1.1.3 Areas type C

These areas shall be cut 10 times per annum commencing on the 12th week of the calendar year and terminating on the 42nd week. The frequency of the cuts will be equispaced over this period. The areas shall be cut to a height not exceeding 75mm.  The cuttings may be allowed to remain on the cut area, but they must be evenly spread and not left in heaps.  Cycle routes will only be cut three times per annum during cycles No. 2, 5 and 9 or as directed by the Overseeing Organisation’s Representative.

1.1.4 Areas type D

These areas shall be cut 2 times per annum commencing on the 12th week of the calendar year and terminating on the 42nd week. The frequency of the cuts will be once at the beginning of the cutting season and once at the end of the cutting season. The areas shall be cut to a height not exceeding 25mm with machinery equipped with grass collection boxes. All cuttings shall be disposed of by evenly spreading on nearby grassed areas which are deemed suitable, which will increase the total amount of type D Areas at other locations around the Island. Areas type D will also be known and referred to as the wildflower areas.

Note: - The Highway Authority intends to increase the total amount of type D Areas and decrease the total amount of type B Areas in the future during the “contract period” and extensions if applicable. This approach will be necessary in order to continue promoting wildlife and enhancing biodiversity needs which will considerably improve the environment in the long term. 

1.2.0 STRIMMING AND TRIMMING OF EDGES, BOUNDARIES, ETC.

(a)   Where grassed areas abut a horizontal hard surface, the contractor shall cut to the edge of the hard surface without forming a channel. 

(b)   Where grassed areas abut fences, walls, buildings or similar vertical surfaces the edges shall be strimmed. 
(c)   Where grassed areas abut planted beds, private gardens, allotments and similar areas the edges shall be trimmed.

(d)  The Contractor shall strim around all obstructions within the area to be cut, but strimming shall be 
      prohibited around the base of trees and weed spraying is preferred over strimming near trees.

2.0.0 MAINTENANCE OF AMENITY AND PLANTED AREAS

(a)   The maintenance of amenity and planted areas shall be carried out to the individual requirements contained in the site-specific details that follow in Appendix 0/4. 

(b)   The Contractor shall visit each site between the 12th week and the 42nd week of the calendar year. Visits shall be equally spaced throughout this period unless otherwise specified by the Supervising Officer. In all cases the Contractor shall be required to carry out the relevant operations as detailed in sections 2.1.0 to 2.6.0 of this specification on each visit. Grass cutting operations in amenity and planted areas shall be in accordance with Clauses 1.1.1, 1.1.2 or 1.1.3 of this specification as appropriate.

(c)   The Contractor is advised that the full extent of these areas may not be detailed sufficiently in the drawings for pricing purposes. Therefore, the Contractor is strongly advised to visit all the sites and establish the exact nature and magnitude of the work required. No claim for extra payment will be allowed on the grounds of any misunderstanding or misinterpretation due to the lack of knowledge of these areas.

The Contractor is required to keep shrub beds, planters, tree pits, and the like litter free and visually pleasing throughout the contract period.

2.1.0 MAINTENANCE OF TREES, SHRUBS AND BUSHES 

The Contractor shall provide experienced employees to carry out the maintenance of trees, shrubs and bushes and may be required to provide evidence of the suitability of his employees to undertake such works.

Strimming shall be prohibited around the base of trees and weed spraying is preferred over strimming near trees.
Spraying should occur two times per year.

2.1.1 Inspection

The Contractor shall inspect all trees, shrubs, bushes and their supporting stakes and ties and carry out any corrective operations including any refirming required as a result of strong winds, frost heave and other causes.

2.1.2 Supporting stakes and ties

(a)   Stakes which show movement or are insecure shall be secured and/or repositioned as necessary.

(b)   Stakes that show signs of damage, rot or fungal attack shall be reported to the Supervising Officer who may give an instruction to remove and replace such stakes on the next routine visit. When so instructed the stakes shall be replaced with new 1650mm long x 75mm diameter round section timber stakes. Such replacement shall not form part of the routine maintenance cost and will be valued separately.

(c)   When a tree is no longer in need of staking, the ties shall be cut and the stake carefully taken up and removed from site, with the resulting stake hole being backfilled with topsoil and consolidated by hand.

(d)   Ties shall be tightened/loosened as appropriate if it is found that they do not provide adequate support or that they are constricting the natural expansion of the stem. 

(e)   All missing, damaged or worn ties shall be routinely replaced.


2.1.3 Pruning

(a)   Pruning shall be carried out in accordance with the correct horticultural practice for the species, variety, season and age of the tree, shrub or bush to achieve a good visual standard, build a strong framework and to keep the tree, shrub or bush vigorous and healthy ensuring the maximum amount of flowering wood. Where any trees, shrubs or bushes overgrow grass areas, paths, road signs, visibility splays, streetlights, etc., the excess growth shall be cut back to remove the nuisance or obstruction.

(b)   All arisings and debris resulting from pruning operations shall be removed to a licensed waste disposal site at the Contractor's expense.

2.1.4 Fertilising and forking

(a)   When instructed by the Supervising Officer the Contractor shall supply and spread mulch dressing of either coarse peat or medium grade bark to a depth of 75mm. Payment will be per square metre and the Contractor's rate for this item will include for any topping up and levelling required to maintain the depth of 75mm for the remainder of the year.

(b)   When instructed by the Supervising Officer the Contractor will be required to fork unmulched beds to a depth of 75mm ensuring that no damage occurs to shrub or plant roots. Payment will be per square metre. 

(d)   During periods of very dry weather the Supervising Officer may instruct the Contractor to water specific planted areas. The method of watering will require the approval of the Supervising Officer. Payment will be made by means of dayworks.

2.2.0 HEDGES

(a)   Hedges shall be cut back so as to retain their existing shape and form in a neat and tidy condition and to ensure that they do not cause any nuisance or obstruction. 

(b)   Square hedges shall be cut with a slight taper back from the base. 

(c)   Hedges shall not be cut beyond a vertical line 2m from the adjacent edge of field or carriageway unless individually specified otherwise.

(d)   Hedges shall be cut to a height of 4m above ground level unless individually specified otherwise. Hedges not exceeding 2.5m in height above ground level shall be topped.

(e)   Where trees exceeding 150mm in girth are contained within hedges, cutting shall be undertaken to an adequate limit without causing damage to the shape and form of the tree trunk.

2.3.0 REPLACEMENT PLANTS AND TREES

(a)   The Contractor may be required by the Supervising Officer to provide and plant replacement plants and trees at the Client's expense. The type and variety of plants or trees and the location of planting will be as instructed by the Supervising Officer and planted in accordance with Clause 2.4.0 of this specification. The operation will be carried out during suitable weather conditions. Where plants or trees fail, other than due to vandalism or theft, the Contractor shall replace same at his own expense.

(b)   All plants and trees supplied shall be good healthy stock, with well-formed root systems, and complying in all respects with BS 3936 "Nursery Stock".

(c)   The roots shall be kept moist and covered at all times until planted and shall be supplied with protection in accordance with BS 3936.


2.4.0 PLANTING OPERATIONS

(a)   A hole of minimum dimensions 250mm square by 450mm depth for shrubs and 500mm square by 450mm depth for trees shall be excavated by hand to freely accommodate the spread of roots. The bottom of the hole shall be thoroughly broken up. 

(b)   The shrub or tree with roots freely spread shall be placed in the hole to the depth as grown originally in the nursery and backfilled to the level of the surrounding soil with topsoil thoroughly mixed with 45g of bonemeal.
  
(c) 	For trees 1200mm overall length or greater, a supporting stake shall be supplied and driven to a depth of 450mm below final topsoil level. The stake shall be located on the southwest side of the hole, or the side nearest the road in roadside areas. 

2.5.0 WEEDS AND LITTER REMOVAL

(a)   All permanent shrub beds, tree pits, planters and the like shall be cleared of weeds, litter and other debris by hand, hoe or fork as appropriate on each visit. Care shall be taken not to disturb roots and to avoid excessive treading of the bed surface. All such material shall be removed to a licensed waste disposal site at the Contractor's expense. Chemicals or herbicides shall not be applied to such areas.

(b)   All hardstandings, bases of walls kerblines, perimeters and all other paved areas where weed growth exists shall be treated at each visit by the application of a non-residual herbicide having a "No Hazard" COSHH status rating, containing glyphosate at an active ingredient level of 360g per litre applied at the manufacturer's recommended rate. Any areas where treatment has been ineffective will be retreated during subsequent visits until effective. The treatment is to be carried out using only approved herbicide which complies with requirements of the Control of Pesticides Regulations 1986 (COPR) and the Control of Substances Hazardous to Health Regulations 1988 (COSHH). 

(c)   The application of herbicides shall only be carried out by NPTC Certificated operatives and under suitable weather conditions in order to avoid spray drift and to achieve the most effective results.

(d)   The Contractor shall keep an accurate record of the types of herbicides applied to particular areas, including the date of application. This record shall be made available for inspection by the Supervising Officer at all reasonable times.

(e)   Chemicals or herbicides shall not be applied around any play equipment, play areas or pits in recreation areas.

2.6.0 PLAY AREAS

These areas are the protective surfacing under playground equipment which consists of loose fill material retained by wooden boards.

(a)   The Contractor shall inspect all retaining boards, pegs, and fill material on every visit.

(b)   Retaining boards and pegs which are misaligned or show movement or indicate instability shall be secured or repositioned as necessary.  

(c)   Retaining boards that show signs of damage, rot or fungal attack shall be reported to the Supervising Officer who may give an instruction to remove and replace such on the next routine visit. When so instructed the retaining boards shall be replaced with new boards 150mm in height x 25mm width. Payment will be per linear metre.

(d)   Fill material shall be raked so as to retain a constant depth. The Contractor shall report to the Supervising Officer when the achievable depth of fill falls below 150mm. When so instructed by the Supervising officer the Contractor shall replace the fill material with new bark material. Payment will be per cubic metre.

(e)   All play areas shall be cleared of weeds, litter and other debris by physical removal on each visit. All such material shall be removed to a licensed waste disposal site at the Contractor's expense.


3.0 SCOPE FOR GRASS CUTTING VERGES ON RURAL NETWORK
       
The works comprise the cutting of grass and other vegetation along roadside verges and banks in rural areas.


4.0 MAIN ROADSIDE CUTTING

Where reference is made to cutting boundaries, this refers to the cutting of grass and any other vegetation on the roadside, verges, stone faced earth banks, visibility splays to junctions and bends, islands, roundabouts, banks, ditches, side slopes to embankments and cuttings, lay-bys and other stated areas.  The contract does not include for the cutting of hedges unless the contractor is specifically instructed to do so by the Overseeing Organisation’s Representative.

4.1 Cutting Frequency 

The contractor shall carry out three cuts per annum as defined below, the third to include additional cutting as defined in 4.3.2 below.

The first cycle shall be carried out during the months of May and June. Only Principal and Class II roads will be cut during cycle 1.  Any works not completed within the specified period will result in the Overseeing Organisation’s Representative issuing a Default Notice for each section of road unfinished.

The second cycle shall be carried out during the months of June, July and August. All classification of roads will be cut during cycle 2 which includes Principal, Class II, Class III, unclassified roads, byways and the Conservation Management areas. However, all Class III and unclassified roads must be completed within the first four weeks of cycle 2 start date, or the Overseeing Organisation’s Representative will issue a Default Notice for each section of road unfinished.

The third cycle shall be carried out during the months of September, October and November.  All classification of roads will be cut during cycle 3 which includes Principal, Class II, Class III, unclassified roads, byways and the Conservation Management areas.  However, all Class III and unclassified roads must be completed within the first six weeks of cycle 3 start date, or the Overseeing Organisation’s Representative will issue a Default Notice for each section of road unfinished.

The proposed periods for undertaking works on cycle 1, 2 and 3 for next year is shown on Schedule S22 and the works to be carried out as part of this contract will be undertaken during similar periods of the year until the end of the contract.  The Overseeing Organisation’s Representative may, however, vary the above depending on factors such as the rate of growth in a particular season.  In such circumstances the Overseeing Organisation’s Representative shall notify the contractor in writing specifying the location and extent of the additional works or variation to the standard cuts.

4.2 Cutting Standards

In all cases grass and vegetation shall be cut to a height not exceeding 100mm and as detailed in 4.3.1 to 4.3.2 below.  This will include strimming around obstructions within the area to be cut.  Obstructions shall include signs, posts, bins, cabinets, markers and any other thing located within the area to be cut.  These works shall be completed within 5 days of the tractor and flail operation, and any obstruction listed above not strimmed within this period will result in the Overseeing Organisation’s Representative issuing a Default Notice for each section of road unfinished.

4.3 Extent of Cutting Area

4.3.1 All three cutting cycles

On all three cutting cycles the contractor shall cut (within a tolerance of 200mm):-
4.3.1.1 A single swath not less than 1 metre wide from the edge of the carriageway where the width of the verge is in excess of 1 metre.

4.3.1.2 The whole width of the verge where its width is 1 metre or less.

4.3.1.3 The roadside face of the boundary where the boundary is immediately adjacent to the carriageway.

Note: -

The total length of the one pass and second swath required to carry out cuts in 4.3.1.1, 4.3.1.2 and 4.3.1.3 is shown in the cutting schedule S18.

4.3.2 Third cutting cycle per annum

On the third cutting cycle in each year the contractor shall, in addition to the cuts specified in Section 4.3.1 above, cut (within a tolerance of 200mm):-

4.3.2.1 An additional swath 1 metre wide on all verges of width in excess of 2 metres. The edge of this cut shall be coincident with the termination of the cut in 4.3.1.1.

4.3.2.2 An additional cut of varying width between the boundary and the cut specified in 4.3.1.1 where the width of the verge is 2 metres or under but in excess of 1 metre.

4.3.2.3 A swath cut of the roadside face of the boundary where the boundary is not immediately adjacent to the carriageway but is 1 metre or less in width from the edge of the carriageway.

Note: -

The total length of the additional swaths required to carry out the cuts in 4.3.2.1, 4.3.2.2 and 4.3.2.3 is shown in the cutting schedule S18.

4.4 Commencement of Works

The Overseeing Organisation’s Representative shall give, in writing, a minimum of one week’s notice of the date of commencement of each cutting cycle to the contractor.

The cutting operation shall commence on the Isle of Anglesey Highway Infrastructure Drawing No. S1 at the areas and date specified by the Overseeing Organisation’s Representative.  The whole of the cutting operation in each area shall be completed within three weeks of the notified date of commencement on the first cycle.  In the case of the second cycle of each year the whole of the cutting operation in each area shall be completed within six weeks of the notified date of commencement.

In this context the cutting cycle includes visibility cutting (Section 3) and cutting adjacent to safety barriers (Section 4).

In the case of the third cycle of each year the whole of the cutting operation in each area shall be completed within nine weeks of the notified date of commencement.

Where the Overseeing Organisation’s Representative requires additional cuts he shall give a minimum of one week’s notice of the date of commencement for the additional work which shall then 
be completed within 3 weeks of the date of commencement.

The Island is split into 4 areas with an Area Engineer responsible for supervising the works in their respective area.

5.0 VISIBILITY CUTTING

This is defined as the cutting of grass and other vegetation around junctions, roundabouts, bends and lay-bys.

5.1 Cutting frequency

The standard frequency of cutting shall be three times per year on Principal and Class II roads (cycles 1-3), and two times per year on all other class of roads and byways (cycles 2 and 3) the works normally to be carried out as part of the main roadside cutting.  However, the Overseeing Organisation’s Representative may make variations to the above depending on the growth in any one season.  In these circumstances the Overseeing Organisation’s Representative shall notify the contractor in writing of the additional works or variation required and stating the location and extent of the work involved.

5.2 Cutting standards

All grass and other vegetation shall be cut to a minimum height of 100mm and to the requirements specified in 5.2.1 to 5.2.3 below.  This will include strimming around all obstructions within the area to be cut.  Obstructions shall include signs, posts, bins, cabinets, markers and any other thing located within the area to be cut.  These works shall be completed within 5 days of the tractor and flail operation, and any obstruction listed above not strimmed within this period will result in the Overseeing Organisation’s Representative issuing a Default Notice for each section of road unfinished.

5.2.1 Junctions

The area to be cut shall be a shown hatched on detail drawings 1, 2 and 3 for the defined type of junction.  Each type of junction is included in the cutting schedule S18 and the typical details shown on Drawing No. S21.

5.2.2 Roundabouts

On each cutting cycle the roundabouts shall be cut over their whole area unless otherwise specified by the Overseeing Organisation’s Representative. The number of roundabouts is included in the cutting schedule S18.


5.2.3 Bends and lay-bys

On specifically identified bends the contractor shall cut an additional swath 1 metre wide in addition to the 1 metre swath included in section 4.3.1.1 (on the first and second cycle only).  The total length of the additional swath in each instance is included in the cutting schedule S18.

On specifically identified lay-bys the contractor shall cut the area shown on detail 4 as shown on Drawing No. S21.  The cutting schedule S18 shows the number of lay-bys for each road section.

6.0 CUTTING ADJACENT TO SAFETY BARRIERS

6.1 Cutting Frequency

The standard frequency of cutting shall be three times per year, the works normally to be carried out as part of the main roadside cutting.  However, the Overseeing Organisation’s Representative may make variations to the above depending on the growth in any one season.  In these circumstances the Overseeing Organisation’s Representative shall notify the contractor in writing of the additional cuts or variation required and stating the location and extent of the work involved.

6.2 Cutting standards

The contractor shall be required to cut grass and/or other vegetation from around, along and under safety barriers/fences in accordance with Detail 5 as shown on Drawing No. S21.  The cutting shall be carried out by conventional flail or other appropriate means and includes strimming around each post.  Strimming works shall be completed within 5 days of the tractor and flail operation, and any safety barrier not strimmed within this period will result in the Overseeing Organisation’s Representative issuing a Default Notice for each section of road unfinished.

7.0 CUTTING OF CENTRAL GRASS STRIP

When instructed by the Overseeing Organisation’s Representative in writing the contractor shall cut the central grass strip on identified roads.  Measurement shall be by kilometer and the contractor shall be deemed to have included for any transportation, plant and traffic management costs that may be incurred.

8.0 HARVESTING CUTTINGS

The contractor will be permitted to leave cuttings on verges and other cut areas unless specifically instructed to remove them by the Overseeing Organisation’s Representative.

When agreed in writing by the Overseeing Organisation’s Representative the contractor may harvest the cuttings for his own use providing that this is done at his own expense and does not cause any delay to the programme and progress of the cutting cycle.

9.0 ROADSIDE VERGES OF NATURE CONSERVATION IMPORTANCE (RVNCI)

Along some roads on Anglesey certain areas of verge and banks have been designated as RVNCI. These areas are designated on plans and schedule S20 which will be supplied to the contractor and the contractor should note that areas may be added to or deleted from the contract from time to time by the Overseeing Organisation’s Representative, in writing, during the period of the contract.  The contractor shall exercise extreme care when operating near these areas and avoid cutting within the designated areas.  Failure to comply with these requirements may result in the Overseeing Organisation’s Representative issuing a Default Notice. The actions or otherwise of the Overseeing Organisation’s Representative in this matter does not in any way limit or mitigate against any action that other bodies may take against the contractor in respect of damage to areas designated as RVNCI as a consequence of the contractor’s operation.

10.0 TRAFFIC SAFETY AND CONTROL

10.1	Traffic safety measures and control on Principal, Class II and some other designated Class III roads shall be carried out in accordance with Drawing Number SVW1A and SVW2A for single vehicle working.  The contractor shall provide, erect, maintain and remove on completion of all necessary signs, barriers, cones etc. as required, and the costs incurred with regard to all the contractor’s obligations in this respect will be included in the rates for grass cutting within the Price List.

10.2	Traffic safety measures and control on Class III, unclassified roads and byways shall be carried out in accordance with the requirements of Chapter 8 of the Traffic Signs Manual published by HMSO 2006 or any amendment thereof for the time being in force and the contractor shall provide, erect, maintain and remove on completion all necessary signs, barriers cones etc. as required and the costs incurred with regard to all the contractor’s obligations in this respect will be included in the rates for grass cutting within the Price List.

10.3	All signs shall comply with The Traffic Signs Regulations and General Directions 1994 and The Traffic Signs (Welsh and English Language Provision) Regulations and General Directions 1985.  The County Council operate a bilingual policy, and the contractors are advised that bilingual signs with the Welsh uppermost must be provided.  The rates quoted in the schedule of rates shall include for the provision of such signs.

11.0 PLANT OPERATION

The operation of contractor’s plant against the flow of traffic shall not be permitted except with the prior written approval of the Overseeing Organisation’s Representative. In these circumstances the contractor shall submit a written Method Statement containing the reasons for the mode of operation and the way he intends to undertake the work, with particular reference to health and safety and traffic safety and control.


12.0 VISIBILITY
       
The contractor shall suspend operations during times of fog, mist or heavy rain when visibility is sufficiently restricted so as to cause danger to operatives and/or the public.

The Overseeing Organisation’s Representative shall be empowered to instruct the contractor, in writing, to suspend operations when conditions are, in his opinion, unsafe to continue.  The decision of the Overseeing Organisation’s Representative shall be final and binding in this matter.













APPENDIX 0/3:

LIST OF NUMBERED APPENDICES REFERRED TO IN THE SPECIFICATION AND INCLUDED IN THE CONTRACT

Appendix 0/3 is comprised of two lists, A and B, of Numbered Appendices as follows:

List "A" is a complete list of the Numbered Appendices referred to in the Specification for Highway Works with those not adopted marked "Not Used".  Those identified by the letters T or C shall be completed by the Tenderer or Contractor respectively

Guide to types of Numbered Appendices - who compiles/completes.

Symbol
(Co)		Compiler compiles: Identified in the Notes for Guidance examples by the term ‘Sample’ included in their title.
(Co/C)		Compiler partially compiles, and Contractor completes and returns to Overseeing Organisation.
(Co/T)		Compiler partially compiles, and Tenderer completes and returns with Tender.
(C)		Contractor completes and returns to Overseeing Organisation.
(P)		This indicates the Appendix is a national proforma and format must not be altered.

List "B" gives the list of Contract-specific Numbered Appendices devised for the Contract.

LIST "A": LIST OF NUMBERED APPENDICES REFERRED TO IN THE
SPECIFICATION FOR HIGHWAY WORKS

	Completed by
	Appendix Number
	Title

	
	
	INTRODUCTION

	(Co)
	0/1
	Contract-specific additional, substitute and cancelled Clauses, tables and figures included in the Contract.

	(Co)
	0/2
	Contract-specific minor alterations to existing Clauses, tables and figures included in the Contract.

	(Co)
	0/3
	List of numbered Appendices referred to in the Specification and included in the Contract.

	(Co)
	0/4
	List of drawings included in the Contract.

	(Co)
	0/5
	Special National alterations of the Overseeing Organisations of Scotland/Wales/Northern Ireland. 


	
	
	PRELIMINARIES

	(Co)
	1/9
	Control of noise and vibration.

	(Co)
	1/13
	Programme of works.

	(Co)
	1/14
	Payment applications. 

	(Co)
	1/17
	Traffic safety and management.

	(Co)
	1/21
	Information boards.

	(Co)
	1/23
	Risk to Health and Safety from materials or substances.

	(Co)
	1/24
	Quality Management System.


	
	
	LANDSCAPE AND ECOLOGY

	(Co)(C)(P)
	30/1
	General sheets 1, 2 and 3.

	(Co)
	30/2
	Weed control.

	
	30/3
	Not used

	(Co)
	30/4
	Ground preparation.

	(Co)
	30/5
	Grass seeding, wildflower seeding and turfing.

	(Co)(C)(P)
	30/6
	Planting, sheets 1 and 2.

	(Co)
	30/7
	Grass, bulbs and wildflower maintenance.

	(Co)
	30/8
	Watering

	(Co)
	30/9
	Establishment maintenance for planting.

	(Co)
	30/10
	Maintenance of established trees and shrubs.

	(Co)
	30/11
	Management of waterbodies.

	(Co)
	30/12
	Special ecological measures.






APPENDIX 0/4:

LIST OF DRAWINGS & TABLES INCLUDED IN THE CONTRACT

1.0	CONTRACT-SPECIFIC DRAWINGS & TABLES
	SUPPLIED TO EACH TENDERER

	Drawing Number

	Title

	S1
S2
S5
S6
S9
S10
S11
S13
S14
S15
S18
S19
S20
S21
S22
S23
S24
SVW1A & SVW2A

	Isle of Anglesey Highway Infrastructure
Public Rights of Way Infrastructure
Notification Sign
Locations of vehicle restraint systems (Appendix 4/1)
Plan showing height and weight on structures (Appendix 1/19)
Schedule and drawings of grassed areas (Highways)
Schedule and drawings of grassed areas (Housing Estates)
Schedule and drawings of amenity areas
Schedule and drawings of grassed areas (Cycle Routes)
Schedule and drawings of grassed areas (A55 Side Roads)
Schedule of grassed areas (Rural Highways)
Schedule and drawings of grassed areas (Byways)
Schedule and drawings of the Conservation Management areas
Visibility cutting typical details
Proposed cycle dates for 2026
Traffic flows plan
Rural roads category (TM)
Single Vehicle Working Traffic Management Layouts



























4.2 APPENDICES 1/0

















APPENDIX 1/5:

TESTING TO BE CARRIED OUT BY CONTRACTOR

	CLAUSE
	WORKS, GOODS OR MATERIALS

	TEST
	FREQUENCY OF TESTING
	TEST 
CERTIFICATE
	COMMENTS

	Series 3000

	3001
	General

	
	
	
	Inspection Reports as required in Appendix 30/1

	3005

	Grass seeding, wildflower seeding and turfing
	Rate of spread of fertiliser
	1 per 1000 square metres*
	
	


	
	

	Rate of spread of seeding
	1 per 1000 square metres*
	
	@@


	
	
	
	Chemical analysis of fertiliser
	1 per source*
	
	

	
	
	
	Grass seed germination and purity (Official Seed Testing Station tests)
	1 per source and mix variety*
	Required prior to sowing
	@




APPENDIX 1/5 (Continued)

Key

     indicates a requirement in SHW for the test to be carried out by the Contractor; such tests should therefore be scheduled in Appendix 1/5.

*      Indicates that the frequency of testing is given for general guidance and is only indicative of the frequency that may be appropriate (i.e. no frequency is given in the SHW or reference documents).  Where materials are known to be marginal or if initial test results show them to be such, the frequency of testing should be increased.  Conversely where material properties are consistently in excess of specified minimum requirements or well below specified maximum limits, then the frequency of testing should be reduced. 




APPENDIX 1/7:

WORKING AREA AND LIMITS

1	Working Area

1.1	The working area is that area included within and adjacent to the highway network of the administrative area of the Isle of Anglesey County Council as indicated on Drawing No. S1.




APPENDIX 1/9:

CONTROL OF NOISE AND VIBRATION

Noise

1.	The Local Authority has informally agreed that the following measures would be acceptable and these are given as a guide; however, it is proposed for the Contractor to decide whether to seek the Local Authority's formal consent to his proposed methods of work and to the steps he proposes in order to minimise noise.

2.	The normal working hours with the exception of winter maintenance within the Site shall be Monday to Friday between 0700 and 1900 hours, with no working on weekends or public holidays.  Exceptionally, consent for work outside these hours may be given after any necessary consultation.  28 days’ notice is required from the Contractor when seeking such consent.

3.	The noise levels (see Note (i) below) scheduled below for periods outside normal working hours will only be permitted when consent has been given to exceptional working.

4.	The ambient noise level, Leq (see Note (ii) below) from all sources when measured 1.2-1.5m above the ground 3.5m outside the facade of any occupied building shall either not exceed the appropriate level given in the Schedule or not exceed by more than 3dB(A) the existing ambient noise level, Leq (see Note (iii) below), at the control station measured over the same period, whichever level is the greater.  The maximum sound level at any noise control station shall not exceed the level given in the Schedule.  Exceptionally the Contractor may be given permission to carry out works which exceed the noise levels in the Schedule, provided that 28 days' notice of the date and timing of these works is given to the Overseeing Organisation and the Contractor demonstrates that he intends to take all reasonable measures to mitigate the noise nuisance.  After consultations with the Local Authority and any other interested bodies a decision will be given within 14 days of receipt of the notice.

	                              TOTAL NOISE LEVELS AT CONTROL STATIONS

	Period
	Hours
	Ambient Noise Level, Leq measured at facade of occupied building dB(A)

	Period of Hours over which Leq is applicable.
	Maximum Sound Level LA max (See Note (iv) below) measured at facade of occupied building dB(A)

	Monday to Saturdays

Sundays

All unattended plant outside normal working hours
	0700 - 1900


0900 - 1300

2300 - 0700

	70


65

45
	12


6

8
	85


70

60



Notes:

(i)	Noise levels relate to free field conditions.  Where noise control stations are located 1m from facades of buildings, the permitted noise levels can be increased by 3dB(A).

(ii)	The ambient noise level, Leq. at a noise control station is the total Leq from all the noise sources in the vicinity over the specified period.

(iii)	The existing ambient noise level, Leq. at a control station is the total Leq. from all the noise sources in the vicinity over the specified period prior to the commencement of the Works.

(iv)	Maximum sound level is the highest value indicated on a sound level meter which meets the requirements of BS EN60651 Type 1 or 2 set to FAST response and frequency weighting A or on an integrating - averaging sound level meter to BS EN61672:2003.  Class 1 or 2 set to fast response and frequency weighting A.

(v)	BS 5228-1:1997.

Vibration

(i)	Locations where vibration limits are to be complied with.

(ii)	Limits of vibrational amplitude and resultant peak particle velocity.

(iii)	Requirements for instrumentation and monitoring.




APPENDIX 1/13:

PROGRAMME OF WORKS

1.	Subsequent to issue of Works Task for individual schemes the Contractor shall provide the Programme of Works in the form of a bar chart produced as a result of a "critical path analysis" and must abide by the constraints below.  It shall show the level of detail appropriate to each stage of the Works and all activities and restraints, each of which shall be given a short title.  All events shall be numbered and annotated with earliest and latest event dates.

	a)	  its title.
	b)   its earliest and latest start and finish dates.
	c)	  its duration.
	d)	  any relevant "must" start or finish dates.
	e)	  a complete list of all its immediate predecessor and successor activities together with the nature of the links and any lead or lag delays.
	f)	  details of its resources.

	Any other data, without which a true representation of the Contractor's Programme of Works cannot be created, must also be provided.

2.	Schedule of Constraints

	i)	  Work to Privately and Publicly owned services and supplies. (Appendix 1/16 Table 1 refers if applicable).
	ii)	  Traffic Orders (Appendix 1/17 refers).
	iii)	  Traffic safety and management including notice requirements and restrictions arising from the use of substances hazardous to health.

The level of detail should not be less than the following.

Level 1

To be submitted within 7 days of issue of Works Task.

i)	Roadworks - main route and for each side road, link road and slip road.

	a)	Landscaping.

ii)	Major privately and publicly owned services and supplies.
iii)	Traffic management measures including operation of site accesses, plant crossings and temporary diversions.

Level II

Not applicable

Level III

Not applicable

Level IV

Not applicable

3.	One week prior to each monthly progress meeting or at such other times as agreed by the Overseeing Organisation, the Contractor shall supply to the Overseeing Organisation, a report on Progress of the Works in the form of an update of his Programme of Works incorporating Works Task for the monthly section of Works.

4.	The report which shall be presented as a table of data, shall indicate which activities have been started and/or finished since the previous progress report and must include the relevant actual start and finish dates.  For those activities which are in progress, the report shall state the estimated time remaining to completion of these activities.

5.	This report shall be used as a basis for progress discussions at the progress meeting and, if any discrepancy occurs between the Contractor's report and the Overseeing Organisation’s observations, or if an analysis of the updated Programme of Works reveals a change in completion dates for any related activities, the Contractor shall, within 7 days, supply the Overseeing Organisation an explanation of the discrepancy/changes and an assessment of their likely effects.  All such explanations and assessments shall be recorded in the minutes of the following progress meeting or other meeting agreed with the Overseeing Organisation.

6.	Monitoring Contractual Compliance

	One week prior to each monthly meeting arranged to monitor contractual compliance by the Contractor, or at such other times as agreed by the Overseeing Organisation, the Contractor shall supply the Overseeing Organisation with details of any notices of non-compliance forming part of the Certification for payment system.

	This report shall be presented as a table of data indicating the specific areas of non-compliance identified.  The Contractor shall indicate his proposals to remedy the areas of non-compliance actions taken, or final assessments.

	All such identified non-compliance reports shall be recorded in the minutes of the "Monitoring Contractual Compliance" meeting or other such meeting agreed with the Overseeing Organisation.

	Outstanding non-compliance matters shall be included in detail on any subsequent report, together with a schedule of "signed off" non-conformities resulting in Certification of Payment.

	The report shall be used generally as an indicator of the Contractors overall Contractual Compliance and performance.



APPENDIX 1/15:

ACCOMMODATION WORKS

1.	Copies of land reference plans or schedules will be available for inspection subsequent to issue of Works Task for individual schemes at:-

	Overseeing Organisation’s Office - Head of Service (Highways, Waste and Property),
					    Council Offices,
					    LLANGEFNI
				                LL77 7TW

				                (01248) 752300

	and will be supplied to the main Contractor before the commencement of work.  



APPENDIX 1/16: 

PRIVATELY AND PUBLICLY OWNED SERVICES AND SUPPLIES

1.	This Appendix contains details of services and supplies affected by the Works, details of preliminary arrangements that have been made with Statutory Undertakers and others for the alteration of services and supplies affected by the Works and details of any orders placed.

2.	The Contractor shall make arrangements with the Statutory Undertakers and others concerned for the co-ordination of his work with all work which needs to be done by them or their Contractors concurrently with the Works.  Compliance with the periods of notice given in this Appendix does not relieve the Contractor of his obligations.

3.	Private Services to individual properties will not generally be listed or shown on the Drawings.  The Contractor shall make arrangements with the Statutory Undertakers and others concerned for the phasing of all necessary disconnections and diversions of private services affected by the Works.

4.	Disconnected apparatus shall be removed by the Contractor only with the prior consent of the Authority concerned.

5.	The names, addresses and telephone numbers of the authorities serving in the locality are listed below

AUTHORITIES AND STATUTORY UNDERTAKERS 
SERVING IN THE LOCALITY

	NAME
	CONTACT ADDRESS AND TELEPHONE NUMBER

	
	

	Overseeing Organisation
Isle of Anglesey County Council

	Head of Service (Highways, Waste and Property) 
Cyngor Sir Ynys Môn
Council Offices
LLANGEFNI
Ynys Môn
LL77 7TW
(01248) 752300


	British Telecommunications PLC.

	Openreach BT
Post Point A
Huddersfield
W Yorks
HD1 1TA
01484513793


	SP Energy Network
	Avondale House
Bellshill
Glasgow
ML43NJ


	National Grid
	National Grid Transco
Wayleave and Easements Enquiry Centre
PO Box 3484
Warwick
CV34 6TG
(01926) 655920


	Dwr Cymru
	Dwr Cymru/Welsh Water
Pentwyn Road
Nelson
Treharris
CF46 6LY
08000520130 Clean 08000853968 Foul


	Natural Resource Wales
	Llwyn Brain
Ffordd Penlan
Parc Menai
Bangor
Gwynedd
LL57 4DE
(01248) 670770


	National Assembly for Wales
Agriculture Department
	Cathays Park
Cardiff
CF10 3NQ
0300 200 6565


	UK Highways A55 Limited
	Plot No. 7
Mona Industrial Park
Mona
Anglesey
LL65 4RJ
(01407) 721296


	Network Rail
	Room 103
Rail House
Store Street
Manchester
M60 7RT
(01612) 284046



SERVICES AND SUPPLIES AFFECTED BY THE WORKS
The Contractor shall obtain details of services and supplies affected by the works from the statutory undertakers.  If the Employer has obtained the information for design purposes the information will be issued with the Works Task.

(The Contractor is to comply with all Clauses of the Specification at all times.)

Contractor will be notified of the Work priority as follows:

	A	Work expected to be completed before the commencement of the Works.

B          Work required after commencement of the Works which does not require prior work by the Contractor.

C	Work required after commencement of the Works which does require prior work by the Contractor.

	D	Work expected to be in progress at the commencement of the Works.

	E	Work to be wholly undertaken by the Contractor
APPENDIX 1/17: 

TRAFFIC SAFETY AND MANAGEMENT

1.	Traffic Safety and Management Requirements (Individual Schemes)

	i)	Phasing of Works

	a)	The maximum length of single way running 200m long.  Refer to paragraphs D5.4 to D5.4.5 for restrictions on traffic signals and one-way working.  One set of traffic management allowed within the length of the individual works.  The only exception to this is to allow temporary traffic management as part of the safe maintenance of the works.

		b)	Full details of the phasing of the works as it affects all public and private roads, bridleways, public footpaths and public and private accesses shall be provided by the Contractor before any meeting held between the Contractor and the Overseeing Organisation’s representative and any other interested parties to discuss Traffic Safety and Management.

		c)	In the event of a mandatory speed limit of 30mph applying to the existing road for the whole length of the Works, Advisory speed limits of 10mph alongside working areas will be permitted, under the direction of the Traffic Signs Regulations and General Direction 2006 (SI No. 1519), the Traffic Signs (Welsh and English Language Provisions) Regulations and General Directions 1985 (SI No. 713), the Road Traffic Regulation Act 1984 and the Highways Act 1980 together with any amendments thereto.  Refer to Appendix 1/17 Table 3.

	ii)	Traffic Management Layouts

	The layout No.’s referred to in Section 100 Traffic Safety and Management are those contained within Chapter 8 Traffic Signs Manual 2006.  Traffic Safety Measures and Signs for Road Works and Temporary Situations.
	
	Drawings showing traffic management layouts as they affect public and private roads, bridleways, public footpaths and public and private accesses shall include the following details as necessary.

	These drawings, together with any other relevant information, shall be made available at the same time as the submission of details required under paragraph 1(i) above.

	a)	Position of traffic signals.
	b)	Widths of lanes.
	c)	Working area.
	d)	Safety zone.
	e) Highway.
	f)	Pedestrian facilities including school crossings.
	g)	Provision for servicing properties.
	h)	Bus stops/vehicular access.
	i)	Access arrangements to all identified accesses affected by the Works.

	iii)	Timing of the Operation

	Full details of the proposed timings of traffic safety and management operations shall be provided by the Contractor at the same time as the submission of the details required under paragraph 1 (i) above.



	iv)	Road lighting requirements
	
	Maintain existing street lighting operation throughout the Works period, except for changeover to new system.  Temporary lighting required when directed by the Overseeing Organisation. (refer to 117.6 and 117.15)

	v)	Hazard warning lights are not an acceptable alternative to a roof mounted amber flashing light and shall conform with the Road Vehicle Lighting Regulations.

	vi)	Traffic Safety Control Officer (117.19)

	The Contractor shall appoint a Traffic Safety and Control Officer who shall make all arrangements necessary for traffic safety and control for all individual schemes.

	A mobile phone shall be provided for use by the traffic signal operative in emergency situations, either to alert the emergency services of an incident or to enable the operative to be contacted by the emergency services if necessary.  The telephone shall be used to contact the Contractors site offices.  The mobile phone shall be capable of blocking outgoing calls except to authorised numbers as identified above.

	vii) Restrictions arising out of the use of substances hazardous to Health.

	The Contractor shall notify the Overseeing Organisation of any proposals to the use of substances hazardous to health and shall adhere strictly to the manufacturer’s instructions and recommendations.

2.	Maintenance Requirements

	a)	Cross overs	-	not applicable.
	b)	Highways	-	as specified within Limits of Works.
	c)	Timescale	-	not applicable.

3.	Notice Requirements

	The notice required by the Overseeing Organisation for him to arrange for: -

	i)	amending or making traffic orders - 8 weeks
	ii)	authorising of non-prescribed signs - not applicable to this Contract.
	iii)	authorising temporary traffic signals 	- 2 days for 2-way lights.
							- 7 days for 3-way lights
	iv)	moving signs to be compatible with the state of the works as described in sub-clause 117.11 - not applicable to this contract.

4.	Details of Events that could have a Bearing on the Works

	a)	The Contractor will be advised by the Overseeing Organisation as part of Works Task when relevant.

	b)	A55 Trunk Road and County Road approaches are affected over 24-hour periods daily throughout the year by tidal ferry traffic flows generated by the Port of Holyhead.  Traffic characteristics include substantial levels of heavy goods vehicles and tourist traffic.

	c)	Generally, throughout the network tourist traffic flow levels are to be anticipated during April - October period in excess of indigenous traffic flows.

	d)	Roads are utilised by heavy goods vehicles and agricultural traffic gaining access to remote centres, particularly chicken processing plants and Quarries.

	e)	Anglesey Show at Mona mid-August annually.

	f)	Valley Air Show biannually late August.

5.	Highways, Private Roads and Other Ways Affected by the Works

5.1	Details of Usage, Speeds, Traffic Controls are given in Appendix 1/17 Table 1 and paragraphs 5.2 below.

	Overseeing Organisation:	Head of Service (Highways, Waste and Property)
					Cyngor Sir Ynys Môn
					County Offices	
					LLANGEFNI
					Ynys Môn
					LL77 7TW

5.2	Types of Traffic Control - Traffic Signals

	i)	The use of traffic signals shall be restricted to the minimum necessary to carry out the works.  In no cases shall the distance between signal heads exceed 200m.  Three way traffic signals will be permitted.

	ii)	During peak periods of traffic flow it will be necessary for any traffic signal installation to be manually controlled and monitored.





Table 1 - Public and private road, and other ways affected by the Works

	Description
	Predicted 24 hours AADT or usage
	85% percentile speed of cars (mph)
	speed limit (mph) mandatory
	type of traffic control
	special facilities
	to be kept open or closed

	Details will be provided for individual schemes as part of Works Task or as identified on scheme drawings.  All public or private roads and other vehicular or pedestrian ways to be kept open unless otherwise instructed by the Overseeing Organisation.




Table 2 Private Access/Adjacent Properties

Details of types and owners

	LOCATIONS                        TYPE OF ENTRANCE                 OWNER/TENANT

All accesses for individual schemes to be constructed and maintained throughout the works unless otherwise instructed. 

	
	
	
	
	

	
	
	
	
	


Table 3 Temporary Traffic Restrictions

	The Road Traffic Regulations Act 1984
Section 14(1) as amended by the Road Traffic (Temporary Restrictions) Act 1991


	1
	Details will be provided for individual schemes as part of Works Task or as identified on scheme drawings.

	2
	Existing restrictions to be suspended - Details will be provided for individual schemes as part of Works Task or as identified on scheme drawings.

	3
	Description of Alternative routes - Not anticipated but details will be provided for individual schemes as part of Works Task or as identified on scheme drawings.





ADDITION TO APPENDIX 1/17:

This document to be adopted for Traffic Management set ups and amendments SVW1A or SVW2A (Appendix 0/4) to the Chapter 8 2006 Editions (and amendments).


Single Vehicle Maintenance Operation on 2-Lane Single Carriageways

Chapter 8 Implementation Document

Contents

1.	Introduction

2.	Background

3.	Operational Issues

4.	Carriageway Category and Reference Plans
	i)	General sites 
	ii)	Moderate sites
	iii)	Difficult Sites	

5.	Escort Vehicle Risk Assessment

6.	Proposed Traffic Management Plans
	i)	Basic Traffic Management plans
	ii)	Site length requirements

7.	General Operational Requirements
	i)	Operative Competency
	ii)	Vehicle Specification

8.	Partner Authority Operational and Site-Specific Risk Assessments

9.	Conclusions

10.	Recommendations




1.	Introduction

1.1	Many routine and cyclic maintenance operations currently undertaken on single carriageways by the North Wales Trunk Road Agency (NWTRA) Partner Authorities (PA’s) on behalf of Welsh Assembly Government (WAG) utilise slow moving single vehicles including tractors and gully emptiers.

1.2	Historically these operations have been undertaken utilising advance warning signs on the approaches to working areas in accordance with Chapter 8 of the Traffic Signs Manual 2006. Specifically identified difficult sites have generally utilised site-specific traffic management systems.

1.3	The principal maintenance operations undertaken using the above methods include: grass cutting, gully emptying and weed control. 

1.4	Grass cutting operations are generally undertaken during May to mid-July prior to the Trunk Road summer embargo period.  This operation involves multiple sites with more than 4 tractor units in operation on Trunk and County Roads during the above programme.

1.5 	The majority of sites are on unrestricted sections of single carriageway.

1.6	In general, this document only provides guidance for 2-lane single carriageways. Three lane sections will have to be dealt with on a site-specific basis.

2.	Background

2.1	The implementation in January 2006 of the new Traffic Signs Manual, Chapter 8 – Traffic Safety Measures and Signs for Road Works and Temporary Situations 2006, introduces changes to traffic management requirements for the above operations. Section O8 makes specific provision for single vehicle working with requirements identified for works in areas with traffic speeds up to 30mph, 40mph and unrestricted sections of highway. (This document should be read in conjunction with the above code of practice)

2.2	The principal clauses determining traffic management provision are Cl O8.1.5, Cl O8.1.6 and Cl O8.1.9.

2.3	For speed limits of 40mph and above Cl O8.1.5 recommends, subject to risk assessment that a lorry mounted crash cushion be fitted to an escort vehicle located behind the working vehicle or alternatively fitted to the working vehicle.

2.4	For speed limits of 40mph and above, Cl O8.1.6 requires that the working vehicle shall carry a sign to diagram 7403 or, alternatively, carry a sign to diagram 610 provided an escort vehicle is used displaying a sign to diagram 7403. 

2.5	Cl O8.1.9 identifies the need for a risk assessment to determine whether traffic control by means of stop go boards is required for TM within a 30mph speed restriction.

3.	Operational Issues

3.1	The implications of providing the above signing and escort vehicle/crash cushion arrangement, were discussed at length during a Chapter 8 Workshop on 14th May 2007. The Workshop was attended by WAG, all North Wales PA’s and the NWTRA Management Unit.

3.2	The principal concerns raised at the workshop were:

	i)	It was not practical to fit a sign 7403 to the rear of the working vehicles used for grass cutting or gully emptying. This would restrict visibility and cause significant operational difficulties.
	ii)	The introduction of an escort vehicle or crash cushion would significantly increase the length of obstruction that vehicles would need to pass. Typically, an overall length of approximately 40m compared with approximately 6m of the working vehicle. This would significantly increase the exposure of passing vehicles to oncoming traffic.

	iii)	The introduction of an escort vehicle or crash cushion would create a possible sandwich effect whereby vehicles attempting to pass both escort vehicle and works vehicle and misjudging oncoming traffic movements would take evasive action by entering the work zone between escort and works vehicles.

	iv)	Provision of crash cushions or escort vehicles for 40+ No. works sites for Trunk and County roads was impractical from a resource point of view.

	vi)	The above provision would significantly extend the overall duration of these works.

	vii)	The above provision would add significant costs to the maintenance operations.
      
3.3	The above views have been confirmed by Atkins following trials on behalf of the Highways Agency using escort vehicles undertaken in the Area 6 MAC. The trial had to be abandoned after 15 minutes due to the number of near misses. It is also understood that a further live trial in Area 11 resulted in an actual rear end collision with a gully emptier.

4.	Carriageway Category and Reference Plans

4.1	The workshop identified the need to categorise sites in respect of carriageway width, verge width, visibility sight lines and traffic flows, together with work activities. Three categories were agreed.

	i)	General sites:  Good visibility available for speed category of highway, 7.0m carriageway or more and verge widths greater than 1.0m or adequate alternative locations to place signage.

	ii)	Moderate sites:  Fair visibility with no severe blind bends, carriageway widths typically between 6.0m and 7.0m, verge widths of 1.0m or more to at least one lane or adequate alternative locations to place signage

	iii)	Difficult Sites:  Poor visibility, tortuous alignment with blind bends, carriageway widths less than 6.0m, verges of less than 1.0m.

	The above categories are given for general guidance and are subject to the use of engineering judgement and risk assessment dependent on particular circumstances. 

4.2	The workshop agreed that only Categories (i) and (ii) would be subject to general TM plans and traffic control with Stop / Go boards supplemented with radio communication between operatives. Difficult sites would require site specific TM control systems extending to lane closures with traffic signal control. (Note: These sites are not covered by this implementation document).

4.3	Partner Authorities will be responsible for assessing sites and work activity type, and providing separate reference plans for each work activity type at an appropriate scale identifying Category (ii) and (iii) sites. Sections of highway other than Category (ii) and (iii) shall be deemed to be Category (i).

5.	Escort Vehicle Risk Assessment

5.1	In order to address the operational issues identified in Section 3 above, a formal risk assessment for provision of an escort vehicle or crash cushion was undertaken. The Risk Assessment can be found at Appendix A.
5.2	The outcome of the risk assessment identified a number of significant risks to both the travelling public and site operatives resulting from the introduction of the escort vehicle with initial Risk Priority Numbers (RPN) at the intolerable level.

5.3	Identified mitigation measures included the deletion of the escort vehicle and fundamentally, introducing a temporary 30mph speed restriction to the work site in conjunction with standard Chapter 8 TM plans SVW1 or SVW2.

5.4	The introduction of a temporary 30mph speed restriction is compatible with Section D3.7 of Chapter 8 Part 1 Design - Speed Control / Temporary Speed Limits.

5.5	Section D3.7 recommends mandatory speed limits. However, given the current timescale for the 2007 cyclic maintenance programme it is unlikely that the necessary traffic orders can be processed in time. Clause D3.7.4 advises that if it is impractical to obtain a mandatory speed limit, then advisory speed limits should be adopted. This document proposes that advisory temporary 30mph speed limits are adopted in accordance with Clause D3.7.4 for the current programme of works but strongly recommends that WAG process blanket orders to facilitate mandatory temporary speed limits of 30mph for subsequent years.

5.6	The mitigation measures included in the Risk Assessment have been incorporated into the following proposed traffic management plans to be utilised subject to PA operational and site-specific risk assessments for Category (i) and (ii) sites:

· modified TM plan SVW1A is envisaged to be suitable for most Category (i) sites 
· modified TM plan SVW2A is envisaged to be appropriate for most Category (ii) sites.

	(Modified plans incorporating advisory 30mph speed restrictions are included in Appendix 		0/4). 

5.7	The proposed plans are compliant with the requirements of the 2006 version of Chapter 8 and should be read in conjunction with this code of practice.

6.	Proposed Traffic Management Plans

6.1 	The basic TM plans to be adopted shall be those detailed in Appendix B, which are modified versions of TM plans SVW1 and SVW2 of Traffic Signs Manual Chapter 8, Part 2, 2006.  The modified TM plans SVW1A and SVW2A are regarded as minimum requirements. However, if additional mitigation methods are identified by appropriate risk assessments, these may be implemented in conjunction with the modified TM plans.

6.2 	For modified TM plan SVW1A, 3 advance signs are required:

· First sign to Diag 7001 (“road works”) with supplementary plate to Diag 7001.1 (wording – “Mobile Road Works”) and positioned as shown in plan SVW1A 
· Second sign to Diag 7294 (“advisory speed limit”) to be positioned as shown in plan SVW1A. 
· Third sign to Diag 517 (“road narrows”) with supplementary plate to Diag 518 (“single file traffic”) to be positioned as shown in plan SVW1A.

6.3 	For SVW2A, an additional sign to plan SVW1A to Diag 7010.1 (“Traffic Control Ahead”) is also required, together with Stop / Go board provision as shown on plan SVW2A.

6.4 	Imposition of temporary / advisory maximum speed limits can only be implemented on works exceeding 400m in length measured between the initial ‘speed limit’ sign (road works sign) and 45 metres beyond the end of the works.
6.5 	If mandatory speed limits are used, and where the length of work is in excess of 800m, repeater signs at intervals, shown in Table 3.4 and note 1, shall be provided.  No work length shall exceed 1600m between final Diag 5.17 for each direction. For temporary advisory speed limits, repeater signs are not required.

6.6	If carriageway, verges or footway widths preclude use of repeaters, working length of less than 800m shall be utilised thus precluding the need for repeaters.

6.7	Use of these plans shall only be acceptable during periods of low risk, and at all times conditions imposed via O8.1.1, O8.1.2, O8.1.4, O8.1.7, O8.1.8, O8.1.10, O8.1.11, O8.1.12, O8.1.13, O8.1.14, O8.1.15, O8.1.16, O8.1.17, O8.1.18 shall apply as appropriate.

7.	General Operational Requirements

7.1	Operative Competency

	Workforce issues relating to works carried out within the constraints of Traffic Signs Manual Ch 8 2006, are dealt with in detail in document ‘Guidance for Safer Temporary Traffic Management’ (CSS/HA/HSE/2002) where reference to other documents giving further detailed guidance can be found.  

7.2 	Vehicle Specification

	The PA shall provide vehicles suitable for purpose i.e. type, engine size and gearbox should reflect the manoeuvrability and operational needs of the exercise it is to perform.

	In terms of conspicuity, the vehicle should be a conspicuous colour, e.g. yellow or white.  Where feasible a non-reflective yellow colour, No. 355 (lemon) to Table 1 of BS3816:1996 is recommended.

	All vehicles stopping on the highway shall be equipped with high visibility rear markings as per O5.2.3 of Traffic Signs Manual, Part 2, 2006.

	Works vehicles shall be kept clean.

	Vehicles exceeding 7.5 tonnes and trailers with maximum gross weight exceeding 3.5 tonnes must be fitted with rear markings in accordance with Lighting Regulations.

	Vehicles shall be identified by display of signs to Diagram 7404.  Any vehicle stopping on the highway shall be equipped with beacons defined in O5.31., O5.3.2, O5.3.3, O5.34 and O5.3.5

	Vehicles used for installation, maintenance and removal of static traffic management on trunk roads shall comply with the specification in paragraphs O5.5.2 to O5.5.4 of Traffic Signs Manual, Chapter 8, 2006.

8.	Partner Authority Operational and Site-Specific Risk Assessments

8.1	In relation to the Construction Design and Management Regulations the NWTRA Service Provider Agreements (SPA) for works on the Trunk Road Network will require that the Partner Authorities undertake the role of Principal Contractor. This places responsibility for management of the health and safety aspects of all Trunk Road works procured through the PA including the single vehicle works covered by this document.

8.2	Taken cumulatively the overall operation exposes a significant level of risk to the workforce. Consequently all operations shall be subject to risk assessment and development of appropriate method statements. It is proposed that the format adopted for risk assessments is the same as included in Appendix A of this document. This will enable comparison and consistency of approach to be maintained across all PA’s.

8.3	It is envisaged that a generic risk assessment will be appropriate for Category (i) sites and site specific risk assessments will be required for Category (ii) and (iii) sites.

8.4	The approach to risk assessments was discussed by all PAs at a follow up workshop on 8th June 2007 to ensure consistency of interpretation and approach.

9.	Conclusions

9.1	Following extensive consultation and discussion with Works Unit Managers, DSO Managers and Client Maintenance Engineers from all North Wales Local Authorities, and WAG Route Managers, it is considered that, subject to risk assessment, the use of escort vehicles or crash cushions are inappropriate for general use on unrestricted rural 2-lane single carriageways for single vehicle maintenance operations. The collective view was that the introduction of escort vehicles resulted in an additional obstruction of excessive length and that the associated risks were unacceptable.

9.2	It must be noted that the accident statistics for single vehicle working in North Wales under the superseded version of Chapter 8 were negligible with the only reported incident associated with a difficult site in the Wrexham area. Working methods were adjusted to reflect this and it is noted that this document does not address difficult sites.

9.3	It was accepted that single vehicle operations on the network do present a risk to both the travelling public and vehicle operatives but more appropriate mitigation measures than the use of either escort vehicles or crash cushions were to introduce a temporary 30mph speed restriction and adopt modified Chapter 8 TM plans SVW1A and SVW2A (see Appendix 0/4). 

10.	Recommendations
	
10.1	It is recommended that the proposals in this document are adopted across the North Wales region for both Trunk and County single vehicle operations on 2-lane single carriageways and that for consistency consideration be given to adopting its proposals across all Wales.

10.2	WAG should investigate the practicalities of facilitating a mandatory temporary 30mph blanket speed restriction for these operations prior to the 2008 cyclic maintenance programme.





Appendix 0/4 – Modified Traffic Management Plans SVW1A and SVW2A



ADDITION TO APPENDIX 1/17 (CONTINUED):

TRAFFIC SENSITIVE ROUTES

	Town / Street
	USRN
	
	Designation

	Amlwch
	
	
	

	Salem Street
	18300459
	Easter/Bank Holidays
	All year

	Queen Street
	18300453
	Easter/Bank Holidays
	All year

	

	Beaumaris
	
	
	

	A545 - Castle Street, Beaumaris
	18300042
	
	All year/Tourist

	A545 - Church Street, Beaumaris
	18300077
	
	All year/Tourist

	

	Benllech
	
	
	

	Beach Road
	18300598
	
	July & August

	Bay View Road
	18300051
	
	July & August

	
	
	
	

	Cemaes Bay
	
	
	

	High Street
	18300423
	Easter/Bank Holidays
	July & August

	Bridge Street
	18300391
	Easter/Bank Holidays
	July & August

	Ffordd y Traeth
	18300413
	Easter/Bank Holidays
	July & August

	

	Holyhead
	
	
	

	Stanley Street
	18301013
	
	All year

	Market Street
	18301012
	
	All year

	Boston Street
	18301305
	
	All year

	Thomas Street
	18301323
	
	All year

	William Street
	18301333
	
	All year

	Treaddur Square
	18301326
	
	All year

	Hill Street
	18301341
	
	All year

	Cambria Street
	18301315
	
	All year

	Newry Street
	18301223
	
	All year

	Newry Fawr
	18301220
	
	All year

	Prince of Wales Road
	18301001
	
	All year

	Victoria Road
	18300962
	
	All year

	London Road
	18300963
	
	All year

	

	Llanfairpwll
	
	
	

	Ffordd Caergybi
	18300957
	
	All year

	

	Llangefni
	
	
	

	Glanhwfa Road
	18300041
	
	All year

	High Street
	18300058
	
	All year

	Bridge Street
	18300060
	
	All year

	Field Street
	18300085
	
	All year

	Ffordd Glandwr
	18310340
	
	All year

	Church Street
	18300084
	
	All year

	
	
	
	

	Menai Bridge
	
	
	

	High Street
	18300045
	
	All year

	Ffordd Telford
	18300047
	
	All year

	Stryd y Bont
	18300046
	
	All year

	Ffordd y Ffair
	18300916
	
	All year

	Cil Bedlam (Dale Street)
	18300105
	
	All year

	Ffordd Cadnant

	18300044
	
	All year

	A5025 Four Crosses
	18300003
	
	All year

	Town / Street
	USRN
	
	Designation

	
	
	
	

	Newborough
	
	
	

	Church Street
	18301183
	
	July & August

	
	
	
	

	Rhosneigr
	
	
	

	Ffordd Maelog
	18300934
	
	July & August

	Station Road
	18300932
	
	July & August

	Ffordd Maelog
	18300933
	
	July & August

	Beach Road
	18301592
	
	July & August

	High Street
	18301034
	
	July & August

	
	
	
	

	Trearddur Bay
	
	
	

	Lon Isallt
	18301010
	
	July & August

	

	Valley
	
	
	

	Station Road
	18300994
	
	All year

	Holyhead Road
	18300964
	
	All year

	

	A4080 - Link 1
	18300929
	
	Tourist

	A4080 - Link 10
	18300945
	
	Tourist

	A4080 - Link 14
	18300955
	
	Tourist

	A4080 - Link 9
	18300942
	
	Tourist

	A4080 - Link 13
	18300954
	
	Tourist

	A4080 - Link 12
	18300951
	
	Tourist

	A4080 - Link 7
	18300938
	
	Tourist

	A4080 - Link 6
	18300936
	
	Tourist

	A4080 - Link 10
	18300944
	
	Tourist

	A4080 - Link 12
	18300950
	
	Tourist

	A4080 - Link 7
	18300937
	
	Tourist

	A4080 - Link 6
	18300935
	
	Tourist

	A4080 - Link 14
	18300956
	
	Tourist

	A4080 - Link 11
	18300949
	
	Tourist

	A4080 - Link 8
	18300940
	
	Tourist

	A4080 - Link 8
	18300941
	
	Tourist

	A4080 (T)
	18300034
	
	Tourist

	A5 (T) - Link 1
	18300959
	
	Tourist

	A5025 - Link 1
	18300033
	
	Tourist

	A5025 - Link 1
	18300001
	
	Tourist

	A5025 - Link 18
	18300024
	
	Tourist

	A5025 - Link 14
	18300016
	
	Tourist

	A5025 - Link 25
	18300032
	
	Tourist

	A5025 - Link 5
	18300005
	
	Tourist

	A5025 - Link 15
	18300019
	
	Tourist

	A5025 - Link 9
	18300009
	
	Tourist

	A5025 - Link 23
	18300030
	
	Tourist

	A5025 - Link 24
	18300031
	
	Tourist

	A5025 - Link 8
	18300008
	
	Tourist

	A5025 - Link 17
	18300021
	
	Tourist

	A5025 - Link 19
	18300025
	
	Tourist

	A5025 - Link 22
	18300029
	
	Tourist

	A5025 - Link 7
	18300007
	
	Tourist

	A5025 - Link 13
	18300015
	
	Tourist

	A5025 - Link 20
	18300026
	
	Tourist

	A5025 - Link 6
	18300006
	
	Tourist

	A5025 - Link 3
	18300003
	
	Tourist

	A5025 - Link 4
	18300004
	
	Tourist

	Town / Street
	USRN
	
	Designation

	
	
	
	

	A5025 - Link 16
	18300020
	
	Tourist

	A5025 - Link 10
	18300011
	
	Tourist

	A5025 - Link 21
	18300028
	
	Tourist

	A5025 - Link 12
	18300014
	
	Tourist

	A5025 - Link 11
	18300013
	
	Tourist

	A5108 - Link 3
	18300040
	
	Tourist

	A5108 - Link 2
	18300039
	
	Tourist

	A5108 - Link 1
	18300038
	
	Tourist

	B4545 - Link 3
	18300996
	
	Tourist

	B4545 - Link 2
	18300995
	
	Tourist

	A545 - Stryd Fawr, Porthaethwy
	18300045
	
	Tourist

	A545 - Ffordd Cadnant, Porthaethwy
	18300044
	
	Tourist

	A545 - Ffordd Beaumaris
	18300043
	
	Tourist

	

	Ffordd Traeth Bychan
	18300301
	
	Tourist

	Red Wharf Bay
	18300172
	
	Tourist

	Red Wharf Bay
	18300171
	
	Tourist

	Red Wharf Bay
	18300170
	
	Tourist

	
	
	
	

	
	
	
	

	SPECIAL ENGINEERING DIFFICULTY


	Town / Street
	USRN
	Reason

	B4545 Four Mile Bridge
	18300995
	Bridge is listed structure

	A545 Ffordd Cadnant, Menai Bridge
	18300044
	Thin bridge deck

	A545 Beaumaris
	18300043
	Glyn Garth Bends - retaining walls and rock netting

	A5 Gaerwen
	18300972
	Reinforced concrete slab in carriage way from Gaerwen through Holland Arms to Malltraeth Marsh

	A5025 Cemaes
	18300021
	Disused subway under carriageway

	A5 Valley Cob
	18300964
	Tidal defence bridge listed and National Grid running alongside carriage way in footway to Anglesey Aluminium

	B5111 Church Terrace, Llangefni
	18300084
	Pont-y-Plas - bridge is plate bonded.

	
	
	




ADDITION TO APPENDIX 1/17 (CONTINUED):

	Type of Work
	Major Works
(3 months’ notice min.)
	Standard Works
(10 days’ notice min.)
	Minor Works
(3 days’ notice min.)
	Emergency Works
(next working day/within 2 hours)

	
	(duration of 10 days or more)

	(duration of
4 to 10 days)
	(duration of
1 to 3 days)
	(dangerous)

	FOOTWAY
	Alterations to level of carriageway or footway
	
	
	
	

	
	Footway reconstruction/widening
	
	
	
	

	
	New footway more than 30m
	
	
	
	

	
	Footway surfacing over 30m (including slurry seal)
	
	
	
	

	
	New kerb line over 30m
	
	
	
	

	
	Replacement or repairs to kerbs over 30m in a 500m section
	
	
	
	

	
	New footway less than 30m in length
	
	
	
	

	
	Repairs or replacement to existing footway less than 30m in length, over 2m in length within 500m section
	
	
	
	

	
	New kerbs less than 30m in length
	
	
	
	

	
	Repairs or replacement to existing kerbs less than 30m in length but more than 2m in length
	
	
	
	

	
	Replacement of damaged paving, block or flags under 2m in length within 500m section
	
	
	
	

	SURFACING
	Highway improvement/widening
	
	
	
	

	
	Alterations to level of carriageway or footway
	
	
	
	

	
	Surfacing works
	
	
	
	

	
	Surface dressing
	
	
	
	

	
	Road markings including cats eyes
	
	
	
	

	
	Patching not greater than 20m² within 500m section
	
	
	
	

	DRAINAGE
	Drainage work more than 30m in length
	
	
	
	

	
	New drainage works less than 30m in length in 500m section
	
	
	
	

	
	Repairs/replacement to existing drainage less than 30m in length in 500m section
	
	
	
	

	
	New replacement or repairs gully
	
	
	
	

	
	New replacement or repairs manhole
	
	
	
	

	
	New replacement or repairs pipe works
	
	
	
	

	
	Trial holes
	
	
	
	

	OTHER
	Fencing and walling work more than 30m in a 500m section
	
	
	
	

	
	Construction or removal of road hump
	
	
	
	

	
	Works carried out under Section 171 of Highways Act
	
	
	
	

	
	Provision of cattle grid
	
	
	
	

	
	Tunnelling or boring under highway
	
	
	
	

	
	Erection of sign post, lighting column, traffic signals
	
	
	
	

	
	Lamp or electrical testing, bulb and sensor renewal, column painting
	
	
	
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TRAFFIC MANAGEMENT ACT 2004

Introduction

1.0 	The Traffic Management Act 2004 (TMA) places a Network Management Duty on all local traffic authorities.  This means they have a statutory duty to ensure road networks are managed effectively to minimise congestion and disruption to both vehicles and pedestrians.  It requires both street works and works for road purposes to be planned and co-ordinated to consider the impact on road users and on neighbouring traffic authorities.

1.1 	It is important to recognise that the TMA aims to create a level playing field for both local traffic (highway) authorities work and works by statutory undertakers.  From 1st April 2008 onwards, the Act requires both statutory undertakers and local authority works to adopt new notice procedures.

1.2 	Under the TMA, the Welsh Assembly Government has powers to intervene if they consider that a local traffic authority is failing to perform any of its network management duties through the use of an ‘intervention Notice’ or ‘Intervention Order’.  A guidance document, The Traffic Management Guidance on Intervention Criteria (Wales) Order 2007 has been published by WG on the 27th of November 2007.  It sets out what the Assembly Government would take into account in determining whether or not a local traffic authority is performing its network management duties.

1.3 	The general rules for compliance with an authority’s statutory duty is to manage the network are as follows: -

	(i) 		Co-ordination and planning works and known events.
	(ii)		Ensuring parity with others, by applying the same standards and approaches to an authority’s own work as to those of statutory undertakers and other works promoters.
	(iii) 	Any other additional duties, for instance, part III of the Disability Discrimination Act 1995 (DDA), amended by the DDA 2005, gives disabled people a right of access to goods, facilities, services and premises.  By providing integrated and accessible transport and barrier-free pedestrian environment, local traffic and highway authorities will help deliver this right and fulfil their obligations.

1.4 	The highway network is Anglesey’s most valuable asset, and the Authority’s approach in protecting its integrity is recognised as a high priority.

1.5 	The policy document is intended to provide guidance and advice to officers involved in the planning, implementation and execution of works on Anglesey’s highway network.  It also applies to special events.


NEW ROADS AND STREET WORKS ACT 1991

2.0 	The New Roads and Street Works Act 1991, together with the attendant SI Regulations and Codes of Practice, provides a legislative framework for street works by undertakers; and works for road purposes.

2.1 	Key amendments to the 1991 Act, contained within ‘The Code of Practice for Co-ordination of Street Works and Works for Road Purposes and Related Matters’ (March 2008), reflects various changes made to the provisions of NRSWA under TMA 2004.  The TMA tightens the regulatory framework within, which undertakes dig up roads, giving authorities more powers to co-ordinate, control and direct works effectively, with the aim of minimising disruption and damage to the highway asset.

2.2 	The Code incorporates the requirements set out in the following regulations

· The Street Works (Register, Notices, Directions and Designations) (Wales)(Nº 2) Regulations 2008, SI 2008 Nº 540(W.52)
· The Street Works (Fixed Penalty) (Wales) Regulations 2008, SI 2008, SI 2008 Nº 102 (W.15)


NOTIFICATION AND REGISTRATION OF WORKS FOR ROAD PURPOSES

3.0 	The street authority’s network management duties require it to hold information on the “works and activities” carried out on its highway network.  Registering works for road purposes is the first and most important step to achieving that.

3.1 	Section 53 of NRSWA requires an authority to place information about its own works on the street works register and this should be done in similar timescales to undertakers.  The Regulations specify that this applies to works that involve: -

· Breaking up any part of the highway
· Opening the carriageway of traffic sensitive streets at traffic sensitive times or reducing the width of the carriageway by one or more lanes, or by more than one third.

Therefore works equivalent to those carried out by undertakers will be registered, as set out in paragraph 3.4.  Registration identifies responsibility for the works and underlines the importance of advance notification.  This is essential for planning and co-ordinating works so that they limit both disturbance of the road structure and disruption to users.

3.2 	In effect, highway, transport and bridge authorities are giving notice of their proposals to all other parties.  They should therefore use the protocols in the Technical Specification for E to N for notices for this purpose.  In general, these works will use similar classification criteria as those for street works.

3.3 	Registration is not required for road markings and similar works that do not involve breaking up or reduce the width of the carriageway.

3.4 	An Authority undertaking works on its highway network must register, or notice, all works that;

	(a) 	Involve the breaking up or resurfacing any street.
	(b) 	Involve opening the carriageway or cycleway of traffic sensitive streets at traffic-sensitive times.
	(c) 	Require any form of temporary traffic control as defined in the Code of Practice for Safety at Street works and Road Works.
	(d) 	Reduce the lanes available on a carriageway of three or more lanes.
	(e) 	Require a temporary traffic regulation order or notice, or the suspension of street at a traffic-sensitive time.
	(f) 	Require a reduction in the width of the existing carriageway of a traffic-sensitive street at a traffic-sensitive time.

Highway Authorities do not need to register:

· Traffic census survey – because disclosure prior to a census can encourage a change in formal traffic flows.
· Pole testing involving excavation – does not require registration, unless one or more of rules (b) -(f) above apply.  However, the work must be registered within 10 days of completion.
· Road markings – that are not part of a larger set of works and do not reduce the width of the carriageway, as they do not involve breaking up of the highway.



3.5 	Street Lighting

The definition of works for road purposes may include some works carried out by undertakers, such as street lighting.  It is for works promoters to ensure such works are notified or registered, as appropriate.  Responsibility for new supply connection works to the highway authority asset rests with the highway authority itself

	
Isle of Anglesey County Council has a statutory duty to comply with its Network Management Duties.  All works undertaken by, on behalf of, or licenced by the Council will be in strict compliance with TMA and NRSWA, with regard to Notification Procedures.



 

WORKS CATEGORIES

4.0 	The Street Works (Register, Notices, Directions and Designations) (Wales) Nº 2 Regulations 2008 provides a statutory interpretation on the various works that must be notified and registered by street authorities.  Works are classified by the Regulations as follows: -

4.1	 Major Works

	Major works undertaken by authorities are described as follows: -

	(a) 	Works which have been identified in the annual operating programme of an authority or which, though not specifically identified in such programme, would normally be planned or known about at least six months in advance of the date proposed for the works.
	(b) 	any works which would require an order under Section 14 of the 1984 Act (temporary prohibition or restriction on roads) is required; or
	(c) 	any works, other than immediate works, the planned duration of which exceeds ten (10) days.

4.2 	Standard works

Standard works are defined as works, other than immediate works or major works, with a planned duration of between four and ten days.

4.3 	Minor works

	Minor works are works other than immediate or major works, with a planned duration of three days or less.

4.4 	Immediate works

	Immediate works are either emergency or urgent works required to end, or prevent circumstances, either existing or imminent, which might cause damage to people or property.  The term includes works whose execution is required to prevent, or put an end to, an unplanned interruption to any supply or service provided by the authority; for example, drainage repairs to prevent flooding to property and renewal of a street lighting cable.







Work Categories – Works for Road Purposes

	
	
Category

	
Duration (days)
	

	
	Major
	> 10
	

	
	Standard
	4 - 10
	

	
	Minor
	< 4
	

	
	Immediate
	See 4.4 above
	




WORKS FOR ROAD PURPOSES
NOTICE REQUIREMENTS AND VALIDITY

5.0	This section provides guidance on the statutory requirement to register and notify local authority works in accordance with the new noticing regime resulting from TMA revised regulations and the Code of Practice.  It is intended to provide guidance to ensure correct and consistent compliance with the new noticing regime as follows.

	
Policy 2N

Advance Notification for Major Highway Works and Works for Road Purposes shall be provided in accordance with Section 54, 55 and 57 of NRSWA.  Responsibility for providing Notices rests with the WORKS PROMOTER.




5.1 	Advance Notice for Major Highways Works (Section 54)

	Major works, requires a minimum notice of 3 months prior to commencement date in order to comply with Section 54 of NRSWA as amended by Section 49 of the TMA.  A Notice of starting date must also be provided 10 days prior to commencement date.  To promote co-ordination, the notice must include all available information about the works, including details of proposed traffic management and the estimated end date.

5.2 	Each notice shall contain information about works in only one street; therefore, schemes which affect several streets will require a separate notification process for each street.

5.3 	Advance Notice for Standard Works

	For standard works a notice must be provided at least 10 days prior to commencement date in accordance with Section 55 of NRSWA.

5.4 	Minor Works

	For minor works, a notice must be provided at least 3 days prior to commencement date (Section 55 of NRSWA).

5.5 	Immediate Works

	An immediate works notice is either an emergency works notice required under Section 57 of NRSWA or, in the case of urgent works, a notice indicating a start of works under Section 55.  Immediate works notice is to be provided as soon as reasonably practicable and, in any event, within 2 hours of the works starting.

5.6 	For ‘out of hours’ and ‘weekend works’ notices must be provided by 10:00am on the first available working day (Monday – Friday) following commencement of the works.

	
Works which have not been correctly notified in accordance with the provisions of NRSWA will not be allowed to proceed unless by prior agreement with the Street Authority.




5.7 	Notice Validity – Major Works (Section 54)

	An advance notice provided under Section 54 must specify a provisional start date which is

· No earlier than 3 months.
· Works must commence within 15 days beginning with the starting date stated on the notice, although a street authority may allow a further period of validity.

5.8 	Standard/Minor Works (Section 55)

	For notices provided for Standard and Minor Highway Works, the works may not start earlier than expiry of the notice period, except with the prior agreement of the street authority.  However, the notice remains valid for the following time periods and therefore the works may start

· For 10 day notice – no later than five days from and including the provisional start date.
· For 3 days notice – within 2 days of the start date specified on the notice.

5.9 	Matrix of Notice Periods and Start Dates

	
	
Minimum Notice Period
	
Validity Period

	
	S 54
	S 55
	S 57
	S 54
	S 55
	S 57

	Major
	3 months
	10 days
	
	15 days
	5 days
	

	Standard
	
	10 days
	
	
	5 days
	

	Minor
	
	3 days
	
	
	2 days
	

	Immediate
	
	
	2 hours after
	
	
	

	
Works discovered on site, and which have not been correctly notified may, at the discretion of the Street Authority, be subject to a stop notice.  A directive issued by the Street Authority will detail action and corrective measures to be taken by the works promoter and may include immediate closure of the works and removal of any traffic management measures.




6.0	Actual Start Date Notice (Section 74)

	Because the validity period, covered in 5.8 means that works do not have to start on the date proposed on the Section 55 notice, for highway works, a notice of ‘actual start date’ must be provided to comply with Section 73 of NRSWA.

	A notice of ‘Actual Start Date’ must be provided within 2 days of commencing the works.  For Immediate works, the date specified on the notice is deemed to be the actual start date.

6.1 	Works Closed Notice

	A Works Closed Notice is used following permanent reinstatement and completion of the works.  The Notice of Works Closed must be given by the end of the working day following the one which the works were closed.

6.2 	Notice of Completion of Reinstatement

	A notice of ‘Completion of Reinstatement’ must be provided within 10 days of completing a reinstatement, carriageway resurfacing including any reconstruction and surface dressing to the street authority.  The notice must state whether the reinstatement is interim or permanent.  It must also contain the following: -

	(i) 		NGR, either
· One in the centre of a small reinstatement
· One at each end of highway surfacing works and trenches

	(ii) 	The dimensions and description of every reinstatement.

	(iii) 	The date the site was reinstated.

	(iv) 	Construction method.
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NOTICE CANCELLATION

6.3 	Section 54 – Major Works

	If the works promoter has not issued a notice of intended start date (10 day notice under Section 55) before the start date given on the 3 month notice, then it must issue a notice informing the street authority of its intention with respect to the proposed works within 2 days of that date.  A revised commencement date outside the 15 day period of validation for the Section 54 notice must be agreed with the street authority otherwise a new 3 month notice is required.

6.4 	Section 54 – Standard and Minor works Notice

	If the works have not started within the validity period, then a further notice shall be sent to the authority to confirm

· Reasons for the work starting.
· Whether the work is intended to start and when.

	If the works does not proceed, cancellation notice must be submitted no later than the end of the next working day after the expiry of the validity period.  A new Section 55 notice is required prior to commencement of the works.


-49-
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GENERAL RULES APPLYING TO NOTICEES

7.0 	Notices may be given electronically or in paper form and must comply with the requirements set out in the Technical Specification for EToN.  The definitive format and contents of the notice is given in the Technical Specification and reproduced as Appendix A in this guidance notes.

7.1 	The initial “opening notice” must provide the following information: -

· Identification of works promoter
· Unique reference number for each job.
· Separate notice must be provided for each street (USRN)52.
· Description of works.
· Estimated start and end dates.
· The notice period and “date of issue” starts when the street authority receives the notice, not when it is sent.
· Location of the works.
· Correct USRN (unique street reference number obtained from Gwynedd’s National Street Gazetteer’s NSG).
· Grid co-ordinates.

	
Notices which do not provide the requisite information will be rejected by the street authority.





REFERENCE DOCUMENTS

· New Roads and Street Works Act 1991.

· Traffic Management Act 2004.

· The Street Works (Registers, Notices, Directions and Designations) (Wales)(Nº 2) Regulations 2008, SI 2008 Nº 540(2.52).

· The Street Works (fixed penalty) (Wales) Regulations 2008, SI 2008 Nº 102 (W.15).

· NRSWA 1991
		Code of Practice for the co-ordination of Street Works and Works for Road Purposes and Related Matters (March 2008).

· NRSWA 1991
		Technical specification for the Electronic Transfer of Notices (EToN).

· The Traffic Management (Guidance on Intervention Criteria) (Wales) Order 2007.

· Traffic Management Act 2004
		Network Management
		Duty Guidance.





Part 4.  	Streetworks Enforcement.

Section 43:	Direction of the Timing of Street Works. (Amendment to Section 56 of NRSWA)

The Street Authority have a duty to direct the timings (both days and times) of works if it is of the opinion that the works will cause serious disruption to traffic and the disruption will be reduced if the works are rescheduled to a certain time and/or day.

The Authority may give the undertaker directions as appropriate.  An Undertaker shall not be taken to have failed to fulfil any statutory duty to afford a supply or service as a result of a direction under this Section of the Act.

The form that shall be used under this direction is attached

Section 44: 	Directions as to placing of apparatus (Amendment to Section 56 of NRSWA)

The Street Authority have powers to give direction as to the placing of an apparatus if it is of the opinion that the works will cause serious disruption to traffic and the disruption will be reduced if the apparatus is placed in another street.

The Authority may by direction require the undertaker not to place the apparatus in a street. (but may not require him to place the apparatus in another street).

The conditions attached to this section are that.

	a)		Disruption to traffic would be avoided or reduced if the apparatus were to be placed in an alternative street.
	b) 		Placing the apparatus in the alternative street would be a reasonable way of achieving the purpose of which the apparatus is to be placed.
		c) 		It is reasonable to require the Undertaker not to place the apparatus in the proposed street.

A direction under this section may be varied or revoked.

An undertaker who executes works in contravention of a direction under this section commits an offence and is liable on a summary conviction to a fine not exceeding level 5 on the standard scale.

Recommendation

Assess notices and take action where appropriate

Section 45:   The Street Works Register (Section 53 of NRSWA)

This is an amendment to Section 53 of the New Road and Street Works Act which requires the Street Authority to input details of:

	a) 		Apparatus placed or proposed to be placed in the street.
	b) 		Skips to be placed on the Street (Or other building material to be deposited).
	c) 		Scaffolding to be placed on the Street.

Section 46:  Records of location of Apparatus (Section 79 of NRSWA)

Section 79 of the New Road and Street works Act 1991 is amended to include.

An undertaker may include a record of any item belonging to him stating the nature of the apparatus and whether it is in use.

Section 47:   Duty relating to the location of an unexpected apparatus (Section 80 of NRSWA)

This is where an Undertaker or Utility discovers an apparatus in the ground which is not recorded on PUSWA plans.  The discovering utility / HA has a duty to report it to the owner.

Section 48: Duty to inspect records (Section 52 of NRSWA)

This is where the Undertaker has to prove that he has inspected prescribed statutory records before commencement of works.

Failure to comply can result in a fine up to Level 5 on the Standard summary scale.

Section 49:  Notice of streetworks (Section 54 of NRSWA, advanced notice of works)

Section 50:   Qualifications of supervisors and operatives (Section 67 of NRSWA)

The highway authority can, by notice, require an Undertaker who is executing street works to notify the name of the qualified person who will be on site at all times and also each other street works qualified person who is also on site.

Recommendation

Circulate to internal Sections, assess notices and sites, and take action where appropriate

Section 51:  Restriction on works following substantial Roadworks (Section 58 NRSWA)

Following Substantial Road works (Section 58) or Substantial Street Works (Section 58 A) (works which are greater than 30 metres in length or which take up 1/3 of the carriageway or 2/3 of a footway or cycle track).  Restrictions may be made by the Highway Authority under Section 58 and/or Section 58A.

A notice must be served under Section 58 or 58A a minimum of 3 months prior to the start date of the works.

The Undertaker must respond with details of their works within 20 days of receiving a Section 58 (58A) notice.

The works must be carried out within 6 months of the start date contained on the Section 58 Notice.  Failure to do so will result in the notice being invalid.

Once the Road works has been completed.  The Highway Authority must give a notice to all of the Utilities stating that the works have been completed and that the restrictions are in force.  (This should be prompted when the Highway Authority serve a works closed notice on the Street Authority).

Creating a restriction under Section 58A

In order to create a restriction following substantial Street Works (Not Road works) the Authority must, on receipt of a notice under Section 54 of NRSWA, publish a notice of its intention to create a restriction on the Authority’s website, giving at least 20 days’ notice of its intention to create a restriction.  The Street Authority must allow all other known works to be completed prior to the restriction coming into force.





Duration of restriction

The duration of the restriction depends upon the type of works


Works Type		Traffic Sensitive	Reinstatement
		or reinstatement	Category 3 and 4
		Category 1 and 2

1.  Reconstruction		5 year	5 years

2.  Resurfacing with or      		3 years	3 years
without change in levels.

3.  Other substantial road 		1 year	6 months
or street works

A Section 58 notice must be served on the following persons

1. 	All public utility companies.
2. 	The public sewer authority
3. 	The Bridge authority
4. 	The occupiers of any premises which have a frontage onto the street in question.

A copy of the notice must be sent by the works instigator (i.e. Highway Authority) to the authority’s street gazetteer officer (Currently Julie Jones).

A copy of the notice must be sent to the Street Works Section.

Copies of the notices shall be sent to the above persons/organisation by post or using an electronic method.  The Authority may if they wish, publish a copy of the notice in the newspaper, however this is not a requirement.

Works promoter must reply to a Section 58 notice within 20 days from receipt, if they have works of their own to carry out on the street.

Works during restriction

The only works that are permitted to be carried out during a restriction is emergency works or works authorised by the Street Authority.

Customer connections; See clause 6.5.2.

Recommendation

Circulate a copy of this guidance notice internally and advise all Sections that they must comply.

Street Works Licences

Section 171 and Section 50

The Streetworks Section is required under Section 7.2 (Street Works Licences) to give a minimum of 10 days notice to undertakers and the Highway Authority of any proposed works which are to be carried out.


The Street Authority must inform each applicant of its following obligations under NRSWA.

1. 	Safety, signing, lighting and guarding.
2. 	Qualifications of operatives and supervisors.
3. 	Delays and obstructions.
4. 	Other undertakers’ apparatus.
5. 	Reinstatement.
6. 	Records of Apparatus.
7. 	The need of persons with disabilities.

The Street Authority should also inform the licensee of the following

1. 	Restrictions on streets subject to special controls
2. 	Relevant Section 58 and 58a notices.
3. 	That we may direct working times and recover the inspection costs.

Recommendation

Section 50

Liaise with other Street Authorities in order to see what they are proposing to do.

The Street Authority shall write to all contractors who have carried out works Under Section 50 licence and inform them that the Authority will require all applications to be submitted 1 month in advance.

Change the terms of the licence to reflect the above.  Amend the Section 50 procedure accordingly.

Section 171

Liaise with other Street Authorities in order to see what they are proposing to do.

Section 184 Works are deemed to be Major Highway Works, therefore fall within the jurisdiction of the Diversionary Works Code of Practice AND Section 84/85 NRSWA.  This would require a 3 Month Advance Notice which is consistent with both the Diversionary Works Procedures and TMA advance notice procedure.

As an Authority we need to decide if we are going to carry on as we are (timeline wise) by allowing early starts on Section 171 works or do we insist on a three month notice period?

7.3	Registerable works

The T.M.A. has introduced additional criterias to this section, namely, that “works for road purposes” (highway works) is now notifiable in the same way as street works.

Recommendations

The Authority have put measures into place to arrange noticing to be applied via Eton 4.  This process will need to be tightened up and monitored possibly using K.P.I.’s as a tool.

Alan to liaise with other Street Authorities in order to see what they are proposing to do and come back with a further recommendation.

8        Notice Requirements and Validity

There is too much for me to go into detail in this brief.  However I enclose a copy of the chapter which is easy enough to understand.  The main changes is the notice requirement time shown in Table 8.1 whereby


Major works notice is increased from 	1 month        	to         3 months
Standard works notice is increased from	7 days           	to        10 days
Minor works from	Daily whereabouts   to          3 days
Immediate / urgent	2 hrs after works commence

There are other notices that need to be served in connection with the above please see table 8.1.



APPENDIX 1/18:

TEMPORARY DIVERSION OF TRAFFIC

1A	Temporary Diversion of Traffic Specified by the Overseeing Organisation

No off-site traffic diversions are proposed.

1B	Requirements for the Execution of Temporary Diversions Necessitated by the Works (excluding A above).

	i)	Details of Geometric Standards to be applied for Temporary Diversions are shown on Table 1 Geometric Standards (see also Appendix 1/17 Table 2).

	ii)	Lane widths specified in Table 1 shall be increased where curves occur to provide the necessary swept paths for all classes of heavy goods vehicles and buses.

	iii)	Where, due to construction there is a difference in level exceeding 0.3 metres between lanes, the lane edges shall be delineated with 300mm x 300mm baulks of timber, fastened to the road and to each other, painted in an alternative red and white pattern, and the ground between lanes shall slope at no more than 1 in 1.

	iv)	The maximum difference in levels between lanes shall not at any time exceed 1.0 metre.  A 1.0 metre reservation is also required at the edge of a lane where there is a drop exceeding 0.3 metres in height and in this case baulks of timber shall be employed to delineate the carriageway.

	v)	All temporary diversions/running surfaces and ramps to be cement or bituminous bound and maintained in a pothole free condition to the satisfaction of the Overseeing Organisation.

	vi)	Steel plates are not permitted within the Highway during the installation of ducts and Drainage works for the purposes of carrying vehicular traffic without the prior approval of the Overseeing Organisation.


Table 1:

Geometric Standards

	TWO WAY WORKING
	ONE WAY WORKING

	
	CATEGORY 1A
	CATEGORY 1B
	CATEGORY 2A
	CATEGORY 2B
	FOOTPATH CATEGORY IV
	PRIVATE ACCESS CATEGORY V

	Effective carriageway width (minimum)
	7.3m or 2 x 3.6m
	5.5m or 2 x 3.0m
	3.0m
	2.5m
	1.5m (between fence of which 1.0m surfaced)
	2.5m (ref. Para B(ii))

	Effective carriageway width (minimum)
	
	
	3.7m
	3.7m
	
	

	Horizontal radius to Centreline (minimum)
	250m
	130m
	130m
	40m
	
	20m

	Sag Vertical Radius (minimum)
	1000m
	500m
	500m
	100m
	
	100m

	Summit Vertical Radius (minimum)
	2000m
	1000m
	1000m
	100m
	20m
	20m

	Sight distance (min.) (from 1.05m above road surface to 1.05m above road surface)
	100m
	60m
	60m
	30m
	20m
	20m

	Gradient (maximum)
	7%
	7%
	7%
	7%
	10%
	10%

	Length of One-way
	N/A
	N/A
	200m
	200m
	N/A
	150m working (max).



Table 2

(i)	Highways open to vehicles

	DESCRIPTION
	DRAWING NO.
	CONSTRUCTION REQUIREMENTS GEOMETRIC REQUIREMENTS: Refer to App1/18 Table
	MAINTENANCE REQUIREMENTS: Refer to App1/17
Para 2

	
	Scheme Drawing
	
	None



As Table 1 for individual schemes or as amended by Works Tasks or scheme drawing.

(ii)	Other Highways and Private Rights of Way

	Private means of access
	Scheme drawing
	V
	None



As Table 1 for individual schemes or as amended by Works Tasks or scheme drawings and to be kept open for access at all times.







Table 3

Proposed Works to Adjacent Properties

	LOCATION/CLIENT
	TYPE OF WORKS
	ACCESS
	NOTES

	1 Details to be provided as part of Works Task or as identified on scheme drawings.
	
	
	





APPENDIX 1/19:

ROUTING OF VEHICLES

1	Permitted Access Routes to and From the Site

1.1	See table below and plan S9 in Contract Drawings.

	LOCATION
	CLASS OF ROAD
	GRID REFERENCE

	RESTRICTION


	Porth y Felin, Holyhead
	Unclassified road

	SH 239 832
	Height Restriction 10’ 9” (3.225m)

	Malltraeth Viaduct
	Class III road
	SH 413 691

	Height Restriction 15’ 0” (4.500m)

	Rhosneigr Overbridge   
	A4080
	SH 328 738

	Height Restriction 9’ 6” (2.850m)

	Shirehall Overbridge Llangefni
	A5114

	SH 458 754

	Height Restriction 13’ 6” (4.050m)

	Aberffraw “Glanrafon” Overbridge
	Class III road

	SH 364 716

	Height Restriction 14’ 3” (4.275m)

	Aberffraw “Graig” Overbridge
	Class III road
	SH 377 710

	Height Restriction 15’ 6” (4.650m)

	Aberffraw “Tre Dafydd Uchaf” Overbridge
	Class III road

	SH 378 708

	Height Restriction 18’ 0” (5.49m)

	Llangaffo Overbridge
	Class III road

	SH 437 692

	Height Restriction 13’ 3” (3.975m)

	Rhosgoch Overbridge
	Unclassified road

	SH 411 897

	Height Restriction 10’ 0” (3.0m)

	Rhosgoch Overbridge
	Class III road

	SH 413 886

	Height Restriction 13’ 9” ( 4.19m)

	Llanfairpwll Overbridge Nr Carreg Môn
	Unclassified road

	SH 537 713
	Height Restriction 13’ 0” (3.9m)

	Burwen Road, Amlwch
	B5111
	
	Weight Restrictions

	Cemaes, Harbour Bridge
	
	
	Weight Restrictions

	Near Rhoscefnhir, Pentraeth
	
	
	Weight Restrictions

	Pont Fatri Cymunod Nr Bryngwran
	
	
	Weight Restrictions

	London Road, Holyhead
	A5
	
	Weight Restrictions




2	Movement of Machinery and Plant across Public Roads

2.1	Movement of Machinery and Plant across Public Roads is permitted.

3	Temporary Structure for Construction Traffic Spanning Areas used by the Public

3.1	None are proposed.


APPENDIX 1/24:

QUALITY MANAGEMENT SYSTEM 

Please see ITT document. ITT document to be completed.

	Quality Question 1: Methodology
Quality control system
Description of the Contractor's quality control system
(including accreditation).

Health and safety management
Description of the Contractor's health and safety management system.  

Contract Approach 
Describe how you will manage this contract.


	Quality Question 2: Resources
Contract Resources
HQ staff/Site Supervisory Manning level
Provide details of the Contractor's proposals for supervisory manning levels including the names, qualifications, experience.

Labour Levels
Provide details of the Contractor's labour levels.  

Subcontract work
Provide details of the Contractor's proposals for the use of sub-contractors and proposals to supervise.
Procedure for prompt payment of sub-contractor. 
Percentage of service to be carried out by sub-contractor.


	Quality Question 3: Social Value 
Social Value 
Describe how you might provide new employment/training and work placements (including community engagement)?
Describe how you will manage the environmental objectives as described in 164AR of the specification?
Describe how you would promote the use of local supply chains?
Describe how you would provide feedback and performance reporting on the answers provided.




QUESTIONNAIRE ON HEALTH AND SAFETY 

Responses are required to the following questions in respect to your company's organisation and management and proposals for this contract: -

	a)   Provide information about your accident record in the format shown below.
	b)	Provide evidence of the company's policy on health and safety. (Executive summary will suffice)
	c)   What arrangements are there for keeping that policy under regular review?
	d)	Which senior director is named as being responsible and has the company's policy statement been signed by him?
	e)  Provide details of the qualifications, experience and health and safety training of the H&S individuals nominated for this contract.
	f)	What is the system and responsibility for reporting health and safety matters within your company?
	g)  What procedures are there for safety inspections and audits?
	h)  What is the system for control of sub-contractors?

COMPANY ACCIDENT RECORD past 5 years

	Information Required

	
	
	
	
	

	Average workforce (including direct employees and sub-contractors/self-employed)
	
	
	
	
	

	Total hours worked in period
	
	
	
	
	

	Number of Fatal Injury Incidents
	
	
	
	
	

	Number of Major Injury Incidents (RIDDOR)
	
	
	
	
	

	Number of 3-day Injury Incidents (RIDDOR)
	
	
	
	
	

	Incident Rate (see below)
	
	
	
	
	

	Frequency Rate (see below)
	
	
	
	
	

	Number of Dangerous Occurrence Incidents (RIDDOR)
	
	
	
	
	

	Number of Prosecutions by HSE or Environment Agency
	
	
	
	
	

	Number of Prohibition Notices by HSE or Environment Agency
	
	
	
	
	

	Number of Improvement Notices by HSE or Environment Agency
	
	
	
	
	

	Any restrictive clauses in relation to Company's Employer's Liability or Public Liability Insurance
	
	
	
	
	




Calculation of Incident Rate and Frequency Rate (Method taken from H.S (G)65 "Successful Health and Safety Management"

   	Incident Rate  =	Number of Reportable injuries in financial year  X 100,000
   				      Average number employed during year

   	Frequency Rate = 	Number of Reportable injuries in period   X   1,000,000
   				  Total hours worked during the period

















4.3 APPENDIX 4/0


APPENDIX 4/1:

VEHICLE RESTRAINT SYSTEMS

	No.
	Area
	No.

	Location
	Length
(m)
	Easting
	Northing

	1
	1
	SSUCB
	Class 3 road Dalar Interchange to Bodedern also Weighbridge site
	41.6
	232421
	378499

	2
	1
	SSOBB
	A5025 Weather Station, Llanynghenedl
	28.8
	230965
	380413

	3
	1
	SSTCB-SSTCB
	A5025 Cemaes Bay by-pass
	16
	237241
	393139

	4
	2
	SSTCB-SSTCB-SSTCB-SSTCB
	A5025 Penysarn by-pass
	86.4
	245885
	390507

	5
	2
	SSTCB
	A5025 City Dulas by Coal Yard
	179.2
	247080
	387496

	6
	2
	SSOBB
	A5025 Penrhoslligwy bends junction to Moelfre
	31.6
	248679
	386551

	7
	2
	ARMCO
	Unclassified Llys Dulas Estate
	0
	248132
	390462

	8
	3
	SSTCB
	A5025 Pentraeth south of village
	108.8
	252574
	377497

	9
	3
	SSTCB
	B5109 Pentraeth to Beaumaris
	156.8
	252575
	378498

	10
	3
	UCB
	A545 Cadnant Bridge, Menai Bridge
	137.6
	256022
	372751

	11
	3
	SSOBB
	B5420 Menai Bridge to David Hughes School
	64.8
	254764
	372483

	12
	3
	FLEX BEAM
	Unclassified Lon Dyfnia, Llanfairpwll
	136.8
	253198
	372383

	13
	3
	SSOBB-SSUCB
	Class 3 Star Overbridge northeast corner
	16.8
	251116
	371991

	14
	3
	SSTCB-SSOBB-SSOBB-SSOBB
	B5420 Ceint junction, Llangefni
	19.2
	248959
	374878

	15
	3
	SSOBB
	Unclassified Ceint junction to Talwrn
	28.8
	251116
	374964

	16
	3
	SSOBB
	Class 3 Lon Craig Overbridge southeast corner
	28.8
	248959
	372442

	17
	4
	SSTCB-SSTCB-SSOBB-SSTCB-SSTCB/SSOBB-SSOBB
	A5 Cefn Bridge, Holland Arms
	255.2
	248936
	373055

	18
	4
	SSOBB
	A5 Nant yr Odyn junction
	23.6
	247754
	373693

	19
	4
	SSOBB
	Unclassified Nant yr Odyn to Church
	86
	246174
	373625

	20
	4
	
	A5 Turnpike from Rhostrehwfa
	
	244981
	374097

	21
	4
	
	A5114 Turnpike to Llangefni
	
	244894
	373938

	22
	4
	SSOBB-SSOBB-SSTCB-SSTCB-SSTBC-SSTCB-SSOBB
	Llangefni Industrial Estate (both sides)
	248.4
	244930
	374629

	23
	4
	SSOBB
	Class 3 Lon Cei Overbridge north
	16.8
	245017
	374280

	24
	4
	SSOBB
	B4422 Cefn Canol Overbridge northeast corner
	24
	245969
	374146

	25
	4
	SSOBB
	Class 3 Star to Llanddaniel railway bridge
	16.4
	244412
	371713

	26
	4
	SSOBB
	B4419 Chwipin, Llangaffo to Class Tai Lein railway bridge
	24.8
	243352
	369415

	27
	4
	SSOBB
	Class 3 Myfyrian junction railway bridge
	18.8
	250751
	369616

	28
	4
	SSTCB
	A4080 Gwydryn Hir, Brynsiencyn
	60.8
	245990
	368095

	29
	4
	SSOBB
	Unclassified Bont Marquis, Llangaffo
	35.6
	243413
	369976

	30
	4
	SSOBB
	Class 3 Bethel, Bodorgan railway bridge
	38
	239254
	369996

	31
	5
	SSOBB
	A5 Mona Industrial Estate
	35.6
	241558
	375301

	32
	5
	SSOBB-SSUCB-SSOBB
	Class 3 Tyn y Bont Overbridge Gwalchmai (northeast and northwest corners)
	69.6
	239215
	375485

	33
	5
	SSTCB-SSOBB
	Class 3 Pumllog Overbridge, Gwalchmai corner southeast and southwest
	60
	238907
	375371

	34
	5
	SSOBB-SSUCB
	Class 3 Tafarn Overbridge, Dothan Gwalchmai - southeast corner
	60
	237235
	376103

	35
	5
	SSTCB
	A4080 Treban Overbridge to A5
	3.2
	236502
	376862

	36
	5
	SSTCB
	A4080 Treban Overbridge to Rhosneigr
	43.2
	236346
	376456

	37
	5
	SSOBB
	A5 to Dalar Interchange, Bryngwran
	48
	232688
	378336

	38
	5
	SSTCB
	Class 3 Dalar Interchange to RAF Valley
	54.4
	232391
	378086

	39
	5
	SSTCB-SSOBB-SSUCB
	Class 3 Dalar Interchange, A5 to Caergeiliog south, bus shelter
	186
	232332
	378286

	40
	5
	SSTCB
	A5 Dalar Interchange to Caergeiliog north
	136
	232275
	378381

	41
	5
	SSOBB-SSOBB
	Class 3 Burma Road, Valley
	45.6
	230472
	376858

	42
	5
	SSUCB
	Class 3 RAF Valley opposite access
	12.8
	230946
	376312

	43
	5
	SSOBB-SSTCB
	A5 Caergeiliog to Pencaledog Interchange note - not private entrance
	95.6
	230294
	378725

	44
	5
	SSOBB
	B4545 Station Road Valley to Trearddur Bay
	38.4
	228519
	378930

	45
	5
	SSUCB
	Unclassified by Looms Coal Yard, Valley
	48
	228745
	378905

	46
	5
	SSOBB-SSOBB
	Unclassified Cobb Lane, Valley
	120
	228956
	378716

	47
	5
	SSOBB
	Class 3 Spencer Road, Valley to Bridge
	69.2
	228739
	378993

	48
	5
	SSOBB-SSOBB-SSOBB
	Class 3 Spencer Road - railway bridge
	21.2
	228908
	379438

	49
	5
	SSTCB
	A5 Valley Cob to Toll Gate
	996.8
	228180
	379995

	50
	5
	SSOBB-SSTCB
	A5153 Penrhos Link to A55 north
	0
	225390
	381323

	51
	5
	SSOBB
	A5153 Penrhos Link to A55 south
	112.4
	225466
	381360

	52
	5
	SSUCB
	A5153 Penrhos Link south roundabout
	89.6
	225289
	381186

	53
	5
	SSOBB
	Harbour View, Holyhead
	16.8
	225134
	382181

	54
	5
	SSOBB
	Class 3 South Stack Road, Llaingoch, Holyhead
	28.4
	223163
	382717

	
	
	
	Total length (m)
	4,321.2
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APPENDIX 6/8:

TOPSOILING

Topsoiling

Weed Act 1959

1.	For the duration of the Works the Contractor shall keep the site free from injurious weeds as listed in the Weeds Act 1959 and amendments.

Topsoil Stripping	

2.	Prior to stripping the topsoil, the Contractor shall remove all vegetation either physically or chemically and remove the arisings from the site.

3.	The depth of topsoil strip shall vary according to depths on site.  The Contractor shall agree with the Overseeing Organisation the depth of stripping before commencing stripping.

Topsoil

4.	Topsoil shall be from a source approved by the Overseeing Organisation.  It shall comply with BS3882:1965 - Recommendations and Classifications for Topsoil and be of a medium texture with a high proportion of loamy material.  It shall be free from subsoil, rubbish, roots or perennial weeds, and other materials injurious to plant growth.

5.	The topsoil shall contain less than 20% by dry weight stones which shall be less than 50mm in any one dimension.

Topsoil Stored on Site

6.	Topsoil stockpiled on site shall be stored in mounds of maximum height 2.5m (unless otherwise agreed by the Overseeing Organisation).  Mounds shall be constructed so that they will shed water and not puddle. No trafficking of placed topsoil shall be allowed.  Locations for stockpiles shall be agreed with the Overseeing Organisation before work commences.

7.	Topsoil stockpiles are to be kept weed-free for the duration of the Contract.  Herbicide shall be applied to perennial weeds and a period of time recommended by the manufacturer allowed to elapse before disturbing.

Herbicides

8.	Following topsoiling and prior to planting, Glyphosphate translocated herbicides or similar approved shall be spread to the manufacturer’s instructions.

Soil Handling

9.	Subsoil and topsoil shall not be handled when the soil is waterlogged, when the moisture content of the soil exceeds its Plastic Limit 9 as determined in accordance with Test 3 BS1377: 1975), during precipitation or until at least 2 hours have passed after light rainfall (less than 2mm in any one hour) or at least 4 hours have passed after heavy rainfall (more than 2mm in any one hour), or as directed by the Overseeing Organisation.



Spreading Topsoil	

10.	 Topsoil shall be spread over prepared subsoil in layers of 150mm and firmed.

Preparing Topsoil

11.	Break up any compacted topsoil to full depth.  Reduce top 100mm of all topsoil to a tilth suitable for blade grading (particle size 10mm and below).  Remove undesirable material brought to the surface including stones larger than 50mm in any one dimension, roots, tufts of grass and foreign matter.

12.	When topsoil is reasonably dry and workable, grade to smooth, flowing contours with falls for adequate drainage, removing all minor hollows and ridges.

	Finished levels of topsoil after settlement (unless otherwise stated) to be:

	a)	30mm above adjoining pavings, kerbs or grass areas.

	b)	Married in with adjoining soil areas.

13.	Final grade of topsoil areas to be to the approval of the Overseeing Organisation.

14.	Once topsoil has been spread and prepared, the area shall not be subsequently traversed by vehicles or plant or used for storage purposes.
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APPENDIX 28/1:
	


	



Date .......................................													Sheet .......... of ..........
RECORD OF SNAGS

	

Area
	

Area Engineer
	

Drawing No.
	

Contractor
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Location and Details of Snags

	Date Reported
	Defect
	Outstanding Works
	Remedial Works
	Non-
Conformity
	Non- Compliance
	Date Completed
	
Successful Completion

	
	
	
	
	
	
	
	
	
	
	
	
	Client
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APPENDIX 30/1:

GENERAL

SHEET 1: Information to be provided by the compiler

[Note to compiler: This should include:]

1	(05/06)	State whether the contractor is to give the Overseeing Organisation the Notices listed.  Any Notice requirements not listed [3001.2].  Any sites of nature conservation or archaeological interest which may be affected by the Works or archaeological sites for which a watching brief is required [3001.2 (x)].

	a)  Topsoil cultivation
	b)  Planting
	c)  Tree felling
	d)  Application of pesticides
	e)  Works outside highway boundary
	f)   Any works within, adjacent to, or which may affect any site of nature conservation or archaeological interest

2	(05/06)	Statement of intervals of time at which record forms noting the use of pesticides are to be submitted to the Overseeing Organisation [3001.13].  A sample pro-forma to be used for such records is given in Sheet 2 of this Appendix.

	a)  Each site, as instructed by the Overseeing Organisation - monthly.
	b)  Pesticide used, name of operative, location, weather conditions.

3	(05/06)	State the bird nesting season to apply for this Contract [3001.14].  From 1st March to 30 September.

4	(05/06)	State whether the Contractor is to provide Inspection Reports and the intervals of time at which they are required [3001.15].  A sample pro-forma to be used for such records is given in Sheet 3 of this Appendix.

	a)  Safety checks on Contractor’s equipment.
	b)  Contractor to produce form for the Overseeing Organisation.



APPENDIX 30/1:

GENERAL

SHEET 2: Information to be provided by the Contractor

LANDSCAPE WORKS - PESTICIDES RECORD

Contract Reference number:	Date of visit: ... / ... / ...
	(minimum one record/day)

Contract Name:

Name of Contractor:	Contractor’s telephone no:

	Operations carried out
	Pesticide used
	Locations of Operations

	Total weed control
	
	

	Weed control in any waterbody
	
	

	Selective herbicide to areas of grass
	
	

	Herbicide to cultivated plant beds
	
	

	Total herbicide around individual plants in grass
	
	

	Other (state purpose)
	
	



Names of operatives on site:				Qualifications of operatives named:

Supervisor .................................................		.............................................................

Storeman ...................................................		.............................................................

Application by ...........................................		.............................................................

Signed (for Contractor) ............................................................................

Contractor’s observations on damage by others or any incidents:

...............................................................................................................................................................

...............................................................................................................................................................

...............................................................................................................................................................



APPENDIX 30/1:

GENERAL

SHEET 3: Information to be provided by the Contractor

LANDSCAPE WORKS - INSPECTION REPORT

Contract Reference number:	Date of visit: ... / ... / ...

Contract Name:

Name of Contractor:	Contractor’s telephone no:

	Operations carried out
	Locations of Operations

	
	

	
	

	
	

	
	

	
	

	
	

	
	



Names of operatives on site:

................................................................			.............................................................

................................................................			.............................................................

................................................................			.............................................................

Contractor’s observations on damage by others, additional work required or general condition of the works:

...............................................................................................................................................................

...............................................................................................................................................................

Observations of Overseeing Organisation on standard of worksmanship, additional work required or general condition of the works:

...............................................................................................................................................................

...............................................................................................................................................................

This maintenance visit has been satisfactorily completed.

SIGNED (for Contractor) ..........................................................

NAME: ........................................................................		DATE: ... / ... / ...

SIGNED (for Overseeing Organisation) .........................................................

NAME: ........................................................................		DATE: ... / ... / ...



APPENDIX 30/2:

WEED CONTROL

SPECIFICATION

The Contractor is required to be Amenity Assured and shall use only skilled operatives holding the appropriate NPTC certificates of competence.  The herbicide used must be approved under the Control of Pesticides Regulations 1986. 

1.0.0  HERBICIDE TREATMENT BY SCHEDULED APPLICATION

1.1.0  Scope

General weed control on sites identified in the schedule of amenity areas (S13) shall be carried out by the application of a non-residual herbicide having a "No Hazard" COSHH status rating, containing glyphosate as an active ingredient. 

The above shall be applied to all emerged weeds via hydraulic nozzle using a low volume water sprayer.

1.2.1  Application frequency

The standard frequency of spraying to all hardstandings, bases of walls, kerblines, perimeters and all other paved areas where weed growth exists shall be treated twice per year consisting of one application during the spring and one in the autumn.  Any areas where treatment has been ineffective will be retreated during subsequent visits until effective, or within 14 days as per Clause 4.0.3.  However, the Overseeing Organisation’s Representative may make variations to the above and require an additional application depending on the weed growth in any one season. 

2.0.0  HERBICIDE TREATMENT BY SELECTIVE APPLICATION

2.1.0  Scope

Selective control of Japanese knotweed and injurious weeds (as covered by The Weeds Act 1959 and the Wildlife and Countryside Act 1981) in areas identified by the Supervising Officer -

2.1.1  Japanese Knotweed (Fallopia Japonica)

To be sprayed with the chemical Triclopyr via hydraulic nozzle application.  Not to be used if stands of Japanese Knotweed are growing near water.

2.1.2  Japanese Knotweed (Fallopia Japonica) when growing near water

To be sprayed with glyphosate as an active ingredient or similar approved for use in or near water (as 1.1.0 above).

2.1.3  Injurious Weeds

To be sprayed with the appropriate chemical and applied at maximum recommended label rates via hydraulic nozzle application.

3.0.0  WEATHER CONDITIONS

The Contractor shall cease all spraying operations during wet and/or windy weather conditions which could result in the spread or flow of herbicide on to areas which are not to be treated.  The Overseeing Organisation’s Representative shall be empowered to instruct the Contractor, in writing, to cease all spraying operations where weather conditions are, in his opinion, unsuitable for spraying to continue. The decision of the Overseeing Organisation’s Representative shall be final and binding in this matter.

4.0.0  TREATMENT REQUIREMENTS

4.0.1  Inspections

The Contractor and Overseeing Organisation’s Representative shall undertake a joint site inspection within 21 days after completion of the herbicide treatment application 

4.0.2  Determination of the effectiveness of the herbicide treatment

After the elapse of 21 days, 95% per route of all treated vegetation shall show signs of being affected by the application of herbicide.  All treated vegetation shall be destroyed after 35 days.  

4.0.3  Corrective action

Should the Contractor fail to achieve the standard required by Clause 4.0.2, the Overseeing Organisation’s Representative shall issue a written instruction specifying the areas of failure, and may withhold from any payment made to the Contractor, such sum as is reasonably commensurate with the extent of the failure until it is rectified.  The Contractor shall carry out, within 14 days of such instruction, any corrective action required and shall bear all costs in relation to such. 

4.0.4  Definition of new seedling growth

For the purposes of this Specification any growth of seedlings which appears immediately after any application treatment will be deemed not to be included as part of the treatment for the purposes of corrective action.

5.0.0  EQUIPMENT

5.0.1  Calibration
 
When using equipment, the Contractor shall submit details of the calibration calculations indicating the normal operating speed and confirming that the herbicide will be uniformly applied at the correct dose rate stipulated.  All spray settings of kerb spray units fitted to equipment are to be pre-set, and no adjustments shall be made by the driver whilst the vehicle is in motion. 

Handheld lances or similar equipment should not be used by the operator whilst the equipment is in motion, unless the equipment is specifically designed for one handed operation.  Under no circumstances shall the driver use such apparatus to the rear of the equipment.

5.0.2  Cleansing and repairs
 
No cleansing or repair of weed spraying equipment shall be carried out on the highway. All work of this nature must be carried out strictly in accordance with the Control of Pesticides Regulations 1986, Control of Pollution Act 1974 and relevant Codes of Practice.

6.0.0  POLLUTION

The Contractor shall take all reasonable precautions to prevent pollution of any rivers, waterways, drains, watercourses, lakes and underground water resources (including percolating water) which may adversely affect the quality or appearance of the water or cause injury or death to animal and plant life. Under no circumstances should surplus spray or washings be disposed of into the public drainage system or natural watercourse and river systems.  The Contractor’s attention is drawn to the special requirements of the Environment Agency forming part of the Conditions of Contract.  

7.0.0  TRAFFIC SAFETY AND CONTROL

Refer to Appendix 1/17 Traffic safety measures and control shall be carried out in accordance with the requirements of Type C works, Chapter 8 of the Traffic Signs Manual published by HMSO or any amendment thereof for the time being in force and the Contractor shall provide, erect and remove on completion all necessary signs, barriers cones etc. as required and the rates inserted in the Price List shall cover all the Contractor's obligations in this respect.

The use of quad bikes for undertaking this work will not be accepted, unless agreed beforehand with the Overseeing Organisation and then only in exceptional circumstances.

If quad bikes are allowed, they should only be used within HSE Guidelines, i.e. operatives must have had specific quad/ATV training, crash helmet must be worn at all times whilst work is being carried out (Health and Safety at Work Act) at no time should the operative need to take his hands from the handlebars.

*Note – All weed spraying treatment on this contract is to be carried out using only approved 
herbicides which comply with the current requirements of the Control of Pesticides Regulations 
1986 (COPR) and the Control of Substances Hazardous to Health Regulations 1988 (COSHH). 

METHOD STATEMENT FOR WEED CONTROL

The Tenderer must provide all the information required by completing this document.

Name of Contractor's Representative:  ..........................................................................
                                                     
Position held within the Company:  ...............................................................................
                                                     
Telephone Number:  .....................................................................................................


1.  OPERATION

The Contractor shall supply brief details below of how he intends to carry out the following:-

A.  METHOD OF APPLICATION

.................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................

B.  TRAFFIC CONTROL

.................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................

C.  CONTROL OF POLLUTION

.................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................................







2.  HERBICIDE TREATMENT BY SCHEDULED APPLICATION

A.  MATERIALS

A non-residual herbicide having a "No Hazard" COSHH status rating, containing glyphosate at an active ingredient or similar approved. 
                                                         
Product Intended to be Used

	Chemical 
	Product name
	Dosage rate
	Manufacturer
	MAFF ref. number

	
	
	
	
	



B.  EQUIPMENT

Hand Lances     
Name of Type                                                                     Manufacturer                    

..............................................................           ............................................................
..............................................................           ............................................................
..............................................................           ............................................................
..............................................................           ............................................................

Plant            
Name of Type                                                                      Manufacturer                    

..............................................................           ............................................................
..............................................................           ............................................................
..............................................................           ............................................................
..............................................................           ............................................................


3.  HERBICIDE TREATMENT BY SELECTIVE APPLICATION

A.  MATERIALS

JAPANESE KNOTWEED (FALLOPIA JAPONICA) - to be sprayed with the chemical Triclopyr via hydraulic nozzle application.  Not to be used if stands of Japanese Knotweed are growing near water.

JAPANESE KNOTWEED (FALLOPIA JAPONICA) - when growing near water, to be sprayed with Glyphosate at an active ingredient or similar approved for use in or near water.

INJURIOUS WEEDS - To be sprayed with the appropriate chemical applied at maximum recommended label rates via hydraulic nozzle application.

Product intended to be used

	Chemical
	Product name
	Dosage rate 
	Manufacturer
	MAFF ref. Number
	Supplier

	Triclopyr
	
	*
	
	
	

	Glyphosate
	
	*
	
	
	



* As specified by manufacturer.






B.  EQUIPMENT

Hydraulic Nozzle -  

 Name of Type                                                                   Manufacturer

..............................................................           ............................................................
..............................................................           ............................................................
..............................................................           ............................................................
..............................................................           ............................................................
..............................................................           ............................................................
..............................................................           ............................................................
..............................................................           ............................................................
..............................................................           ............................................................
..............................................................           ............................................................
..............................................................           ............................................................
..............................................................           ............................................................


Note: The Council reserves the right to vary the manner in which selective herbicide treatment is paid for to a time taken and material used basis.
 
4.  OPERATIVES DETAILS

(Copies of NPTC Certificates to be enclosed - NOT ORIGINALS)

	Name
	National Insurance Number
	NPTC Certificate Number

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	



5.  ADVISORY STAFF

	
	Name
	Basis Professional Reg. No

	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	



Note: Should there be any intention to employ new operatives either before commencement or during the contract period details must be notified to the Overseeing Organisation’s Representative prior to the person starting work in this Authority.



APPENDIX 30/4:

GROUND PREPARATION

[Note to compiler: This should include:]

1	Locations for cutting down grass and other herbaceous vegetation [3004.1].

	a)  To be cut in accordance with specification.

2	Locations for application of herbicide to areas to be planted [3004.2].

	a)  As instructed in each Works Task from the Overseeing Organisation.

3	Locations where planting areas shall be ripped.  State any variation from 450mm minimum depth of treatment [3004.5].

	a)  As per specification.

4	Spacing required between tine furrows used for ripping [3004.6].

	a)  As per specification.

5	Locations where cultivations shall be applied to subsoil or topsoil [3004.7].

	a)  As per specification.

6	State whether any spoil material is to be retained on site and if so, where [3004.8].

	a)  As per specification.



APPENDIX 30/5:

GRASS SEEDING, WILDFLOWER SEEDING AND TURFING

[Note to compiler: This should include:]

1	Periods when grass seed and wildflower seed are to be sown [3005.1].

2	Locations where the upper 50mm of soil shall be reduced to a fine tilth [3005.2].

3	Locations where granular fertiliser or other soil ameliorants are to be used.  State the rate of incorporation in the soil during final cultivation [3005.3].

4	Seed mixture(s) to be sown.  State any provenance requirements [3005.4].

5	Locations where sowing rates for side slopes are to apply.  If other sowing rates are required in any areas state these and the locations, they are to apply to [3005.8].

6	Locations where hydraulic seeding shall take place.  State the contents of the hydraulic seeding mixture, any particular hydraulic seeding process requirements and the rate of application [3005.10].

7	Whether turf arising on Site shall be re-used and if so the locations where turf shall be stripped [3005.13].

8	Alternative preparation requirements and/or range of thickness of soil for turf to be stripped from Site [3005.13(iv)].

9	Whether imported turf should be used.  If so, state grass and/or herb mixture requirements for imported turf [3005.14].

10	Locations where the Contractor is required to secure turf in position.  State whether pegs or pins are particularly required [3005.25].

11	Whether turfed areas shall be watered after laying [3005.26].

12	Number of establishment cuts required for newly sown grass before it is accepted as completed [3005.29].

13	Any special requirements for plant used for mowing [3005.29].

14	Locations where grass cuttings do not need to be cleared [3005.30].

	*  All above 1-14 as per specification and works task issued.



APPENDIX 30/6:

PLANTING

SHEET 1: Information to be provided by the compiler

[Note to compiler: This should include:]

1	Plant Schedule: species, sizes, whether bare-root, root-balled, cell-grown or container-grown and cell/container requirement.  Any variations from BS or the National Plant Specification or additional requirements for the specification of plants [3006.3].

2	State if grafted stock is acceptable [3006.4].

3	State any requirements for mycorrhiza in rooting medium [3006.5].

4	State any special plant provenance requirements [3006.6] and include the Provenance Certificate (Sheet 2 below) to be used in compliance with sub-clause 3006.6.

[Note to compiler: For work in Scotland, the compiler shall specify the provenance requirements of all native plant species in accordance with Cost Effective Landscape: Learning from Nature.  For work elsewhere in the UK, the compiler shall specify the provenance requirements of all native plant species in accordance with the current requirements of the Overseeing Organisation.]

5	Requirements for the Overseeing Organisation to individually select trees at the nursery and other requirements for evidence of plant sources [3006.7].

6	Requirement for removal of labels, canes or ties immediately after planting [3006.10].

7	Alternative topsoil requirements for tree pits [3006.12].

8	Locations where compost or fertiliser shall be deposited over planting areas for incorporation into the soil [3006.13].  State whether compost [3006.15] or fertiliser is required [3006.16].

9	State composition requirements for compost: pH, N: P: K: Mg and electrical conductivity (ms/cm) [3006.14 Application rates for compost are given under other sub-Clauses where compost is called for].

10	Any slow-release fertiliser required: state nutrient status in terms of N: P: K: Mg, whether it is to be applied in granular or tablet form and the rate of application [3006.15].

11	Any requirements for anti-transpiration sprays, root dips, anti-desiccant soil additives or other forms of anti-desiccant [3006.16].

12	State the planting season for bare-rooted root-balled or cell-grown plants that is to apply for the Contract [3006.17].

13	Species and planting season for any bulbs which should not be planted between 15 September and 30 November [3006.19].

14	Requirement for any plants to be planted deeper than the nursery soil mark (other than cell-grown plants) [3006.22].

15	Locations and/or species to be planted by notch planting and method to be used for notch planting [3006.23].

16	Locations where pits are required for planting whips, transplants or shrubs or trenches are required for hedges.  Instructions for the disposal of arisings from pits and trenches [3006.24].

17	Locations where gravel drainage layer is not required in planting pits [3006.27].

18	Locations where trenches for hedges are to be backfilled before planting and composition of backfill [3006.28].

19	Locations where cultivations are required for planting beds or along hedgelines [3006.29, 3006.30] and locations of any cultivated beds or hedges to be watered in after planting including quantity of water to be applied [3006.33].

20	Any soil ameliorants to be incorporated in planting beds during final cultivations [3006.29].

21	Locations where plants are to be planted into hedge-trenches which are to be backfilled as planting progresses [3006.34. (Locations for pit-planting are stated under 3006.24 and for backfilling trenches before planting in 3006.29)].

22	Any alternative requirements for backfill mixture used in planting pits for whips, transplants, and shrubs or in trenches for hedges [3006.35].

23	Any alternative requirements for stakes [3006.36].

24	Any alternative requirements for tree ties [3006.37].

25	Any requirements for root barriers: state location, type and method of installation [3006.38].

26	Any particular requirements for the overall finished height of tree stakes [3006.41].

27	Any alternative requirements for number and position of ties for standard and feathered trees [3006.42].

28	Any alternative requirements for staking of extra heavy standard trees and heavy standard trees [3006.43].

29	Any alternative requirements for securing extra heavy standard trees and heavy standard trees to stakes [3006.44].

30	Where semi-mature trees are to be planted as shown on HCD Drawing No. K5 [3006.45].

31	Any alternative requirements for backfill mixture for tree pits [3006.46].

32	Location of any trees to be watered in after planting and quantity of water to be applied (in l/m²) or other method of measuring application [3006.49].

33	Details of any trees to be provided with irrigation pipe [3006.50].

34	Locations and types of any plant protectors required [3006.52].

35	Locations of any planting areas or trees to be watered-in before mulch is applied and quantity of water to be applied [3006.53].

36	Location where compost is required as a surface mulch.  If compost other than that specified in sub-Clause 3006.14 is to be used, specify composition [3006.54].

37	Location and grade of timber mulch, if required [3006.55].

38	Location and materials specification of mulch mats, if required [3006.58].

39	Method of fixing edges of mulch mats [3006.60].

40	Location of sheet mulch, if required.  Any alternative specification for sheet mulch [3006.61].

41	Number of sheet mulch strips to be used for hedges [3006.62].

42	Method of fixing sheet mulch for hedges [3006.63].

43	Any requirement for collars to secure planting slits in sheet mulch: state locations, materials and size [3006.64].

44	Number of bulbs to be planted per unit area, if required [3006.66].

45	Planting depths for bulbs [3006.67].

46	Locations of any areas to be planted with wildflowers.  Any alternative specification for ground preparation [3006.68].

47	Any requirement for planting locations to be approved by the Overseeing Organisation and the requirements for wildflower planting density per m² [3006.69].

48	Any locations where wildflowers are to be planted through mulch mats [3006.71].

49	Any locations where Reeds, Rushes, Marginal, Emergent or Aquatic Plants are to be planted [3006.73].

50	Instructions for disposal of excavated material from planting holes [3006.77].

51	Locations where the Contractor shall insert marker posts [3006.80].

52	Period of time during which the Contractor shall replace defective plants (in months) [3006.87].

53	State any variation from the requirement to supply replacement plants in accordance with sub-Clause 3006.89. [Note to compiler: The prior approval of the Overseeing Organisation shall be sought for any variation to the requirements of sub-Clause 3006.89].

54	Locations where plants are to be watered in after replacement planting and quantity of water to be applied [3006.91].

55	Period of time during which the Contractor shall carry out maintenance of new planting (in months) [3006.92].

	*  All items 1-55 to be carried out to specification and as per works task issued.



APPENDIX 30/6:

PLANTING

SHEET 2: Information to be provided by the Contractor

PROVENANCE CERTIFICATE				Certificate Number: ...........................

1	We hereby certify that the origins of the plant stock incorporated in the Works are as identified in the Plant Schedule contained in Annex 1 of this Certificate.

2	The words and phrases herein, unless otherwise stated, have the same meaning as attributed to them in the Forestry Commission Practice Note 8: ‘Using Local Stock for Planting Native Trees and Shrubs’.

	
CONTRACTOR

Firm: ......................................................................

Name: ....................................................................

Position: ................................................................

Signed: .................................................................

Date: ... / ... / ...




3	Receipt of this certificate is acknowledged by the Overseeing Organisation.

	
OVERSEEING ORGANISATION

Name: ................................................................

Position: ............................................................

Signed: .............................................................

Date: ... / ... / ...
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APPENDIX 30/6:

PLANTING

SHEET 2 Contd: Information to be provided by the Contractor

PROVENANCE CERTIFICATE			Certificate Number: ..................
ANNEX 1: Plant Schedule

	BOTANICAL NAME
	QUANTITY
	FORM/AGE
	HEIGHT (cm)
	ZONE OF PROVENANCE AND LOCATION
	Forestry Commission
LOCAL PROVENANCE CERTIFICATE NO. (if available)
	APPROX DATE PROPAGATION MATERIAL COLLECTED
	NURSERY(S) WHERE THE PLANTS HAVE BEEN GROWN
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APPENDIX 30/7:

GRASS, BULBS AND WILDFLOWER MAINTENANCE

[Note to compiler: This should include:]

1	Schedule of grass and wildflower areas to be maintained [3007.1].

2	Minimum distance of cutting around individual plants [3007.5].

3	Any special disposal requirements for grass clippings and arisings [3007.6].

4	Locations of grass to be cut on ‘high frequency’ regime and any alternative requirements for cutting frequency or height for ‘high frequency’ grass [3007.9].

5	Locations of grass to be cut on ‘medium frequency’ regime and any alternative requirements for cutting frequency or height for ‘medium frequency’ grass areas [3007.13].

6	Locations of grass to be cut on ‘low frequency’ regime and any alternative requirements for cutting frequency or height for ‘low frequency’ grass areas [3007.17].

7	Locations of ‘minimal frequency’ regime eg. swathe cuts, visibility areas and any other areas where cutting once a year is required.  Timing of cut.  Any areas where selective additional cuts are or may be required [3007.18].

8	Locations where selective additional cuts are or may be required on the one metre strip from the edge of carriageway [3007.19].

9	Locations where selective additional cuts are or may be required on the visibility splay in front of road signs [3007.20].

10	Locations of banks and ditches to be cut and any alternative requirements for cutting frequency or height requirements for banks and ditches.  Whether arisings are to be dispersed on site or removed [3007.22].

11	Locations of uncultivated planting areas to be cut and any alternative requirements for cutting frequency or height requirements for grass and herbaceous plants in uncultivated planting areas, if required.  Whether bramble and self-seeded trees and shrubs are to be cut [3007.23] and referred to in [3007.25].

12	Locations where arisings from cutting uncultivated planting areas are to be retained on site, if required [3007.24].

13	Location of areas where cutting of wildflower areas and areas of nature conservation value is required.  Specify which of the operations described in the specification are to be carried out [3007.26] also referred to in [3007.27].

14	Location of any areas to be scarified [3007.28].

15	Locations and frequency of spot herbicide treatment [3007.29].

16	Whether any plants which may be considered undesirable eg. nettle or bramble, are to be retained for nature conservation.  If so, give locations and areas required [3007.29].

17	Locations and frequency of hand-weeding [3007.30].

18	Locations where molehills in grass areas are to be removed before cutting [3007.31].

19	Location of any areas where bulb foliage shall be cut down [3007.32].

	*  All Works Tasks Items 1-19 to be carried out to specification.



APPENDIX 30/8:

WATERING

[Note to compiler: This should include:]

1	Establishment period (in months) during which the Contractor is responsible for watering to ensure establishment and survival of plants [3008.6].

2	Any requirement for measured watering operations, their location and any alternative watering rates required [3008.7].

3	The minimum quantity of water for each tree by type of tree [3008.7].



APPENDIX 30/9:

ESTABLISHMENT MAINTENANCE FOR PLANTING

[Note to compiler: This should include:]

1	Locations of plants and planting areas to be maintained.  Period(s) of time over which plants and planting areas shall be maintained (in months).  Give references to sub-Clauses being invoked [3009.1].

2	Instructions for the disposal of used tree stakes, tubes, guards and ties [3009.4].

3	Locations and frequency of translocated herbicide applications to plant circles around individual trees and shrubs, if required [3009.10].

4	Locations and frequency of residual herbicide applications to plant circles around individual trees and shrubs, if required [3009.11].

5	Locations where mulch shall be maintained [3009.12].

6	Locations of mulch mats to be maintained [3009.13].

7	Locations of planting areas where weed control is required and method to be used [3009.16].

8	Location of any areas to be cultivated.  State alternative frequency of cultivation, if required [3009.19].

9	Locations of hedges where weed control is required and method to be used [3009.20].

10	Locations of individual trees to be inspected and maintained annually [3009.24, also referred to in 3009.25].

11	Method of weed control to be used around individual trees [3009.25].

Items 1-11 to be maintained throughout the Contract period.



APPENDIX 30/10:

MAINTENANCE OF ESTABLISHED TREES AND SHRUBS

[Note to compiler: This should include:]

1	Locations of plants and planting areas to be maintained.  Period(s) of time over which plants and planting areas shall be maintained (in months).  Give references to sub-Clauses being invoked [3010.1].

2	Any particular requirements for method of weed removal in cultivated beds and any alternative frequency for removal operations [3010.2].

3	Method(s) and locations for disposal of healthy arisings [3010.4].

4	Frequency of coppicing species grown for their colour [3010.8(i)].

5	Locations of any overgrown shrubs to be coppiced back [3010.8(vii)].

6	Frequency of hedge cutting [3010.12].

7	Extent of cutting back required if hedges have previously been unmanaged (i.e. if hedge is to be cut back more than “to previous cut”.  Any alternative shapes required for hedge cutting profiles and the locations where they are required [3010.15].

8	Style of hedge laying required and locations where hedges are to be laid [3010.20].

9	List of hedge species likely to be encountered in hedges on the site and the manner in which they shall be treated [3010.22].

10	Any alternative materials to be used for staking and/or binding [3010.23].

11	The hardwood species to be used for stakes in straight hedges [3010.23(ii)(a)].

12	Any required staking arrangement for an alternative style of hedge laying [3010.27].

13	Alternative method of disposing of hedge-laying arisings if they are not to be removed daily from site (with reference to sub-Clause 3010.4) [3010.30].

14	Species and size of plants and planting density/pattern required to fill any significant gaps remaining in a hedge after it has been laid [3010.31].

15	Species, size and locations of other ‘individual trees’ to be maintained in accordance with sub-Clause 3010.33 [3010.32].

16	Any requirement for tree wounds to be treated with a sealant; if so, state type to be used [3010.34].

17	Record of any trees protected by Tree Preservation Order or located in a Conservation Area on which arboricultural works are to be carried out [3010.35]. Details of consultations with the Local Planning Authority and permissions obtained should be given.

18	Tree size categories which reflect the extent to which tree surgery and felling works shall be carried out [3010.45].

19	State whether cavities are to be covered with a fine mesh wire netting [3010.51].

20	Locations and identification of trees which require crown lifting and the height to which the lower branches and branchlets of the tree shall be removed [3010.54].

21	Locations and identification of trees which require crown thinning [3010.55].

22	Locations and identification of trees which require crown reduction or reshaping [3010.56].

23	Locations and/or identification of trees which shall be straight felled [3010.57].

24	Locations and/or identification of trees which shall be felled in sections [3010.58].

25	Heights at which stumps shall be cut [3010.59].

26	Locations and/or identification of trees where stump treatment is required [3010.60].

27	Locations and/or identification of trees where stump removal is required: if so, state method (grinding or grubbing) to be used [3010.62].

28	Instructions for disposal of arisings from stump removal [3010.63].

29	Locations where thinning is required.  Any requirements for retention of particular species when thinning [3010.65].

30	Locations where control of scrub species is required.  List of species to be controlled [3010.68].

31	Alternative dimensions of species to be controlled [3010.69].

32	Locations where scrub control is required on rock ledges and scree [3010.70].

33	Locations in which particular control operation options are to be used.  If necessary, different operations may be specified for particular species listed in Appendix 30/10, in the same location [3010.71].

	*  All Works Tasks issued by the Overseeing Organisation to be carried out to items 1-33.



APPENDIX 30/12:

SPECIAL ECOLOGICAL MEASURES

[Note to compiler: This should include:]

1	The period of time (in months) over which special ecological measures are to be maintained [3012.1].

2	Any special seasonal requirements for carrying out special ecological measures [3012.2].

3	Locations of tunnels, fencing, underpasses or ledges to be provided for the safe passage of wildlife and construction details for these items [3012.3].

4	Locations of wildlife grilles and construction details for these [3012.4].

5	Locations of tunnels, fencing, underpasses or ledges provided for the safe passage of wildlife which are to be maintained [3012.5].

6	Locations of reflectors and construction details [3012.6].

7	Locations of reflectors to be maintained and repaired [3012.7].

8	Locations of nesting or roosting boxes, roosts and roosting perches and construction details for these items [3012.8].

9	Locations of nesting or roosting boxes, roosts and roosting perches to be maintained and repaired [3012.9 and 3010.10].

10	Locations of other habitat creation measures to be inspected [3012.11].

11	Known locations of Protected Species [3012.12].

12	Licences for working with or in the vicinity of Protected Species which have been obtained by the Overseeing Organisation or are to be obtained by the Contractor [3012.13].

Note
(1) None will apply to this Contract.


5.1 SPECIAL REQUIREMENTS IN RELATION TO UTILITIES AND OTHER BODIES

The special requirements can be found on the Welsh HAUC website www.whauc.com/site for the relevant information and latest updates in relation to the contract for:

a)  Wales and West Utilities
b)  Openreach BT
c)  Electricity Generating and Distribution Companies
d)  Natural Resources Wales
e)  Network Rail
f)   Water and Sewerage Companies









































5.2 WORK ON EXISTING HIGHWAYS - IACC

SPECIAL REQUIREMENTS IN RELATION TO WORK ON EXISTING HIGHWAYS - IACC

1.	The Contractor shall take into account when carrying out the work on trafficked highways the recommendations of the Joint Report of the County Surveyors Society and the Department of Transport which provides Notes for Guidance in relation to the implementation of the Health and Safety at Work Act 1974.

2.	All works carried out on or adjacent to trafficked highways shall be signed in accordance with the version of Chapter 8 of the Traffic Signs Manual that is current at the time.

3.	The Contractor shall give the Overseeing Organisation written notice of the actual dates and duration for which he requires possession of part of any trafficked highway as required in the Contract as shown in Appendix 1/17.

4.	The Contractor shall obtain the Overseeing Organisation's approval and shall inform the Police of any operations that involve the restriction of the free flow of traffic on any highway.

i)	Overseeing Organisation:-			ii)	North Wales Police Headquarters
	Isle of Anglesey County Council 			Glan y Don
	Maintenance Section					Colwyn Bay
	Highways, Waste and Property			Clwyd
	Council Offices					
	Llangefni					
	Ynys Môn	
	LL77 7TW				
	Tel:		01248 752300			Tel:  101

	Please refer to Appendix 1/17 and additions regarding the requirements of the Traffic Management Act 2010.



5.3 NATIONAL ASSEMBLY FOR WALES - AGRICULTURE DEPARTMENT

SPECIAL REQUIREMENTS IN RELATION TO NATIONAL ASSEMBLY FOR WALES - AGRICULTURE DEPARTMENT

The special requirements can be found on the www.assembly.wales website for the relevant information and latest updates in relation to the contract.







5.4  UK HIGHWAYS A55

SPECIAL REQUIREMENTS IN RELATION TO WORK IN THE VICINITY OF THE A55 SLIP ROADS, UK HIGHWAYS A55 LIMITED

1.	'UK Highways' means UK Highways A55 Limited, the company appointed to manage the routine operation and management of the A55 Llandygai to Holyhead highway and the Menai Loop.

2.	'UK Highways' Representative' means a competent person nominated by UK Highways in writing for specific responsibilities in respect of the Contract.

3.	 UK Highways' Representative may require plans, types of work, duration and timings, so that such works can be programmed with actual maintenance closures of the A55 and the Menai Loop.

4.	UK Highways' Representative's address: -

	Mr S. A. Jones
	A55 Manager	
	Plot No. 7	
	Mona Industrial Park	
	Mona	
	Anglesey.	LL65 4RJ

	Tel. No. 01407 721296	Out of Hours	01286 677731 (24 hours)

5.	Liaison contact addresses:

	Organisation

	Address

	Isle of Anglesey County Council
Huw Percy, Chief Engineer Highways
Alan Jones, Streetworks Manager
	Council Offices, Llangefni, Anglesey, LL77 7TW.
01248 752350
01248 752389

	Gwynedd Council Highways & Engineering Deptaetment – Steffan Jones
	Council Offices, Caernarfon, Gwynedd, LL55 1SH.
01286 679444

	Traffic Wales
	Ffordd Sam Parri, Morfa, Conwy, LL32 8HH.
01492 572395

	North Wales Police HQ
	Western Traffic Base, Llandygai, Bangor, Gwynedd, LL57 4BG. 01286 684979

	North Wales Fire Service
	West Division HQ Llanberis Road, Caernarfon, Gwynedd, LL55 2DF. 01286 673811

	Welsh Ambulance Service Locality
	Unit 24-26 Cibyn Industrial Estate, Caernarfon, Gwynedd, LL55 2BD. 01286 676088

	Holyhead Port Authority

	Stena House, Holyhead, Anglesey, LL65 1DQ.
01407 606606

	Natural Resources Wales
	Llwyn Brain, Ffordd Penlan, Parc Menai, Bangor, Gwynedd, LL57 4DE.  01248 670770

	Transport Wales and Strategic Regeneration

	Government Office, Llandudno Junction, Conwy, LL31 9RZ. 03000 625034

	North and Mid Wales Trunk Road Agent
	Ffordd-y-Llyn, Parc Menai, Bangor, Gwynedd, LL57 4DF.  01286 685185





6. TUPE Information

See PDF for further details.
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What is the duration of  th e works in working day  

YES  

  NO  

Are the works of an  immediate nature (see 5.5)  

Notice / Register works  within 2 hours of start  

  Less than 4 days  

  Between 4 and 10 days  
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WORKS DURATION AND ADVANCE NOTICE TYPE (SECTION 54/55)
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* opening manhole covers, gully grates etc. ** including due to work vehicles


*** regulations also include works which reduce the width of a carriageway by more than ⅓ but this is unworkable
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MAJOR WORKS – SECTION 54 NOTICE VALIDATION  AND CANCELLATION
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GENERAL RULES APPLYING TO NOTICEES

7.0 Notices may be given electronically or in paper form and must comply with the requirements set out in the Technical Specification for EToN.  The definitive format and contents of the notice is given in theTechnical Specification and reproduced as Appendix A in this guidance notes.


7.1 The initial “opening notice” must provide the following information:-


· Identification of works promoter


· Unique reference number for each job.


· Separate notice must be provided for each street (USRN).


· Description of works.


· Estimated start and end dates.


· The notice period and “date of issue” starts when the street authority receives the notice, not when it is sent.


· Location of the works.


· Correct USRN (unique street reference number obtained from Gwynedd’s National Street Gazetteer’s NSG).


· Grid co-ordinates.




REFERENCE DOCUMENTS

· New Roads and Street Works Act 1991.


· Traffic Management Act 2004.


· The Street Works (Registers, Notices, Directions and Designations)(Wales)(No 2) Regulations 2008, SI 2008 No 540(2.52).


· The Street Works (fixed penalty)(Wales) Regulations 2008, SI 2008 No 102 (W.15).


· NRSWA 1991


Code of Practice for the co-ordination of Street Works and Works for Road Purposes and Related Matters (March 2008).


· NRSWA 1991

Technical specification for the Electronic Transfer of Notices (EToN).


· The Traffic Management (Guidance on Intervention Criteria)(Wales) Order 2007.


· Traffic Management Act 2004


Network Management
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*** regulations also include works which reduce the width of a carriageway by more than ⅓ but this is unworkable

		

		s 54



		s 55

		s 55

		s 55, s 57

		s 74

		s 74

		s 70

		



		

		Advance Notice

		Notice of Starting Date

		Notice of Starting Date



		Immediate Works Notice

		Actual Start

		Works Closed

		Permanent Reinstatement Complete

		



		

		3 months before start date

		10 days before start date

		3 days before start date

		2 hours after starting

		By end of day 2 of works

		By end of day after closure 

		10 days after reinstatement

		Minimum number of notices required



		WORKS TYPE

		

		

		

		

		

		

		

		



		Major



		Y

		Y

		n/a

		Y

		Y

		Y

		Y

		5*



		Standard



		n/a

		Y

		n/a

		n/a

		Y

		Y

		Y

		3*



		Minor



		n/a

		n/a

		Y

		n/a

		Y

		Y




		Y

		3*



		Immediate



		n/a

		n/a



		n/a

		Y

		n/a

		Y

		Y

		2*





MAJOR WORKS – SECTION 54 NOTICE VALIDATION  AND CANCELLATION


[image: image2]

GENERAL RULES APPLYING TO NOTICEES

7.0 Notices may be given electronically or in paper form and must comply with the requirements set out in the Technical Specification for EToN.  The definitive format and contents of the notice is given in theTechnical Specification and reproduced as Appendix A in this guidance notes.


7.1 The initial “opening notice” must provide the following information:-


· Identification of works promoter


· Unique reference number for each job.


· Separate notice must be provided for each street (USRN).


· Description of works.


· Estimated start and end dates.


· The notice period and “date of issue” starts when the street authority receives the notice, not when it is sent.


· Location of the works.


· Correct USRN (unique street reference number obtained from Gwynedd’s National Street Gazetteer’s NSG).


· Grid co-ordinates.




REFERENCE DOCUMENTS

· New Roads and Street Works Act 1991.


· Traffic Management Act 2004.


· The Street Works (Registers, Notices, Directions and Designations)(Wales)(No 2) Regulations 2008, SI 2008 No 540(2.52).


· The Street Works (fixed penalty)(Wales) Regulations 2008, SI 2008 No 102 (W.15).


· NRSWA 1991


Code of Practice for the co-ordination of Street Works and Works for Road Purposes and Related Matters (March 2008).


· NRSWA 1991

Technical specification for the Electronic Transfer of Notices (EToN).


· The Traffic Management (Guidance on Intervention Criteria)(Wales) Order 2007.


· Traffic Management Act 2004
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GENERAL RULES APPLYING TO NOTICEES

7.0 Notices may be given electronically or in paper form and must comply with the requirements set out in the Technical Specification for EToN.  The definitive format and contents of the notice is given in theTechnical Specification and reproduced as Appendix A in this guidance notes.


7.1 The initial “opening notice” must provide the following information:-


· Identification of works promoter


· Unique reference number for each job.


· Separate notice must be provided for each street (USRN).


· Description of works.


· Estimated start and end dates.


· The notice period and “date of issue” starts when the street authority receives the notice, not when it is sent.


· Location of the works.


· Correct USRN (unique street reference number obtained from Gwynedd’s National Street Gazetteer’s NSG).


· Grid co-ordinates.




REFERENCE DOCUMENTS

· New Roads and Street Works Act 1991.


· Traffic Management Act 2004.


· The Street Works (Registers, Notices, Directions and Designations)(Wales)(No 2) Regulations 2008, SI 2008 No 540(2.52).


· The Street Works (fixed penalty)(Wales) Regulations 2008, SI 2008 No 102 (W.15).


· NRSWA 1991


Code of Practice for the co-ordination of Street Works and Works for Road Purposes and Related Matters (March 2008).


· NRSWA 1991

Technical specification for the Electronic Transfer of Notices (EToN).


· The Traffic Management (Guidance on Intervention Criteria)(Wales) Order 2007.


· Traffic Management Act 2004


Network Management


Duty Guidance.[image: image2.emf] 
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