AV/SL Rack room Level 01

AV/3 Containment - Audiovisual data wiring
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SLAV-B0O1 Orchestra Pit
SLAV-001 Downstage Right
SLAV-002 Upstage Right
SLAV-003 Upstage Centre
SLAV-004 Upstage Left
SLAV-005 Downstage Left
SLAV-020 Downstage Right
Vom
SLAV-021 Downstage Left
Vom
SLAV-022 Lower Stalls
Position
SLAV-101 SR Stage Perch
SLAV-102 SL Stage Perch
SLAV-103 SR Pros Perch
SLAV-104 SL Pros Perch
SLAvV-105 | Jpper Stalls
Position
SLAV-151 Control Room 1
SLAV-152 Control Room 2a
SLAV-153 Control Room 2b
SLAV-154 Control Room 3a
SLAV-155 Control Room 3b
SLAV-156 Control Room 4
SLAV-919 Orme Suite
SLAV-201 SR Stage Perch L2
SLAV-202 SL Stage Perch L2
SLAV-203 SR Pros Perch L2
SLAV-204 SL Pros Perch L2

Continued on next column

Cable codes here correspond to cable types in
the Facilities Schedule. All cable sizes are to be
specified by the specialist contractor.

Level

Level O - Ground Floor

Level 1 - First Floor

Level 2 - Second Floor

L-01 -
Basement

AV/SL Rack room Level 01

Continued from last column
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Notes:-

This drawing shoud be printed in colour for

clarity.

This series of drawings shows the comms,
video and data cabling within the AV/3
containment group.

Note that boxes shown on this drawing also
contain AV/2 services, and therefore will also
appear on the schematic drawings for these
containment groups.

This drawing is to be read in conjunction with
the Facilities Planning Schedule (for cable
specifications and circuit details within boxes)
and General Arrangement drawings (for box
locations). Also see Drawing LVC-CBL-SLAV-
SC-008 - Stagelighting Data Wiring as these

panels also contain SL services.

Wiring, containment and back boxes are to
be designed and installed by the Specialist

Contractor.

All power cable sizes are to be specified by
the Specialist Contractor.

AV/3 containment shown here is to be
supplied, installed and terminated by the
Specialist Contractor.

Key to Symbols

C75 - 75 Ohm SDV Co-axial

D6F - CAT 6 FTP Ethernet Data
F42 - OM4 2 Core Multimode

Fibre Optic

AO01 - Analogue Audio Pair
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