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STAGELIGHTING SYSTEM - MAIN THEATRE FACILITIES PLANNING SCHEDULE
Ref Location Notes
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CABLE TYPE 6no. P10 N/A P10 P16 P13 P32 N/A P13 P10 See attached cable types key.

CONNECTOR TYPE SOC-FP P/CON - TOP P/CON - TOP 16A-FP 13A-FP  32A-FP-RCD 16A-FP 13A-RCD-FP twin P/CON - TOP See attached connector types key.

CONTAINMENT GROUP See attached containment groups key.

Basement - Level L-01

SLB-B01 Orchestra Pit 4 2 350 350 150 800 AFFL 9005 Surface

Ground Floor - Level L0

SLB-001 Downstage Right 1 6 2 1 1 350 350 150 800 AFFL 9005 Surface

SLB-002 Upstage Right 1 6 2 1 1 350 350 150 800 AFFL 9005 Surface

SLB-003 Upstage Centre 4 2 1 1 350 350 150 800 AFFL 9005 Surface

SLB-004 Upstage Left 1 6 2 1 1 350 350 150 800 AFFL 9005 Surface

SLB-005 Downstage Left 1 6 2 1 1 350 350 150 800 AFFL 9005 Surface

SLB-011 Downstage Right 1 350 350 150 400 AFFL 9005 Flush

SLB-012 Midstage Right 1 350 350 150 400 AFFL 9005 Flush

SLB-013 Midstage Right 1 350 350 150 400 AFFL 9005 Flush

SLB-014 Upstage Right 1 350 350 150 400 AFFL 9005 Flush

SLB-015 Rear Stage Right 1 350 350 150 400 AFFL 9005 Surface

SLB-016 Rear Stage Left 1 350 350 150 400 AFFL 9005 Surface

SLB-020 Downstage Right Vom 1 350 350 150 800 AFFL 9005 Surface

SLB-021 Downstage Left Vom 1 350 350 150 800 AFFL 9005 Surface

SLB-022 Lower Stalls Position 2 350 350 150 0 AFFL 9005 Recessed

First Floor - Level L01

SLB-101 SR Stage Perch L1 4 1 400 550 150 400 AFFL 9005 Surface

SLB-102 SL Stage Perch L1 4 1 400 550 150 400 AFFL 9005 Surface

SLB-103 SR Pros Perch L1 1 6 1 1 400 550 150 400 AFFL 9005 Surface

SLB-104 SL Pros Perch L1 1 6 1 1 400 550 150 400 AFFL 9005 Surface

SLB-105 Upper Stalls Position 2 4 1 400 550 150 0 AFFL 9005 Recessed

SLB-151 Control Room 1 2 400 550 150 400 AFFL 9005 Surface

SLB-152 Control Room 2a 2 400 550 150 400 AFFL 9005 Surface

SLB-153 Control Room 2b 2 1 400 550 150 400 AFFL 9005 Surface

SLB-154 Control Room 3a 2 400 550 150 400 AFFL 9005 Surface

SLB-155 Control Room 3b 2 400 550 150 400 AFFL 9005 Surface

SLB-156 Control Room 4 2 400 550 150 400 AFFL 9005 Surface

Box Coordination

Box coordination information is included for guidance only. 

Final sizing and colour of each box, along with the 

coordination of the position and mounting of each box, is the 

responsibility of the specialist SL/AV subcontractor.

Power

S/L 1
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STAGELIGHTING SYSTEM - MAIN THEATRE FACILITIES PLANNING SCHEDULE
Ref Location Notes
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CABLE TYPE 6no. P10 N/A P10 P16 P13 P32 N/A P13 P10 See attached cable types key.

CONNECTOR TYPE SOC-FP P/CON - TOP P/CON - TOP 16A-FP 13A-FP  32A-FP-RCD 16A-FP 13A-RCD-FP twin P/CON - TOP See attached connector types key.

CONTAINMENT GROUP See attached containment groups key.

Box Coordination

Box coordination information is included for guidance only. 

Final sizing and colour of each box, along with the 

coordination of the position and mounting of each box, is the 

responsibility of the specialist SL/AV subcontractor.

Power

S/L 1

Second Floor - Level L02

SLB-201 SR Stage Perch L2 4 1 350 350 150 400 AFFL 9005 Surface

SLB-202 SL Stage Perch L2 4 1 350 350 150 400 AFFL 9005 Surface

SLB-203 SR Pros Perch L2 1 6 1 350 350 150 400 AFFL 9005 Surface

SLB-204 SL Pros Perch L2 1 6 1 350 350 150 400 AFFL 9005 Surface

SLB-205 Aud Left Balcony 6 1 400 150 150 TBD TBD Recessed

SLB-206 Aud Right Balcony 6 1 400 150 150 TBD TBD Recessed

SLB-207 Aud Centre Balcony 4 1 400 150 150 TBD TBD Recessed

SLB-208 Aud Centre Balcony 4 1 1 400 150 150 TBD TBD Recessed

SLB-209 Aud Centre Balcony 4 1 400 150 150 TBD TBD Recessed

Third Floor - Level L03

SLB-302 Fly Floor SR 1 6 1 1 350 350 150 800 AFFL 9005 Surface

SLB-303 Fly Floor SR 1 6 1 1 400 400 150 800 AFFL 9005 Surface

SLB-304 Fly Floor SL 1 6 2 1 400 400 150 800 AFFL 9005 Surface

SLB-305 Fly Floor SL 1 6 1 1 400 400 150 800 AFFL 9005 Surface

SLB-306 Fly Floor SL 2 12 2 400 400 150 800 AFFL 9005 Surface

SLB-307 Fly Floor SL 2 12 1 1 400 400 150 800 AFFL 9005 Surface

SLB-308 Fly Floor SL 2 12 2 1 400 400 150 800 AFFL 9005 Surface

SLB-310 Bridge 0 2 1 350 350 150 TBD 9005 Surface

SLB-311 Bridge 0 1 1 400 400 150 TBD 9005 Surface

SLB-312 Bridge 0 2 1 400 400 150 TBD 9005 Surface
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STAGELIGHTING SYSTEM - MAIN THEATRE FACILITIES PLANNING SCHEDULE
Ref Location Notes
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CABLE TYPE 6no. P10 N/A P10 P16 P13 P32 N/A P13 P10 See attached cable types key.

CONNECTOR TYPE SOC-FP P/CON - TOP P/CON - TOP 16A-FP 13A-FP  32A-FP-RCD 16A-FP 13A-RCD-FP twin P/CON - TOP See attached connector types key.

CONTAINMENT GROUP See attached containment groups key.

Box Coordination

Box coordination information is included for guidance only. 

Final sizing and colour of each box, along with the 

coordination of the position and mounting of each box, is the 

responsibility of the specialist SL/AV subcontractor.

Power

S/L 1

Third Floor - Level L03 - Continued

SLB-313 Bridge 1 2 1 400 400 150 TBD 9005 Surface

SLB-314 Bridge 1 1 4 1 350 350 150 TBD 9005 Surface

SLB-315 Bridge 1 1 4 1 1 400 150 150 TBD 9005 Surface

SLB-316 Bridge 1 2 1 400 150 150 TBD 9005 Surface

SLB-317 Bridge 2 2 1 400 150 150 TBD 9005 Surface

SLB-318 Bridge 2 2 1 400 150 150 TBD 9005 Surface

SLB-319 Bridge 2 1 4 1 1 400 150 150 TBD 9005 Surface

SLB-320 Bridge 2 1 4 1 1 1 400 150 150 TBD 9005 Surface

SLB-321 Bridge 2 2 1 200 200 150 TBD 9005 Surface

SLB-322 Bridge 2 2 1 200 200 150 TBD 9005 Surface

SLB-335 Followspot Box 1 1 1 2 350 350 150 400 AFFL 9005 Surface

SLB-336 Followspot Box 1 1 1 2 350 350 150 400 AFFL 9005 Surface

SLB-337 Followspot Box 1 1 1 2 350 350 150 400 AFFL 9005 Surface

Fourth Floor - Level L04

SLB-430 Bridge 3 4 1 1 400 150 150 TBD 9005 Surface

Grid - Level L05

SLB-501 Grid USC 2 1 400 150 150 800 AFFL 9005 Surface

TOTALS

Totals 22 124 73 1 72 14 6 10 14

Total Dimmers/Relays

CABLE DESTINATIONS

Destination of all Stagelighting switchable relay cabling is the stagelighting dimmer/relay racks SLD-101 - SLD-109 in the stagelighting dimmer room - Level L01

Destination of all stagelighting power cabling is the stagelighting distribution boards. 13A outlets may be wired as ring mains.

205
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WORKLIGHT CONTROL SYSTEM - MAIN THEATRE CONTROL PANEL SCHEDULE
Ref Location Type Mounting Finish Notes
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2:         It may be possible for the cabling to the WLC panels to be daisy-chained from panel to panel. Specialist contractor to confirm. W
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CABLE TYPE Z05 Z09 See attached cable types key.

CONTAINMENT GROUP See attached containment groups key.

Basement - Level L-01

WLC-B01 Orchestra Pit SR 2-Button Surface 9005 1 Pit Whites Pit Blues N/A N/A 70 115 66
1200 

AFFL
9005 Surface

WLC-B02 Orchestra Pit SL 2-Button Surface 9005 1 Pit Whites Pit Blues N/A N/A 70 115 66
1200 

AFFL
9005 Surface

Ground Floor - Level L0

WLM-001 Downstage Right Master Surface 9005 1 N/A N/A N/A N/A 205 272 70
1200 

AFFL
9005 Surface

WLC-002 Upstage Right 2-Button Surface 9005 1
Stage 

Whites
Stage Blues N/A N/A 70 115 66

1200 

AFFL
9005 Surface

WLC-003 Downstage Left 8-Button Surface 9005 1 This is the existing panel 70 115 66
1200 

AFFL
9005 Surface

First Floor - Level L01

WLC-101 SR Slip L1 2-Button Surface 9005 1 Slip Whites Slip Blues N/A N/A 70 115 66
1200 

AFFL
9005 Surface

WLC-102 SL Slip L1 2-Button Surface 9005 1 Slip Whites Slip Blues N/A N/A 70 115 66
1200 

AFFL
9005 Surface

WLC-151 Control Room 1 2-Button Surface 9005 1 CR1 Whites CR1 Blues N/A N/A 70 115 66
1200 

AFFL
9005 Surface

WLC-152 Control Room 2a 2-Button Surface 9005 1 CR2 Whites CR2 Blues N/A N/A 70 115 66
1200 

AFFL
9005 Surface

WLC-153 Control Room 2b 2-Button Surface 9005 1 CR2 Whites CR2 Blues N/A N/A 70 115 66
1200 

AFFL
9005 Surface

WLC-154 Control Room 3a 2-Button Surface 9005 1 CR3 Whites CR3 Blues N/A N/A 70 115 66
1200 

AFFL
9005 Surface

WLC-155 Control Room 3b 2-Button Surface 9005 1 CR3 Whites CR3 Blues N/A N/A 70 115 66
1200 

AFFL
9005 Surface

WLC-156 Control Room 4 2-Button Surface 9005 1 CR4 Whites CR4 Blues N/A N/A 70 115 66
1200 

AFFL
9005 Surface

WLM-160 Control Room 3 Master Surface 9005 1 N/A N/A N/A N/A 205 272 70
1200 

AFFL
9005 Surface

Second Floor - Level L02

WLC-201 SR Slip L2 2-Button Surface 9005 1 Slip Whites Slip Blues N/A N/A 70 115 66
1200 

AFFL
9005 Surface

WLC-202 SL Slip L2 2-Button Surface 9005 1 Slip Whites Slip Blues N/A N/A 70 115 66
1200 

AFFL
9005 Surface

As Programmed

Box coordination information is included for guidance only. Final sizing and 

colour of each box, along with the coordination of the position and mounting 

of each box, is the responsibility of the specialist SL/AV subcontractor.

Worklight control

AV/3

Indicative Label Box Coordination
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WORKLIGHT CONTROL SYSTEM - MAIN THEATRE CONTROL PANEL SCHEDULE
Ref Location Type Mounting Finish Notes
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2:         It may be possible for the cabling to the WLC panels to be daisy-chained from panel to panel. Specialist contractor to confirm. W
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CABLE TYPE Z05 Z09 See attached cable types key.

CONTAINMENT GROUP See attached containment groups key.

Box coordination information is included for guidance only. Final sizing and 

colour of each box, along with the coordination of the position and mounting 

of each box, is the responsibility of the specialist SL/AV subcontractor.

Worklight control

AV/3

Indicative Label Box Coordination

Third Floor - Level L03

WLC-301 Fly Floor DSR 2-Button Surface 9005 1
Fly Floor 

Whites

Fly Floor 

Blues
N/A N/A 70 115 66

1200 

AFFL
9005 Surface

WLC-302 Fly Floor USR 2-Button Surface 9005 1
Fly Floor 

Whites

Fly Floor 

Blues
N/A N/A 70 115 66

1200 

AFFL
9005 Surface

WLC-303 Fly Floor USL 2-Button Surface 9005 1
Fly Floor 

Whites

Fly Floor 

Blues
N/A N/A 70 115 66

1200 

AFFL
9005 Surface

WLC-304 Fly Floor DSL 2-Button Surface 9005 1
Fly Floor 

Whites

Fly Floor 

Blues
N/A N/A 70 115 66

1200 

AFFL
9005 Surface

WLC-305 SR Slip L3 4-Button Surface 9005 1
Tech Bridges 

Whites

Tech Bridges 

Blues

F/S Access 

Blues
N/A 70 115 66

1200 

AFFL
9005 Surface

WLC-306 SL Slip L3 4-Button Surface 9005 1
Tech Bridges 

Whites

Tech Bridges 

Blues

F/S Access 

Blues
N/A 70 115 66

1200 

AFFL
9005 Surface

WLC-307 Followspot Box 4-Button Surface 9005 1
Followspot 

Blues

Followspot 

Whites

F/S Access 

Blues
N/A 70 115 66

1200 

AFFL
9005 Surface

Fourth Floor - Level L04

WLC-401 Stage Right L4 2-Button Surface 9005 1 L4 Whites L4 Blues N/A N/A 70 115 66
1200 

AFFL
9005 Surface

WLC-402 Stage Left L4 2-Button Surface 9005 1 L4 Whites L4 Blues N/A N/A 70 115 66
1200 

AFFL
9005 Surface

Grid - Level L05

WLC-501 Grid 2-Button Surface 9005 1 Grid Whites Grid Blues N/A N/A 70 115 66
1200 

AFFL
9005 Surface

WLC-502 Grid 2-Button Surface 9005 1 Grid Whites Grid Blues N/A N/A 70 115 66
1200 

AFFL
9005 Surface

TOTALS

2 25

CABLE DESTINATIONS

Destination of all worklight control cabling is via SLR-101 - Stagelighting Dimmer Room - Level L01

Project: 19191 - Venue Cymru, Llandudno

Title: Facilities Planning Schedule

Issue type: TENDER

November 2025

Page 5 of 15

© Charcoalblue International Ltd



AUDIOVISUAL AND STAGELIGHTING DATA, AV POWER - MAIN THEATRE FACILITIES PLANNING SCHEDULE
Ref Location LSP Notes
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CABLE TYPE D6F F42 A01 A01 C75 D6F D6F D6F D6F L44 D6U D6U D6F P32 P16 See attached cable types key.

CONNECTOR TYPE XLR-RJ45 OPT-DUO XLR3-FP
XLR3-MP 

//XLR3-FP
BNC-75FP XLR-RJ45 XLR-RJ45 XLR-RJ45 XLR-RJ45 NL4-FP XLR5-FP XLR5-MP XLRJ45-FP

13A-FP 

twin 

P/CON - 

TOP
See attached connector groups key

CONTAINMENT GROUP AV/2 See attached containment groups key.

Basement - Level L-01

SLAV-B01 Orchestra Pit 2 1 1 1 1 1 1 2 1 350 350 150 800 9005 Surface

Ground Floor - Level L0

SLAV-001 Downstage Right 2 1 4 2 4 2 1 1 1 6 2 1 2 4 1 SM desk position (2 x NL4 marked as Front Fills 1, 2) 350 350 150 800 9005 Surface

SLAV-001 Downstage Right (4) (4) (1) (1) Direct links to Control room SLAV-153 n/a n/a n/a n/a n/a n/a

SLAV-001 Downstage Right (4) (4) (1) (1) Direct links to Control room SLAV-154 n/a n/a n/a n/a n/a n/a

SLAV-001 Downstage Right (4) (4) (1) (1) Direct links to Control room SLAV-155 n/a n/a n/a n/a n/a n/a

SLAV-001 Downstage Right (2) (2) (2) Direct links to Followspot Room SLAV-335 n/a n/a n/a n/a n/a n/a

SLAV-001 Downstage Right (2) (2) (2) (1) (1) Direct links to Upper Stalls Position SLAV-105 n/a n/a n/a n/a n/a n/a

SLAV-001 Downstage Right (2) (2) (2) Direct links to SR Fly Floor SLAV-301 n/a n/a n/a n/a n/a n/a

SLAV-002 Upstage Right 2 1 2 2 1 1 2 2 2 4 350 350 150 800 9005 Surface

SLAV-003 Upstage Centre 2 1 2 1 1 2 2 2 2 200 200 150 800 9005 Flush

SLAV-004 Upstage Left 2 1 2 2 1 1 2 2 2 4 200 200 150 800 9005 Flush

SLAV-005 Downstage Left 2 1 4 2 4 2 1 1 1 6 2 1 2 4 1 SM desk position (2 x NL4 marked as Front Fills 3, 4) 200 200 150 800 9005 Flush

SLAV-005 Downstage Left (4) (4) (8) Direct links to Control room SLAV-153 n/a n/a n/a n/a n/a n/a

SLAV-005 Downstage Left (4) (4) (8) Direct links to Control room SLAV-154 n/a n/a n/a n/a n/a n/a

SLAV-005 Downstage Left (4) (4) (8) Direct links to Control room SLAV-155 n/a n/a n/a n/a n/a n/a

SLAV-005 Downstage Left (2) (2) (2) (2) (3) Direct links to Followspot Room SLAV-335 n/a n/a n/a n/a n/a n/a

SLAV-005 Downstage Left (2) (2) (2) (2) Direct links to Upper Stalls Position SLAV-105 n/a n/a n/a n/a n/a n/a

SLAV-005 Downstage Left (2) (2) (2) Direct links to SL Fly Floor SLAV-308 n/a n/a n/a n/a n/a n/a

SLAV-020 Downstage Right Vom 2 1 2 1 1 1 350 350 150 800 9005 Surface

SLAV-021 Downstage Left Vom 2 1 2 1 1 1 350 350 150 800 9005 Surface

SLAV-022 Lower Stalls Position 2 1 4 2 4 3 1 1 2 2 2 200 200 150 0 9005 Recessed

LS-001 Front Fill SR 1 Wired directly to front fill loudspeaker in front edge of stage 75 75 30 n/a n/a Recessed

LS-002 Front Fill SRC 1 Wired directly to front fill loudspeaker in front edge of stage 75 75 30 n/a n/a Recessed

LS-003 Front Fill SLC 1 Wired directly to front fill loudspeaker in front edge of stage 75 75 30 n/a n/a Recessed

LS-004 Front Fill SL 1 Wired directly to front fill loudspeaker in front edge of stage 75 75 30 n/a n/a Recessed

75

AV Data/Video SL Data Box Coordination

Box coordination information is included for guidance only. Final 

sizing and colour of each box, along with the coordination of the 

position and mounting of each box, is the responsibility of the 

specialist SL/AV subcontractor.AV/3

Comms

AV/3

AV Power

AV/1
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AUDIOVISUAL AND STAGELIGHTING DATA, AV POWER - MAIN THEATRE FACILITIES PLANNING SCHEDULE
Ref Location LSP Notes
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CABLE TYPE D6F F42 A01 A01 C75 D6F D6F D6F D6F L44 D6U D6U D6F P32 P16 See attached cable types key.

CONNECTOR TYPE XLR-RJ45 OPT-DUO XLR3-FP
XLR3-MP 

//XLR3-FP
BNC-75FP XLR-RJ45 XLR-RJ45 XLR-RJ45 XLR-RJ45 NL4-FP XLR5-FP XLR5-MP XLRJ45-FP

13A-FP 

twin 

P/CON - 

TOP
See attached connector groups key

CONTAINMENT GROUP AV/2 See attached containment groups key.

AV Data/Video SL Data Box Coordination

Box coordination information is included for guidance only. Final 

sizing and colour of each box, along with the coordination of the 

position and mounting of each box, is the responsibility of the 

specialist SL/AV subcontractor.AV/3

Comms

AV/3

AV Power

AV/1

First Floor - Level L01

SLAV-101 SR Stage Perch 1 1 1 1 1 1 350 350 150 1000 9005 Surface

SLAV-102 SL Stage Perch 1 1 1 1 1 1 350 350 150 1000 9005 Surface

SLAV-103 SR Pros Perch 1 1 1 6 1 1 1 Main PA hang 350 350 150 800 9005 Surface

SLAV-104 SL Pros Perch 1 1 1 6 1 1 1 Main PA hang 350 350 150 800 9005 Surface

SLAV-105 Upper Stalls Position 2 1 4 4 2 1 1 1 2 2 2 1 SM desk position 350 350 150 0 9005 Recessed

SLAV-105 Upper Stalls Position (2) (2) (2) (1) (1) Direct links to SLAV-001 n/a n/a n/a n/a n/a n/a

SLAV-105 Upper Stalls Position (2) (2) (2) (2) Direct links to SLAV-005 n/a n/a n/a n/a n/a n/a

SLAV-151 Control Room 1 2 2 1 1 1 1 1 1 1 350 350 150 400 9005 Surface

SLAV-152 Control Room 2a 2 4 4 4 2 1 1 1 2 1 2 1 SM desk position 350 350 150 400 9005 Surface

SLAV-153 Control Room 2b 2 4 4 2 2 2 1 2 1 2 350 350 150 400 9005 Surface

SLAV-153 Control Room 2b (4) (4) (1) (1) Direct links to SLAV-001 n/a n/a n/a n/a n/a n/a

SLAV-153 Control Room 2b (4) (4) (8) (1) (1) Direct links to SLAV-005 n/a n/a n/a n/a n/a n/a

SLAV-154 Control Room 3a 2 2 4 4 2 1 2 1 2 1 4 1 SM desk position 350 350 150 400 9005 Surface

SLAV-154 Control Room 3a (4) (4) (1) (1) Direct links to SLAV-001 n/a n/a n/a n/a n/a n/a

SLAV-154 Control Room 3a (4) (4) (8) (1) (1) Direct links to SLAV-005 n/a n/a n/a n/a n/a n/a

SLAV-155 Control Room 3b 2 2 4 4 2 1 2 1 2 1 4 1 SM desk position 350 350 150 400 9005 Surface

SLAV-155 Control Room 3b (4) (4) (1) (1) Direct links to SLAV-001 n/a n/a n/a n/a n/a n/a

SLAV-155 Control Room 3b (4) (4) (8) (1) (1) Direct links to SLAV-005 n/a n/a n/a n/a n/a n/a

SLAV-156 Control Room 4 2 4 4 1 1 1 1 1 1 1 350 350 150 400 9005 Surface

SLAV-919 Orme Suite 2 2 2 2 Existing panel - requires these additional facilities n/a n/a n/a n/a n/a n/a
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AUDIOVISUAL AND STAGELIGHTING DATA, AV POWER - MAIN THEATRE FACILITIES PLANNING SCHEDULE
Ref Location LSP Notes
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CABLE TYPE D6F F42 A01 A01 C75 D6F D6F D6F D6F L44 D6U D6U D6F P32 P16 See attached cable types key.

CONNECTOR TYPE XLR-RJ45 OPT-DUO XLR3-FP
XLR3-MP 

//XLR3-FP
BNC-75FP XLR-RJ45 XLR-RJ45 XLR-RJ45 XLR-RJ45 NL4-FP XLR5-FP XLR5-MP XLRJ45-FP

13A-FP 

twin 

P/CON - 

TOP
See attached connector groups key

CONTAINMENT GROUP AV/2 See attached containment groups key.

AV Data/Video SL Data Box Coordination

Box coordination information is included for guidance only. Final 

sizing and colour of each box, along with the coordination of the 

position and mounting of each box, is the responsibility of the 

specialist SL/AV subcontractor.AV/3

Comms

AV/3

AV Power

AV/1

First Floor - Level L01 - Loudspeakers

LS-101 House Right 1 1 75 75 45 2000 9005 Surface

LS-102 House Right 2 1 75 75 45 2000 9005 Surface

LS-103 House Right 3 1 75 75 45 2000 9005 Surface

LS-104 House Right 4 1 75 75 45 2000 9005 Surface

LS-105 House Rear 1 1 75 75 45 2000 9005 Surface

LS-106 House Rear 2 1 75 75 45 2000 9005 Surface

LS-107 House Rear 3 1 75 75 45 2000 9005 Surface

LS-108 House Rear 4 1 75 75 45 2000 9005 Surface

LS-109 House Left 4 1 75 75 45 2000 9005 Surface

LS-110 House Left 3 1 75 75 45 2000 9005 Surface

LS-111 House Left 2 1 75 75 45 2000 9005 Surface

LS-112 House Left 1 1 75 75 45 2000 9005 Surface

Second Floor - Level L02

SLAV-202 SL Stage Perch L2 1 1 1 1 1 1 350 350 150 1000 9005 Surface

SLAV-203 SR Pros Perch L2 1 1 1 1 1 1 1 350 350 150 800 9005 Surface

SLAV-204 SL Pros Perch L2 1 1 1 1 1 1 1 350 350 150 800 9005 Surface

SLAV-205 Aud Left Balcony 1 1 1 1 1 1 1 350 350 150 TBD TBD Recessed

SLAV-206 Aud Right Balcony 1 1 1 1 1 1 1 350 350 150 TBD TBD Recessed

SLAV-207 Aud Centre Balcony 1 1 1 2 1 1 1 1 350 350 150 TBD TBD Recessed

SLAV-208 Aud Centre Balcony 1 1 1 2 1 1 1 1 350 350 150 TBD TBD Recessed

SLAV-209 Aud Centre Balcony 1 1 1 2 1 1 1 1 350 350 150 TBD TBD Recessed

Second Floor - Level L02 - Loudspeakers

LS-201 House Right 1 1 75 75 45 2000 9005 Surface

LS-202 House Right 2 1 75 75 45 2000 9005 Surface

LS-203 House Right 3 1 75 75 45 2000 9005 Surface

LS-204 House Left 3 1 75 75 45 2000 9005 Surface

LS-205 House Left 2 1 75 75 45 2000 9005 Surface

LS-206 House Left 1 1 75 75 45 2000 9005 Surface
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AUDIOVISUAL AND STAGELIGHTING DATA, AV POWER - MAIN THEATRE FACILITIES PLANNING SCHEDULE
Ref Location LSP Notes

A
V

 D
a

ta

F
ib

re
-o

p
ti
c

A
n

a
lo

g
u

e
 /
 A

E
S

 6
7

 

a
u

d
io

A
n

a
lo

g
u

e
 /
 A

E
S

 6
7

 

a
u

d
io

1
2

G
 S

D
I 
V

id
e

o
 

ti
e

lin
e

s

W
ir
e

d
 I

n
te

rc
o

m

S
M

 C
o

n
tr

o
l

P
a

g
in

g
 M

ic
ro

p
h

o
n

e
 

p
lu

g
-i
n

 p
o

in
t

C
u

e
lig

h
t

L
o

u
d

s
p

e
a

k
e

r 
p

o
in

t 

ti
e

lin
e

s
  

  
  

(4
-c

o
re

)

D
M

X
 o

u
t

D
M

X
 i
n

E
th

e
rn

e
t

A
u

d
io

v
is

u
a

l 
p

o
w

e
r 

  
  

  
  

  
  

T
w

in
 1

3
A

A
u

d
io

v
is

u
a

l 
P

o
w

e
r 

  
  

  
  

  
  

T
ru

e
1

 T
O

P

W
id

th

H
e

ig
h

t

D
e

p
th

M
o

u
tn

in
g

 h
e

ig
h

t

C
o

lo
u

r

S
u

rf
a

c
e

 /
 R

e
c
e

s
s
e

d
 

/ 
F

lu
s
h

 /
 I
n

te
g

ra
te

d
 

w
it
h

 s
tr

u
c
tu

re

CABLE TYPE D6F F42 A01 A01 C75 D6F D6F D6F D6F L44 D6U D6U D6F P32 P16 See attached cable types key.

CONNECTOR TYPE XLR-RJ45 OPT-DUO XLR3-FP
XLR3-MP 

//XLR3-FP
BNC-75FP XLR-RJ45 XLR-RJ45 XLR-RJ45 XLR-RJ45 NL4-FP XLR5-FP XLR5-MP XLRJ45-FP

13A-FP 

twin 

P/CON - 

TOP
See attached connector groups key

CONTAINMENT GROUP AV/2 See attached containment groups key.

AV Data/Video SL Data Box Coordination

Box coordination information is included for guidance only. Final 

sizing and colour of each box, along with the coordination of the 

position and mounting of each box, is the responsibility of the 

specialist SL/AV subcontractor.AV/3

Comms

AV/3

AV Power

AV/1

Third Floor - Level L03

SLAV-301 Fly Floor SR 2 1 1 Connection for fly floor rope light cuelight 200 200 150 800 9005 Surface

SLAV-301 Fly Floor SR (2) (2) Direct Link to SLAV-001 n/a n/a n/a n/a n/a n/a

SLAV-302 Fly Floor SR 1 1 1 1 1 2 1 150 300 150 800 9005 Surface

SLAV-303 Fly Floor SR 1 1 1 1 2 1 350 350 150 800 9005 Surface

SLAV-305 Fly Floor SL 1 1 1 1 1 2 1 350 350 150 800 9005 Surface

SLAV-306 Fly Floor SL 2 1 1 2 2 150 300 150 800 9005 Surface

SLAV-307 Fly Floor SL 1 1 1 1 2 200 200 150 800 9005 Surface

SLAV-308 Fly Floor SL 2 1 1 2 2 200 200 150 800 9005 Surface

SLAV-308 Fly Floor SL (2) (2) (2) Direct Link to SLAV-005 n/a n/a n/a n/a n/a n/a

SLAV-309 Fly Floor SL 1 1 1 1 1 2 1 200 200 150 800 9005 Surface

SLAV-310 Bridge 0 5 200 200 150 800 9005 Surface

SLAV-311 Bridge 0 5 200 200 150 800 9005 Surface

SLAV-312 Bridge 1 1 1 1 1 1 200 200 150 TBD 9005 Surface

SLAV-313 Bridge 1 1 1 1 1 1 1 200 200 150 TBD 9005 Surface

SLAV-314 Bridge 1 1 1 1 1 1 200 200 150 TBD 9005 Surface

SLAV-315 Bridge 1 1 1 1 1 1 200 200 150 TBD 9005 Surface

SLAV-316 Bridge 1 rear 1 75 75 45 Rail 9005 Surface

SLAV-317 Bridge 1 rear 1 75 75 45 Rail 9005 Surface

SLAV-318 Bridge 2 1 1 1 1 1 1 200 200 150 TBD 9005 Surface

SLAV-319 Bridge 2 1 1 1 200 200 150 TBD 9005 Surface

SLAV-320 Bridge 2 1 1 1 1 200 200 150 TBD 9005 Surface

SLAV-321 Bridge 2 75 75 45 Rail 9005 Surface

SLAV-322 Bridge 2 75 75 45 Rail 9005 Surface

SLAV-323 Bridge 2 rear 1 75 75 45 Rail 9005 Surface

SLAV-324 Bridge 2 rear 1 75 75 45 Rail 9005 Surface

SLAV-325 Bridge 2 rear 1 75 75 45 Rail 9005 Surface

SLAV-335 Followspot Box 1 1 2 1 2 1 1 2 3 2 200 200 150 400 9005 Surface

SLAV-335 Followspot Box (2) (2) (2) Direct Links to SLAV-001 n/a n/a n/a n/a n/a n/a

SLAV-335 Followspot Box (2) (2) (2) (2) (3) Direct Links to SLAV-005 n/a n/a n/a n/a n/a n/a

Project: 19191 - Venue Cymru, Llandudno

Title: Facilities Planning Schedule

Issue type: TENDER

November 2025

Page 9 of 15

© Charcoalblue International Ltd



AUDIOVISUAL AND STAGELIGHTING DATA, AV POWER - MAIN THEATRE FACILITIES PLANNING SCHEDULE
Ref Location LSP Notes
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CABLE TYPE D6F F42 A01 A01 C75 D6F D6F D6F D6F L44 D6U D6U D6F P32 P16 See attached cable types key.

CONNECTOR TYPE XLR-RJ45 OPT-DUO XLR3-FP
XLR3-MP 

//XLR3-FP
BNC-75FP XLR-RJ45 XLR-RJ45 XLR-RJ45 XLR-RJ45 NL4-FP XLR5-FP XLR5-MP XLRJ45-FP

13A-FP 

twin 

P/CON - 

TOP
See attached connector groups key

CONTAINMENT GROUP AV/2 See attached containment groups key.

AV Data/Video SL Data Box Coordination

Box coordination information is included for guidance only. Final 

sizing and colour of each box, along with the coordination of the 

position and mounting of each box, is the responsibility of the 

specialist SL/AV subcontractor.AV/3

Comms

AV/3

AV Power

AV/1

Third Floor - Level L03 - Loudspeakers

LS-301 House Left 4 1 75 75 45 2000 9005 Surface

LS-302 Rear Circle 1 1 75 75 45 2000 9005 Surface

LS-303 Rear Circle 2 1 75 75 45 2000 9005 Surface

LS-304 Rear Circle 3 1 75 75 45 2000 9005 Surface

LS-305 Rear Circle 4 1 75 75 45 2000 9005 Surface

LS-306 Rear Circle 5 1 75 75 45 2000 9005 Surface

LS-307 House Right 4 1 75 75 45 2000 9005 Surface

Fourth Floor - Level L04

SLAV-430 Bridge 3 1 1 1 1 1 2 1 1 200 200 150 TBD 9005 Surface

Grid - Level L05

SLAV-501 Grid DSR 1 1 1 1 1 1 1 200 200 150 800 9005 Surface

Total quantities 65 43 15 39 72 33 6 14 19 97 45 16 62 61 7

CABLE DESTINATIONS

Destinations of all cables is the Equipment rack room on level 1

AV POWER - IMPORTANT NOTE

All AV Power outlets are designed to be separated from the data services, not on a single panel. Therefore standard metal-clad wall mounted 13A sockets can be used.
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PAGING - MAIN THEATRE FACILITIES PLANNING SCHEDULE

Ref Location Group Notes
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CABLE TYPE D6F Z02 See attached cable types key.

CONTAINMENT GROUP SLAV/3 AV/2 See attached containment groups key.

Basement - Level L-01

PAG B01 Dressing Room 8 1 1R 1 1 A1 A2 BOH D-room Local control

PAG B02 Crew Room 2 1R 1 1 A3 A2 BOH Tech Local control

PAG B03 Dressing Room 10 1 1R 1 1 A1 A2 BOH D-room Local control

PAG B04 Circulation 4 1 A1 A2 BOH D-room Fixed volume (via touch screen)

PAG B05 Dressing Room 9 1 1R 1 1 A1 A2 BOH D-room Local control

Ground Floor - Level L0

PAG 001 Stage Door 1 1 3 1 A3 A4 BOH Tech Local control

PAG 002 Office 1 1 2 1 A3 A4 BOH Tech Local control

PAG 003 Office 1 1 2 1 A3 A4 BOH Tech Local control

PAG 004 Office 1 1 2 1 A3 A4 BOH Tech Local control

PAG 005 Circulation 7 1 A5 A4 BOH D-room Fixed volume (via touch screen)

PAG 006 Dressing Room 2 1 1R 1 1 A5 A4 BOH D-room Local control

PAG 007 Dressing Room 1  1 1R 1 1 A5 A4 BOH D-room Local control

PAG 008 Technical Store 1 1R 1 1 A5 A4 BOH D-room Local control

PAG 901 Box Office 3 3 socket connection panel only

PAG 902 Bar 3 3 socket connection panel only

PAG 903 Arena Box Office 3 3 socket connection panel only

Equipment Amplifier ChannelsWiring Types & Quantities
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PAGING - MAIN THEATRE FACILITIES PLANNING SCHEDULE

Ref Location Group Notes
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CABLE TYPE D6F Z02 See attached cable types key.

CONTAINMENT GROUP SLAV/3 AV/2 See attached containment groups key.

Equipment Amplifier ChannelsWiring Types & Quantities

First Floor - Level L01

PAG 101 Dressing Room 3 1 1R 1 1 A6 A7 BOH Droom Local control

PAG 102 Circulation 6 1 1 A6 A7 BOH Droom Fixed volume (via touch screen)

PAG 103 Dressing Room 4 1 1R 1 1 A6 A7 BOH Droom Local control

PAG 104 Dressing Room 5 1 1R 1 1 A6 A7 BOH Droom Local control

PAG 105 Dimmer / Rack Room 1 1 1 A8 A7 BOH Tech Local control

PAG 106 Control Room 1 1 1 1 B1 A7 BOH Tech Local control

PAG 107 Control Room 2a 1 1 1 B2 A7 BOH Tech Local control

PAG 108 Control Room 2b 1 1 1 B2 A7 BOH Tech Local control

PAG 109 Control Room 3a 1 1 1 B3 A7 BOH Tech Local control

PAG 110 Control Room 3b 1 1 1 B3 A7 BOH Tech Local control

PAG 111 Control Room 4 1 1 1 B4 A7 BOH Tech Local control

PAG 120 Stage  4 B5 n/a BOH Tech Fixed volume (via touch screen)
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PAGING - MAIN THEATRE FACILITIES PLANNING SCHEDULE

Ref Location Group Notes
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CABLE TYPE D6F Z02 See attached cable types key.

CONTAINMENT GROUP SLAV/3 AV/2 See attached containment groups key.

Equipment Amplifier ChannelsWiring Types & Quantities

Second Floor - Level L02

PAG 201 Kitchen 1 1R 1 1 B6 A8 BOH Droom Local control

PAG 202 Laundry 1 1R 1 B6 A8 BOH Droom Local control

PAG 203 Wardrobe 1 1R 1 B6 A8 BOH Droom Local control

PAG 204 Circulation 6 1 1 B6 A8 BOH Droom Fixed volume (via touch screen)

PAG 205 Dressing Room 7 1 1R 1 1 B6 A8 BOH Droom Local control

PAG 206 Dressing Room 6 1 1R 1 B6 A8 BOH Droom

PAG 921 Office 1 C1 C2 FOH Office 1 socket connection panel only

PAG 922 Office 1 C1 C2 FOH Office 1 socket connection panel only

PAG 923 Office 1 C1 C2 FOH Office 1 socket connection panel only

Third Floor - Level L03

PAG 301 Followspot Room 2 1R (x2) 1 C3 C5 BOH Tech Local control

PAG 302 Gantries 2 1 C4 n/a BOH Tech Fixed volume (via touch screen)

TOTALS

Total quantities at AVR 44 8 6 2 34 29

CABLE DESTINATIONS

All paging cabling will terminate in the AV equipment racks in the AV Rack room on level 1 (currently the dimmer room)

4 paging zones are: Front of House, Backstage, Technical and TBC by client

Volume control type 1R - speaker has both show relay and paging, separate volume controls for both paging and show relay, but paging volume is a recessed control that requires a tool to adjust. Used mainly in dressing rooms

Volume control type 1 - speaker has both show relay and paging - with separate volume controls for both. A switch can turn paging off completely. Used mainly in technical areas and offices

Amplifier channels are a guide only
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AUDIOVISUAL DATA INTER-RACK LINKS FACILITIES PLANNING SCHEDULE
Ref Location Ref Location Notes
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CABLE TYPE CABLE TYPE D6F F42 Z11 See attached cable types key.

CONNECTOR TYPE CONNECTOR TYPE XLR-RJ45 OPT-DUO N/A See attached connector groups key

CONTAINMENT GROUP CONTAINMENT GROUP See attached containment groups key.

Source Destination

AVR 101 SLR 101 8 8

AVR 101 Digipage Control rack (Arena) Room F087 4 8

AVR 101 PAVA amplifier Rack Level 1 Room F015 4 4

SLR 101 Fire Alarm System 1 Link from fire alarm to Paradigm system to trigger notices on the paradigm when an alarm is triggered

AVR 101 Fire Alarm System 1 Link from fire alarm to Paging system to mute paging and FOH music when an alarm is triggered

CABLE DESTINATIONS

Data, Video & Comms

SLAV/3

Cable destinations as noted in source and destination columns for each line.
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AUDIOVISUAL AND STAGELIGHTING DATA, and AV POWER - MAIN THEATRE SCHEDULE OF CONTAINMENT & CABLE TYPES
OM Cable Description Size - Diameter Size - CSA Manufacturer Model

STAGELIGHTING SYSTEM  CONTAINMENT GROUPS

SL/1 Stagelighting power cabling (230v / 400v)

SLAV/3 Stagelighting data cabling

AUDIOVISUAL SYSTEM CONTAINMENT GROUPS

AV/1 Audiovisual systems power cabling (230v)

AV/2 Loudspeaker tieline cabling

SLAV/3 Comms, data and video tielines cabling

CABLE TYPES

D6F Category 6 FTP ethernet data cable 7 38.5 Belcom 7297 Series

D6U Category 6 UTP ethernet data cable 5.5 23.8 Belcom

A01 Twisted pair in overall screen Starquad Type 4.7 17.3 Belcom Eventseries 220-4601-01

C75 75-ohm SDV 12G SDI coaxial cable 4 12.6 Belcom HD1000

F42 OM4 2 core multimode fibre-optic cable 5 19.6 Belcom SureLIGHT

P10 230V SPN mains power cable suitable for 10A radial circuits Cable to be sized and specified by Specialist Contractor

P13 230V SPN mains power cable suitable for 13A ring main circuits Cable to be sized and specified by Specialist Contractor

P16 230V SPN mains power cable suitable for 16A radial circuits Cable to be sized and specified by Specialist Contractor

P25 230V SPN mains power cable suitable for 25A radial circuits Cable to be sized and specified by Specialist Contractor

P32 230V SPN mains power cable suitable for 32A radial circuits Cable to be sized and specified by Specialist Contractor

Z05 Cable for work light master control panels TBC by specialist contractor

Z09 Cable for work light local control panels TBC by specialist contractor

Z11 Cable for GPIO Connections to fire alarm TBC by specialist contractor

Type C75 cable must be capable of transmitting up to 12G signals on all connections.

Where multiple connections appear at a single panel, the use of multicore cabling is acceptable to reduce costs and containment sizing 
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