



- Demolition Notes:**
All existing internal finishes are to be fully removed carefully:
- Ceiling:**
- Suspended ceiling tiles
 - Ceiling grid & hangers
 - Lighting
- Floor:**
- Remove existing floor covering
 - Remove residual adhesive
 - Clean down in readiness to receive new floor finish
- Walls:**
- Remove existing tiles
 - Clean down in readiness to receive new wall finish
- Remove existing:**
- Doors
 - Sanitaryware
 - Pipework
 - Electrical wiring
 - Mechanical ventilation
 - Fixtures and fittings
 - Above ground drainage and pipework

Note: MEP consultant to determine extent of removal of MEP equipment.

Ground Floor - Female WC 2
1 : 50

Note: Room change from Female WC 2 to Family Change 1

A3
original sheet size

North Point:

Scale Bar:
1 : 50

Revision Schedule				
Rev. No.	Date	Issuer	Checker	Revision Description
P01	28.11.25	KW	ZW	Issue to QS

Client

Project
Sports Wales Changing Rooms

Drawing Title
Demolition Plan Female WC 2

Status
TENDER ISSUE

Drawn By | Checked By | Date | Scale
KW | ZW | 21/08/2025 | 1 : 50

Job Number | Drawing Code | Drawing Number | Status | Rev.
105577 | HLN-XX-00-DR-A- | 110014 | S4 | P01

© 2025 HLN Limited. All Rights Reserved.
Check printed scale, responsibility is not accepted for errors scaling from this drawing, reproduction of digital media or measuring from this document. All construction information should be taken from figured dimensions only. Report doubts/ discrepancies to project Architect.

HLN Limited 21/22 Neptune Court,
Vanguard Way, Cardiff. CF24 5PJ
t: 0845 375 3298
e: info@hlngroup.co.uk w: www.hlngroup.co.uk

Chartered Practice

IN PEOPLE

CARDIFF ☒
MIDLANDS ☐
LONDON ☐

ARCHITECTURE & ENGINEERING