



- Demolition Notes:**
All existing internal finishes are to be fully removed carefully:
- Ceiling:**
- Suspended ceiling tiles
 - Ceiling grid & hangers
 - Lighting
- Floor:**
- Remove existing floor covering
 - Remove residual adhesive
 - Clean down in readiness to receive new floor finish
- Walls:**
- Remove existing tiles
 - Clean down in readiness to receive new wall finish
- Remove existing:**
- Doors
 - Sanitaryware
 - Pipework
 - Electrical wiring
 - Mechanical ventilation
 - Fixtures and fittings
 - Above ground drainage and pipework

Note: MEP consultant to determine extent of removal of MEP equipment.

Demolition Plan - Changing Room 6
1 : 50

A3
original sheet size

North Point:

Scale Bar:

1 : 50

0125m

Revision Schedule				
Rev. No.	Date	Issuer	Checker	Revision Description
P01	28.11.25	KW	ZW	Issue to QS

Client

Project

Sports Wales Changing Rooms

Drawing Title

Demolition Plan Changing Room 6

Status

TENDER ISSUE

Drawn By

KW

Checked By

ZW

Date

21/08/2025

Scale

1 : 50

Job Number

105577

Drawing Code

HLN-XX-00-DR-A-

Drawing Number

110015

Status

S4

Rev.

P01

© 2025 HLN Limited. All Rights Reserved.
Check printed scale, responsibility is not accepted for errors scaling from this drawing, reproduction of digital media or measuring from this document. All construction information should be taken from figured dimensions only. Report doubts/ discrepancies to project Architect.

HLN Limited

21/22 Neptune Court,
Vanguard Way, Cardiff. CF24 5PJ

t: 0845 375 3298

e: info@hlngroup.co.uk w: www.hlngroup.co.uk

RIBA

Chartered Practice

CARDIFF

☒

MIDLANDS

☐

LONDON

☐

HLN

ARCHITECTURE

ENGINEERING