









- | Key to symbols | |
|---|--|
|  | Extent of working area anticipated to undertake the works. |
|  | Existing footway to be broken/taken up and reused where appropriate. |
|  | Coping to be carefully removed and disposed of off site. |
|  | UNO structure to be demolished and disposed of off site. |
|  | End RC columns next to entrance removed to ensure facade is continuous between new & ex. sections. RC disposed of off site. |
|  | Top 1.2m depth of phase 2 rock revetment crest to be removed, graded and reincorporated into the works as per specification. |
|  | Unless noted otherwise existing guardrail to be typically removed and disposed of off site. However recently installed / undamaged key clamp along coping shall be carefully removed from the seawall for client re-use. Taken to CCBC storage yard as directed by client. Contractor to ensure safe edge protection during works. |
|  | MH / IC
Manhole / Inspection chamber (see note 13). |

C01	22/01/2026	G.W.M.	Tender issue.	R.W.	S.S.
P01	22/01/2026	G.W.M.	Tender Issue for Client Acceptance	R.W.	S.S.
Rev	Date	Drawn	Description	Ch'k'd	App'd
Status Stamp					

Client


CYNGOR BWRDEISTREF SIROL
COUNTY BOROUGH COUNCIL

Designed	G. Mitchell		Eng check	R. Williams	
Drawn	G. Mitchell		Coordination	G. Mitchell	
Dwg check	R. Williams		Approved	S. Smith	
MMD Project Number 415437		Scale at A1 1:250			Security STD
Suitability Description					Suit. Code
Tender Issue					A4
Drawing Number 415437-MMD-00-XX-DR-D-0231					Revision C01