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LIST OF DOCUMENTS WITH INVITATION TO TENDER

The following is a list of documents included with this invitation:

VOLUME 1: INSTRUCTIONS FOR TENDERING & GUIDANCE NOTES

(a) Instructions for Tendering
(b) Guidance to Tenderers
(c) Quality / Financial Tender Assessment

VOLUME 2: TENDER INFORMATION

(a) Form of Tender

(b) Contract Data Part One (Data provided by the Employer)
Annex A Schedule of Amendments to the Contractual Agreements
Annex B Special Requirements
Annex C Pre-Construction Information

(c) Contract Data Part Two (Data provided by the Contractor)
Annex D lllustrative Activity Schedule

(d) Miscellaneous Information
Annex E Non-Collusion Certificate
Annex F Form of Agreement
Annex G Tax Certificate Information
Annex H Notification of Intention to use Sub-Contractors
Annex | Parent Company Guarantee
Annex J Collateral Warranties
Annex K Risk Register

VOLUME 3: WORKS INFORMATION

(a) Works Information, including:
(i) General Requirements

(ii) Specification

(iii) Drawings
(iv) Outline Site Waste Management Plan (OSWMP)
(v) Project Environmental Management Plan (PEMP)

VOLUME 4: SITE INFORMATION
(a) Site Information, including:
(i) Statutory Undertakers Searches
(i) Prom Topographical Survey (2008) — Survey Ops

(iii) Ground Investigation Information (2010)
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iv) Ground Investigation Information (2019)

V) Ground Investigation Desk Study (2020)

Vi) Ground Investigation Factual Report (2021)

vii) Ground Investigation Interpretative Report (2021)
viii)  Ground Penetrating Radar Survey (2020)

iX) Drainage Surveys (2020)
X) PAS Survey (2020)
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(xi) Promenade Geophsical survey (2010)
(
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(
(
(
(
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ii) Beach Surveys 2015

Xiii) Beach Surveys 2021-2024

xiv)  Seawall Inspections (2010)

XV) Topographical beach surveys (2019)
xvi)  Historic Drawings

xvii)  Previous Phase 1&2 Drawings

xviii)  Previous Phase 1&2 Topographical Survey
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1 Introduction

The following information has been contained as Site Information accompanying the tender
documents:

(i) Statutory Undertakers Searches
i. British Telecoms.
ii. Dwr Cymru/ Welsh Water.
ii. Wales & West (Gas).
iv. Scottish Power (Electricity).
V. Linesearch Results.
vi. CCBC Streetlighting
(ii) Prom Topographical Survey (2008) — Survey Ops
(iii) Ground Investigation Information (2010)
i. 2010 Phase 1a Desk Study Report
ii. 2010 Phase 1a Ground Investigation Interpretive Report
(iv) Ground Investigation Information (2019)
(v) Ground Investigation Desk Study (2020)
(vi) Ground Investigation Factual Report (2021)
(vii)  Ground Investigation Interpretative Report (2021)
(viii)  Ground Penetrating Radar Survey (2020)
(ix) Drainage Surveys (2020)
(x) PAS Survey (2020)
(xi) Promenade Geophsical survey (2010)

(xii)  Beach Surveys 2015

xiii)  Beach Surveys 2021-2024

xiv)  Seawall Inspections (2010)
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v)  Topographical beach surveys (2019)

(

(

(

(xvi)  Historic Drawings

(xvii) Previous Phase 1&2 Drawings
(

xviii) Previous Phase 1&2 Topographical Survey
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