
 

1 

DRAFT - Contract Cover Letter 
 
 

Contract Information 

Contract Reference & Title Contract Reference & Title 

Contract Start Date Contract Start Date 

Completion Date Completion Date 

Contract Period (including 
extensions) 

Contract Period 

Total Contract Value incl VAT 

Annual Spend incl VAT 

 
Parties are to review the General Conditions of Contract and attached Annex/’s. A duly 

authorised representatives is to sign into agreement the Terms and Conditions of this 

Contract in the allocated boxes below.  

Contract Signature 

 Choose an item. 

Role Name Signature Date 

    

Comments:  

Company Name & Address 

Role Name Signature Date 

    

Comments:  
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General Conditions of Contract 
 

Contact Title inc Number 

 

THIS AGREEMENT is made on  
 

16 March 2026 

BETWEEN  

1. HA of (the "Employer"); and  
2. Company of (the "Contractor"),  

Collectively referred to as the "Parties". RECITALS  

The Employer wishes to be provided with the works (defined below) by the Contractor and the 

Contractor agrees to provide the works to the Employer on the terms and conditions of this 

Agreement.  

The following documents (the contract documents) are incorporated in and form part of this 

contract: 

1. XXX 
2. XXX 
3. XXX 
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1. Definitions 

“Agreement” – Shall mean the agreement between the Employer and the Contractor for the 

construction of the works. 

“CDM Regulations” – Shall mean the Construction (Design and Management) Regulations 2015. 

“Conditions” – Shall mean these general conditions of contract and the conditions contained in the 

Preliminaries.  In the event of any conflict these general conditions shall apply 

“Contract” – Shall mean this Agreement  

“Contract Administrator” – Shall mean the person appointed from time to time by the Employer 

under the Contract and it’s duly appointed representatives. 

“Contract Sum” – Shall mean the amount specified in the Order or such other sum as may become 

payable under the Contract. 

“Order” – Shall mean the Employer’s official document in relation to placing orders for the Works. 

“CDM Principal Designer” – For the purposes of the CDM Regulations shall mean the person 

appointed by the client to undertake such duties as defined by CDM Regulations 2015 

“Preliminaries” – Shall mean the preliminaries attached to these Conditions. 

“Principal Contractor” – For the purposes of the CDM Regulations shall mean the Contractor or such 

other contractor as is named in the Preliminaries or if the Contractor ceases to be the Principal 

Contractor, such other contractor as the Employer shall appoint pursuant to regulation 5 of those 

regulations. 

“Schedule of Works” – Shall mean the priced schedule of works attached to these Conditions 

 “Works” – Shall mean the attached schedule as more particularly described in the Preliminaries and 

the Schedule of Works and shall include any variations made thereto by the Employer during the 

Contract. 

2. Execution of the Contract Works 

(a) The Contractor shall commence, execute, complete and maintain (where required by the 
Contract) the Works and any ordered variations thereto: 
 

i. subject to and in accordance with the requirements of the Conditions. 
 

ii. in accordance with the requirements of the Preliminaries. 
 

iii. in accordance with the Employer’s construction program requirements 
 

iv. in all respects to the reasonable satisfaction of the Employer 
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v. in conformity with all contractual instructions, directions, decisions and requirements of 
the Employer. 

 

vi. at the time and for the Contract Sum referred to in or ascertained by reference to the 
Order and/or the appendix to the Order. 

 

(b) The Contractor shall provide plant, labour, and materials (temporary or otherwise) necessary 
to commence, execute, complete and maintain the Works save as for explicit variations to the supply 
of the necessary plant, labour or materials. 
 
(c) If within ten days after receipt of a written notice from the Employer requiring compliance 
with an instruction or direction of the Employer the Contractor fails to comply therewith and 
proceed with due diligence, then the Employer may without prejudice to any other rights of the 
Contractor employ and pay other persons to comply with such instruction or direction and all costs 
incurred in connection with sub employment shall be recoverable from the Contractor as a debt due 
to the Employer.  
 
(d) Where the nature of the Works is such that completion may be achieved in sections, no 
section shall commence prior to the completion of the previous section without the Employer’s 
written consent. 
 
(e) Prior to commencement of the Works, the Contractor shall give the Employer the name of 
the person or persons properly authorised to act and receive instructions on behalf of the 
Contractor. 

3. Contract 

(a) Start Date: The Contractor shall commence the provision of the Works from the Date for a 
period of *** years (“Start Date”). 
 
(b) Completion Date:  The Contractor shall complete the Works by the Date (“Completion 
Date”). 
 
(c) The Contractor shall be deemed to have notice of all provisions of the Contract. 
 
(d) The Contractor shall observe, perform and comply with all the provisions of the Contract. 
 
(e) The Employer shall give instructions in relation to the Works (including instructions to vary) 
and decisions of the Contract Administrator shall be final. 

4. Contract Pricing 

The Supplier shall not use a rate over and above the relevant rate or rates in the Pricing Schedule. In 

no circumstance will the Supplier be entitled to increase the Pricing Schedule.  
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5. Contractor to Indemnify Employer 

(a) The Contractor shall at all times indemnify the Employer against all liabilities of whatever 
kind which may arise under the Contract out of or in consequence of the execution completion and 
maintenance of the Works.  This indemnity by the Contractor shall be all embracing and shall include 
liability to other persons for bodily injury or damage to property or other loss and all costs of 
whatever kind that may be occasioned to the Employer by claims under the Contract. 
 
(b) Provided that the Contractor shall not be bound to indemnify the Employer against such 
liability or claims if the death, injury, damage or loss in question was caused solely by the wrongful 
act or omissions of the Employer his servants or agents. 
 
(c) The Contractor shall effect and maintain such insurances as are necessary to cover the 
liability of the Contractor in respect of personal injuries or death or injury or loss of or damage to 
property real or personal arising out of or in the course of or by the carrying out of Works. 
 
(d) Such insurance shall be effected with reputable insurers and in terms acceptable to the 
Employer and shall have a limit of indemnity of not less than five million pounds and unlimited as to 
the number of occurrences. 
 
(e) The Contractor shall be fully responsible for the Works including any materials on site for 
incorporation therein until such time that the Works are fully and finally completed (or sections 
thereof have been accepted as being complete by the Employer in writing) to the satisfaction of the 
Contract Administrator and the Employer. 
 
(f) Where by the virtue of this clause 4 the Contractor is required to effect and maintain 
insurance then at any time until such obligation has been fully performed he shall if so required by 
the Employer produce for inspection the appropriate policy of insurance together with receipts for 
premiums payable thereunder within fourteen days of a written notice to do so and in the event of 
his failing to do so the Employer may itself effect such insurance and recover the cost of doing so 
from the Contractor. 
 
(g) The Contractor shall at his own cost take all necessary measures to prevent injury, loss, theft 
or damage to the Works or the Works or any adjacent properties or areas which may occur due to 
operations under the Contractor’s control. 
 
(h) The Contractor shall at all times ensure the safe and proper storage of materials on site for 
incorporation into the Works and shall be fully responsible for the same in accordance with sub-
clause 4(d) above. 

6. Health and Safety at Work and CDM Regulations 

6.1 Health and Safety at Work 

(a) The Contractor will observe and comply with all provisions of the Health and Safety 
at Work Act Codes of Practice and associated legislation, Regulations and orders thereunder 
and any re-enactment and amendments (thereof for the time being in force) all applicable 
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National Working Rule Agreements and all lawful or reasonable directions given by any 
competent authority and all reasonable directions of the Employer. 
 
(b) Should at any time the Employer consider that the Contractor is not carrying out the 
Works safely and the Contractor does not forthwith comply with the Employer’s instructions 
to make improvements then the Employer shall be at liberty to employ whatever measure 
he considers necessary to ensure safe working.  The cost of any such measures undertaken 
by the Employer shall be regarded as a debt due to the Employer from the Contractor and 
be deducted from the Contract Sum. 
 
(c) The Contractor shall use appropriate plant and employ suitable working procedures 
to ensure that noise and vibration from the site are kept to a minimum.  The Employer’s 
Health and Safety Policy shall be deemed to form part of these Conditions. 
 
(d) The Contractor shall employ personnel who are adequately trained, qualified and 
supervised to carry out their appointed tasks without any avoidable risk or danger either to 
themselves, others on the Contract or the public. 
 
(e) The Contractor should consult with the Employer on Health and Safety aspects of 
work before commencement of work and supply the Employer with a copy of the 
Contractor’s Health and Safety Policy. 
 
(f) Any accidents or dangerous occurrence on the Works or on the Employer’s premises 
should be reported to the Employer within seventy-two hours of the incident in addition to 
any statutory requirements. 
 
(g) The Contractor shall supply his employees with personal protective equipment in 
accordance with the relevant regulations. 
 

6.2 CDM Regulations 

(a) The extent of the application of the CDM Regulations to the Works is stated in the 

Preliminaries 

(b) Each party undertakes to the other that in relation to the Works and site he will duly comply 

with the CDM Regulations and in particular (but without limitation), where all the CDM Regulations 

apply: 

i. the Employer shall ensure both that the CDM Principal Designer carries out all the 

duties of CDM Principal Designer, and, where the Contractor is not the Principal Contractor, 

that the Principal Contractor carries out all the duties of a principal contractor under those 

regulations; 

ii. where the Contractor is and while he remains the Principal Contractor, he shall 

ensure that the Health and Safety Plan is received by the Employer before construction work 

under the Contract is commenced, and that any subsequent amendment to it by the 
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Contractor is notified to the Employer, who shall thereupon where relevant notify the 

Planning Supervisor and the Contract Administrator; and 

iii. within such time as the CDM Principal Designer reasonably requires and notifies to 

the Contractor in writing, the Contractor shall provide, and shall ensure that any sub-

contractor, through the Contractor, provides to the Planning Supervisor (or, if the Contractor 

is not the Principal Contractor, to the Principal Contractor) such information as the CDM 

Principal Designer reasonably requires for the preparation of the health and safety file 

7.  Progress of the Works 

(a) If it becomes apparent that the Works will not be completed by the date of completion 

stated within this contract (or any later date fixed in accordance with the provisions of this clause 

6(a)) for reasons beyond the control of the Contractor, including compliance with any instruction of 

the Contract Administrator under the Contract whose issue is not due to a default of the Contractor, 

then the Contractor shall thereupon in writing notify the Contract Administrator who shall make, in 

writing, such extension of time for completion as may be reasonable.  Reasons within the control of 

the Contractor include any default of the Contractor or of others employed or engaged by or under 

him for or in connection with the Works and of any Contractor of goods or materials for the Works. 

(b) If the Works are not completed by the completion date, 1 day install and next working day 

certification, handover and inspection period. As stated in this contract or by any later completion 

date fixed under clause 6(a) above the Contractor shall pay or allow to the Employer liquidated 

damages at the rate of £50.00 per property per day. 

(c) The Employer may either recover the liquidated damages from the Contractor as a debt or 

deduct the liquidated damages from any monies due to the Contractor under the Contract provided 

that a notice of deduction pursuant to clause 14(b)(ii) has been given.  

(d) The Contract Administrator shall certify the date when in their opinion the Works have 

reached practical completion. 

8. Loss and Expense Due to Disturbance 

(a) If the regular progress of the Works (including any part thereof which is sub-contracted) is 

materially affected by any act or omission or default of the Contractor, his servant or agents or any 

sub-contractor employed by the Contractor, the Employer shall as soon as such material effect 

becomes apparent given written notice thereof to the Contractor. The amount of any loss or 

expense thereby caused to the Employer whether directly or indirectly shall be regarded as a debt 

due to the Employer and be deducted from the Contract Sum. 

9. Defects Liability Period 

(a) Any defects, excessive shrinkages or other faults to the Works which appear within twelve 

months of the date of practical completion and are due to materials or workmanship not in 
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accordance with the Contract shall be made good by the Contractor entirely at his own cost unless 

the Contract Administrator shall otherwise instruct. 

(b) The Contract Administrator shall certify the date when in his opinion the Contractor’s 

obligations under this clause 8 have been discharged. 

10. Variations and Methods of Measurement 

(a) The Contractor shall only carry out such variations as are ordered in writing and signed on 

behalf of the Employer. 

(b) No variation shall vitiate the Contract.  Unless specifically provided to the contrary in the 

Order variations shall be valued in accordance with the provisions of the Contract. 

11. Removal of Rubbish and Site Cleanliness 

(a) For the duration of the Contract the Contractor shall clear away from the site all rubbish, 

debris and surplus material as it arises and shall keep access to the Works clear at all times. 

(b) Upon completion of the Works the Contractor shall clear away from the site everything of 

any kind whatsoever brought to the site by him or on his behalf or occasioned by his employees and 

not required for incorporation in the Works so as to leave the site in a tidy condition to the 

satisfaction of the Employer. 

(b) Should the Contractor at any time be in default of the above obligations the Employer may 

effect such clearances and the cost thereof shall be regarded as a debt due from the Contractor to 

the Employer and be deducted from the Contract Sum. 

12. Contractor in Receipt of all Details  

(a) The Contractor shall be deemed to be in receipt of all necessary details to carry out the 

Works in accordance with the Contract.  If the Contractor deems not to be in receipt of all details the 

Contractor shall in writing within ten days of receipt of the Order provide the Employer with a 

schedule of outstanding details together with the latest date for their receipt to enable the 

Contractor to comply with the Employer’s programme. 

(b) The Contractor shall advise the Employer of any further details required in respect of any 

variation, further drawing or instruction issued to the Contractor within ten days of receipt of such 

variation, further drawing or instruction. 

(c) Compliance with the requirements of this clause 11 shall be a condition precedent to the 

Contractor’s entitlement to extension of time or any additional payment in respect of late issue of 

necessary details. 
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13. Setting Out and Confirmation of Dimensions 

(a) Unless specifically provided to the contrary in the Order the Contractor shall be responsible 

for setting out the Works and for the accuracy thereof. 

(b) Prior to commencing the Works the Contractor shall contact the Employer or the Employer’s 

representative for the purpose of gaining access to the site to verify dimensions. 

14. Assignment and Sub-letting 

(a) The Contractor shall not without written consent of the Employer assign this Contract or 

sublet any portion of the Works. 

15. Interim/Final Payments and Final Accounts 

(a) The Employer shall pay the Contractor in consideration of the execution, completion and 

maintenance of the Works, the price stated in the Order in the following manner: 

(b) Payment of undisputed invoices within 30 days by contracting authorities, contractors and 

subcontractors. 

(c) Any payment due from the Employer to the Contractor under the Contract shall be made no 

later than 30 days from the due date, such due date being the date on which the relevant invoice is 

regarded as valid and undisputed. 

(d) Any invoices for payment submitted by the Contractor shall be considered and verified by 

the Employer in a timely fashion and undue delay in doing so shall not be sufficient justification for 

failing to regard an invoice as valid and undisputed. 

(e) A requirement for the Contractor to include in any subcontract which it in turn awards 

suitable provisions to impose, as between the parties to that subcontract, requirements to the same 

effect as those required by clause 15 . 

Interim Payments 

(f) Interim payments shall be made in accordance with clauses 15(g) and 15(h) below. 

(g) The Contractor shall submit interim valuations on a monthly basis for completed works, for 

approval and subsequent payment. Completion Certificates will only be issued once all works are 

fully complete and all required documentation has been provided. Payments will be processed in 

accordance with the conditions and clauses of the Contract. A 5% retention shall be held on the 

works. The full retention will be released following expiry of the defects liability period and issue of 

the Making Good Defects Certificate. No part of the retention will be released at Practical 

Completion; the full 5% will be held until the Making Good Defects Certificate is issued. 

(h) The due date for payment of each interim valuation shall be the date on which the Employer 

receives a valid and undisputed invoice. The final date for payment of each interim certificate shall 

be 30 days after the due date. 
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(i) The Employer shall pay to the Contractor the amount properly due on or before the final date for 

payment. Payments may be subject to deductions under the Finance (No. 2) Act 1975 where the 

Contractor does not hold a current valid tax certificate at the date of payment. 

Final Account  

(j) Contractor shall supply, within six months from the date of Practical Completion, all 
documentation reasonably required for the computation of the amount to be finally certified. The 
Contract Administrator shall, within 28 days of receipt of such documentation (provided that the 
certificates referred to in clause 8 have been issued), issue a final account certifying the amount 
remaining due to the Contractor or to the Employer, as the case may be, stating the basis of 
calculation. 
 
(k) Not later than 7 days after the date of issue of the final account, the Employer shall give 
written notice to the Contractor specifying the amount proposed to be paid and, where applicable, 
any amount proposed to be withheld or deducted, the grounds for such withholding or deduction 
and the amount attributable to each ground. 
 
(l) The final date for payment of the amount stated in the final account shall be 30 days from 
the date of issue of the final account. 
 
(m) The value of the final account shall be calculated in accordance with the provisions of the 
Contract. 

16. Records of Labour and Plant 

(a) The Contractor shall submit to the Employer daily records of labour and plant deployed on 

the Works in the form approved by the Employer.  The daily records shall be submitted on the next 

working day, which they apply. 

17. Tax Deduction Scheme 

(a) If the Contractor is the holder of a valid Sub-Contractor’s Tax Certificate issued by the Inland 

Revenue under the law on tax deductions, he shall: 

i. Produce the original of such certificate to the Employer for inspection as soon as is 

practicable after receipt of the Order and in any event not later than seven days before the 

date on which the first payment is due to the Contractor. 

ii. Notify the Employer immediately in the event of the certificate lapsing or being 

cancelled or withdrawn by the Inland Revenue. 

18. Termination 

(a) Notices – Any notice or further notice to which any of the clauses hereinafter in this clause 

17 refer shall be in writing and given by email, actual delivery, or by special delivery or by recoded 

delivery.  If sent by special delivery or recorded delivery the notice or further notice shall, subject to 
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proof to the contrary, be deemed to have been received 48 hours after the date of posting 

(excluding Saturday and Sunday and Public Holidays). 

(b) Termination by Employer:  

i. If the Contractor without reasonable cause makes default by failing to proceed 

diligently with the Works or by wholly or substantially suspending the carrying out of the 

Works before practical completion or by failing, pursuant to the Conditions, to comply with 

the requirements of the CDM Regulations, the Contract Administrator may give notice to the 

Contractor which specifies the default and requires it to be ended. If the default is not ended 

within 7 days of receipt of the notice the Employer may by further notice to the Contractor 

terminate the employment of the Contractor under the Contract.  Such termination shall 

take effect on the date of receipt of the further notice. A notice of termination under this 

clause 17(b)(i) shall not be given unreasonably or vexatiously. 

ii.  At its sole discretion for any reason at any time upon no less than 30 days’ notice. 

iii. upon any breach by the Contractor not being remedied within a reasonable time for 

remedy as stated in a notice of the breach being given to the Contract upon no less than 30 

days’ notice. 

iv. If the Contractor, being a company,  

makes a proposal for a voluntary arrangement for a composition of debts or scheme 

of arrangement to be approved in accordance with the Companies Act 1985 or the 

Insolvency Act 1986 as the case may be or any amendment or re-enactment thereof, 

or  

has a provisional liquidator appointed, or 

has a winding-up order made, or 

passes a resolution for voluntary winding-up (except for the purposes of 

amalgamation or reconstruction), or 

under the Insolvency Act 1986 or any amendment or re-enactment thereof has an 

administrative receiver or an administrative receiver appointed 

the Employer may be notice to the Contractor terminate the employment of the Contractor 

under the Contract.  Such termination shall take effect on the date of receipt of such notice. 

v. Upon termination of the employment of the Contractor under clause 17(b)(i) or 

clause 17(b)(ii) herein the Contractor shall immediately cease to occupy the site of the 

Works and the Employer shall not be bound to make any further payment to the Contractor 

that may be due under the Contract until after completion of the Works and the making 

good of any defects therein.  The Employer may recover from the Contractor the additional 

cost to him of completing the Works, any expenses properly incurred by the Employer as a 

result of, and any direct loss and/or damage caused to the Employer by, the termination. 

vi. The provisions of clauses 17(b)(i), 17(b)(ii) and 17(b)(iii) are without prejudice to any 

other rights and remedies, which the Employer may possess. 
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(c) Termination by the Contractor 

i. If the Employer makes default in any one or more of the following respects: 

he does not pay by the final date for payment the amount properly due to the 

Contractor in respect of any certificate or pay any VAT due on that amount where 

applicable, or 

he, or any person for whom he is responsible, interferes with or obstructs the issue 

of any certificate due under the Contract or interferes with or obstructs the carrying 

out of the Works or fails to make the premise available for the Contractor, or 

he suspends the carrying out of the whole of the Works for a continuous period of 

one month or more, or 

he fails, pursuant to the Conditions, to comply with the requirements of the CDM 

Regulations 

the Contractor may give notice to the Employer which specifies the default and requires it to 

be ended.  If the default is not ended within 7 days of receipt of the notice the Contractor 

may by further notice to the Employer terminate the employment of the Contractor under 

the Contract.  Such termination shall take effect on the date or receipt of the further notice.  

A notice of determination under this clause 17(c)(i) shall not be given unreasonably or 

vexatiously. 

ii. Upon termination of the employment of the Contractor under clause 17(c)(i) the 

Contractor shall prepare an account setting out: 

the total value of work properly executed and of materials and goods properly 

brought on the site for the purpose of the Works, such value to be ascertained in 

accordance with the Contract as if the employment of the Contractor had not been 

determined, together with any amounts due to the Contractor under the Conditions 

not included in such total value; and  

the cost to the Contractor of removing or having removed from the site all 

temporary buildings, plant, tools and equipment; and 

any direct loss and/or damage caused to the Contractor by the termination. 

After taking into account amounts previously paid to the Contractor under the Contract the 

Employer shall pay to the Contractor the full amount properly due in respect of this account 

within 28 days of its submission by the Contractor. 

iii. The provisions of clause 17(c)(i) and 17(c)(ii) are without prejudice to any other 

rights and remedies, which the Contractor may possess. 
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19. Contracts (Rights of Third Parties) Act 1999 

(a) Notwithstanding any other provision of the Contract nothing in the Contract confers 
or purports to confer any right to enforce and of its terms on any person who is not a party 
to it. 

20. Disputes 

(a) The provisions of the Arbitration Act 1996 shall apply to any dispute under the 
Contract. 

21. Law and Jurisdiction 

(a) The Contract shall be considered as being formed in England and Wales and the laws 
of England and Wales as they apply in Wales shall apply thereto and it shall be subject to the 
exclusive jurisdiction of the English and Welsh Courts. 

22. Data Protection Act 

(a) The Parties acknowledge that for the purposes of the Data Protection Legislation, the 

Employer is the Controller and the Contractor is the Processor. The only processing that the 

Contractor is authorised to do shall be listed in [Annex 1] by the Employer in any appropriate Call-Off 

Contract and may not be determined by the Contractor. 

(b) The Contractor shall notify the Employer immediately if it considers that any of the 

Employers instructions infringe the Data Protection Legislation.  

(c) The Contractor shall provide all reasonable assistance to the Employer in the preparation of 

any Data Protection Impact Assessment prior to commencing any processing. Such assistance may, 

at the discretion of the Employer, include: 

i. a systematic description of the envisaged processing operations and the purpose of 

the processing; 

ii. an assessment of the necessity and proportionality of the processing operations in 

relation to the Services; 

iii. an assessment of the risks to the rights and freedoms of Data Subjects; and 

iv. the measures envisaged to address the risks, including safeguards, security 

measures and mechanisms to ensure the protection of Personal Data. 

(d) The Contractor shall, in relation to any Personal Data processed in connection with its 

obligations under this Agreement: 

i. process that Personal Data only in accordance with the instructions of the Employer 

and as set out within [Annex 1] attached to any appropriate Call-Off Contract, unless the 
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Contractor is required to do otherwise by Law. If it is so required the Contractor shall 

promptly notify the Employer before processing the Personal Data unless prohibited by Law; 

ii. ensure that it has in place Protective Measures, which have been reviewed and 

approved by the Employer as appropriate to protect against a Data Loss Event having taken 

account of the: 

nature of the data to be protected; 

harm that might result from a Data Loss Event; 

state of technological development; and 

cost of implementing any measures; 

iii. ensure that: 

 the Staff do not process Personal Data except in accordance with this Agreement 

(and in particular [Annex 1] to any appropriate Call-Off Contract); 

it takes all reasonable steps to ensure the reliability and integrity of any Staff who 

have access to the Personal Data and ensure that they: 

are aware of and comply with the Contractor’s duties under this Clause; 

are subject to appropriate confidentiality undertakings with the Contractor 

or any Sub-processor; 

are informed of the confidential nature of the Personal Data and do not 

publish, disclose or divulge any of the Personal Data to any third Party unless 

directed in writing to do so by the Employer or as otherwise permitted by 

this Agreement; and 

have undergone adequate training in the use, care, protection and handling 

of Personal Data. 

iv. not transfer Personal Data outside of the EU unless the prior written consent of the 

Employer has been obtained and the following conditions are fulfilled: 

v. at the written direction of the Employer, delete or return Personal Data (and any 

copies of it) to the Employer on termination of the Agreement unless the Contractor is 

required by Law to retain the Personal Data. 

(e) Subject to Clause (f), the Contractor shall notify the Employer immediately if it: 

i. receives a Data Subject Access Request (or purported Data Subject Access Request); 

ii. receives a request to rectify, block or erase any Personal Data; 

iii. receives any other request, complaint or communication relating to either Party's 

obligations under the Data Protection Legislation; 
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iv. receives any communication from the Information Commissioner or any other 

regulatory authority in connection with Personal Data processed under this Agreement; 

v. receives a request from any third Party for disclosure of Personal Data where 

compliance with such request is required or purported to be required by Law; or 

vi. becomes aware of a Data Loss Event. 

(f) The Contractor’s obligation to notify under Clause e) shall include the provision of further 

information to the Employer in phases, as details become available. 

(g) Taking into account the nature of the processing, the Contractor shall provide the Employer 

with full assistance in relation to either Party's obligations under Data Protection Legislation and any 

complaint, communication or request made under Clause e) (and insofar as possible within the 

timescales reasonably required by the Employer) including by promptly providing: 

i. the Employer with full details and copies of the complaint, communication or 

request; 

ii. such assistance as is reasonably requested by the Employer to enable the Employer 

to comply with a Data Subject Access Request within the relevant timescales set out in the 

Data Protection Legislation; 

iii. the Employer, at its request, with any Personal Data it holds in relation to a Data 

Subject; 

iv. assistance as requested by the Employer following any Data Loss Event; 

v. assistance as requested by the Employer with respect to any request from the 

Information Commissioner’s Office, or any consultation by the Employer with the 

Information Commissioner's Office. 

(h) The Contractor shall maintain complete and accurate records and information to 

demonstrate its compliance with this Clause. This requirement does not apply where the Contractor 

employs fewer than 250 staff, unless: 

i. the Employer determines that the processing is not occasional; 

ii. the Employer determines the processing includes special categories of data as 

referred to in Article 9(1) of the GDPR or Personal Data relating to criminal convictions and 

offences referred to in Article 10 of the GDPR; and 

iii. the Employer determines that the processing is likely to result in a risk to the rights 

and freedoms of Data Subjects. 

(i) The Contractor shall allow for audits of its Data Processing activity by the Employer or the 

Employer’s designated auditor. 

(j) The Contractor shall designate a data protection officer if required by the Data Protection 

Legislation. 
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(k) Before allowing any Sub-processor to process any Personal Data related to this Agreement, 

the Contractor must: 

i. notify the Employer in writing of the intended Sub-processor and processing; 

ii. obtain the written consent of the Employer; 

iii. into a written agreement with the Sub-processor which give effect to the terms set 

out in this Clause Data Protection such that they apply to the Sub-processor; and  

iv. provide the Employer with such information regarding the Sub-processor as the 

Employer may reasonably require. 

(l) The Contractor shall remain fully liable for all acts or omissions of any Sub-processor. 

(m) The Employer may, at any time on not less than 30 Working Days’ notice, revise this Clause 

by replacing it with any applicable controller to processor standard clauses or similar terms forming 

part of an applicable certification scheme (which shall apply when incorporated by attachment to 

this Agreement). 

(n) The Parties agree to take account of any guidance issued by the Information Commissioner’s 

Office. The Employer may on not less than 30 Working Days’ notice to the Contractor amend this 

Agreement to ensure that it complies with any guidance issued by the Information Commissioner’s 

Office. 

(o) 3rd party partners must not allow any PII or commercial-in-confidence information to be 

entered into any AI tool. 

23. Amendments to existing clauses 

(a)  Clause(s) shall be amended to read as follows: 

24. Additional Clauses  

(a) Community Benefits 
 

i. The Contractor shall liaise with the Employer’s Community Benefits Officer to establish a 
Community Benefits Plan (including timeline) in which to implement the Community 
Benefits offered by the Contractor highlighted within Annex 2 Community Benefits 
Menu.  

 

ii. The Contractor shall not cause any current employee of the Contractors or any current 
employee of any of its sub-Suppliers (of any tier) to become unemployed as a result of 
implementing the Community Benefits Plan. 

 

iii. The Contractor shall keep the Community Benefits Plan under review throughout the 
Contract and modify as appropriate in order to achieve the Community Benefits 
proposed within Annex 2. Proposed modifications of the Community Benefits Plan shall 
be discussed with the Employer and are subject to Employer’s approval. The Employer 
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will consider reasonable requests for modifications in light of current circumstances and 
the commitments set out in the Community Benefits Plan but reserves the right to reject 
any proposed modifications which it regards are unreasonable.  

 

iv. The Contractor shall use the Community Benefits Measurement tool as the reporting 
mechanism for the community benefits linked to this contract and following agreement 
with Employer submit the completed tool to Welsh Government’s Value Wales Team. 
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Annex 1: Processing, Personal Data and Data Subjects  
 

The Contractor shall comply with any further written instructions with respect to data 

processing by the Employer.  

Any such further instructions shall be incorporated into this Annex. 

Description Details 

Subject matter of the processing 

Receiving Personal Data in order to complete 

Works as instructed for project number and 

name XXX 

Duration of the processing 
From Start Date of Contract until the agreed 

Completion Date 

Nature and purposes of the processing 

The purpose is to receive Personal Data in 

order to complete Works as instructed for 

project number and name XXX 

Type of Personal Data 

Personal data including (but not limited to): 

names, addresses, date of birth, NI numbers, 

telephone numbers, Client Alerts, bank 

information.  

Categories of Data Subject 

Staff (including volunteers, agents and 

temporary works), Customers, suppliers, 

members of public 

Plan for return and destruction of the data 

once the processing is complete UNLESS 

requirement under union or member state 

law to preserve that type of data 

All data to be permanently destroyed in 

accordance with application data retention 

legislation. 
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Annex 2: Community Benefits Menu  
 

[Client Name] is committed to contributing to the social, economic and environmental well-

being of the [HA Local Area] community. This document is designed to support contractors 
in developing a robust community benefits offering, a contractor does not need to provide 
support in every aspect listed however it is expected that the contractor supports a 
minimum of one.  
  
Employer’s must not outline the community benefit’s they are currently delivering for existing 
Clients. Employer’s must outline what they propose to offer [Client Name] if awarded the 
contract.  

  
1. General community benefits:  
 
1.1. The Contractor will need to provide community benefits as a result of the contract 

condition requirement as part of the award of this contract. These must be agreed 
with the Employer prior to delivery of said community benefits.  For examples of 
community benefits that can be delivered - please see below “Community Benefits – 
Menu of options” attachment. 
 

1.2. All community benefit activities must take place within the [HA Local Area] County 
Borough.  

 

1.3. Prior to any delivery of community benefits the Contractor must inform the Employer 
and receive authorisation for said community benefits to be considered as part of the 
awarded contract.  

 

1.4. The Contractor must also ensure to joint badge any publicity material gained from 
the delivery of community benefits, which must be approved by the Employer prior to 
release. 

 
2. Monitoring & Verification Information 
 
2.1. Within 4 weeks of completion of each annual audit following Implementation of the 

contract the Contractor will provide the Employer with a Community Benefit 
Statement setting out in relation to the period and the contract to date.   
 

2.2. If required by the employer, the Contractor will develop monitoring reports in 
partnership with employer to be submitted at agreed meetings as an agenda item.  

 



 

21 

 

 

 

 

Procurement Requisition Form  

Decarbonisation  

  
Decarbonisation and ‘Green’ Energy  
  
What decarbonisation programme does your 
organisation have to become more sustainable 
in terms of material usage with regards to this 
requirement?  
  

  

Employment Opportunities  

  
Targeted Local Recruitment & Training  
  
What employment and/or training opportunities 
can you offer the local community and/or 
tenants?  
  
It is expected that 1 person week is offered per 
£20,000.00 of spend. This can be broken down 
across different individuals and timescales as 
the Contractor sees fit.  
  
Key info: Number of weeks available in this 
contract, number of people on each placement  
  

  

  
Targeted Apprenticeship/Trainee Scheme  
  
What apprenticeship and/or trainee schemes 
can you offer the local community and/or 
tenants?  
  
A period of 18 months is usually required to 
deliver a NVQ L2 or similar qualification. 
Examples include: business admin, surveying & 
trade sectors.  
  
Key info: Number of apprentices/trainees, work 
area (e.g. admin, trade etc.), hours per week, 
number of weeks  
  

  

  
Targeted Work Placements   

  

Please note: Contractor’s are required to answer this section however not all fields 
are required to be completed. Please select the options which are most suitable to 
your organisation.  
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What opportunities can you offer to the local 
community and/or tenants in the form work 
placements/work experience?  
  
Key info: Number of weeks available in this 
contract  
  

Professional Development  

  
Targeted Mock Interview Training   
  
What interview training (including performance 
feedback) are you able to offer the local 
community and/or tenants?   
  
Key info: Number of interviews to be carried 
out  
  

  

  
Mentoring   
  
What mentorship programs are you able to offer 
the local community and/or tenants (an outline 
of guidance should be given)?  
  
Key info: Number of mentors, number of hours 
per mentor   
  

  

  
Support Professional Development 
Training   
  
What professional development training are you 
able to offer the local community and/or 
tenants? e.g. training on things such as 
computers, cost control, health and safety etc.  
  

  

  
Support Construction Training   
  
What construction training support are you able 
to offer the community construction trainers?   
  
This could include materials e.g. bricks, plaster, 
paint, timber etc, or construction trainers 
themselves.   
  

  

  
Careers Fair   
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What is your ability to attend an event aimed at 
making people aware of opportunities in your 
organisation’s business sector?  
  

Community Projects & Events  

  
Community Project  
  
What voluntary local community project support 
can you offer? e.g. painting of a community 
room, donation of materials and/or funds.  
  
Key info: Number of staff, total hours available  
  

  

  
Community Workshop   
  
What is your ability to attend a half-day session 
with other members of the supply chain to use 
their business acumen to problem solve and 
discuss community improvement proposals e.g. 
how do we secure more revenue support for a 
community centre?  
  
Key info: Number of ½ day sessions attended  
  

  

  
Schools Project   
  
What is the contractor’s ability to support, aid 
financially and/or raise awareness of your 
business sector within local schools?   
  

  

  
Community Sporting Events   
  
What is the contractor’s ability to be part of, aid 
financially/sponsor and/or promote local 
sporting events?   
  

  

  
Community Arts Events   
  
What is the contractor’s ability to be part of, aid 
financially/sponsor and/or promote local art 
events?   
  

  

Secondary Supply Chain Support  
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Secondary Supply Chain Support   
  
What is the contractor’s ability to encourage 
their own supply chain to engage in the above 
activities.  
  

  

Other Ideas  

  
Other Ideas  
  
Detail any other community benefit initiatives 
you would be able to offer benefiting the local 
community and/or tenants, local supply chains 
or the environment.   
  

  

 


